
FEB 20, 2002 07:05 AM CARTERET, CRAVEN, JONES, LENOIR, PAMLICO

TIP NO  7.1621100, 7.1673000, 7.1721100, 7.1921100, 7.2021100, 7.2111100,
7.2121100, 7.2176400, 7.2179700

10:00AM 1 /  1 001

FED AID NO STATE FUNDED 42.500 MI FEB 19 2002 C200424
RESURFACING & PAVEMENT MARKINGS.

4 SECTIONS OF NC-55 & 30 SECTIONS OF SECONDARY ROADS. 

BARRUS CONSTRUCTION CO., DIV.
OF APAC-CAROLINA, INC.

KINSTON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00MOBILIZATION
0002 1374000000-E SP   1,193 TON 46.00 54878.00ASPH CONC BASE CO, HB
0003 1462000000-E SP   400 TON 57.25 22900.00ASPH CONC SURF I-2, LEVLN
0004 1473000000-E SP   22,463 TON 32.65 733416.95ASPH CONC SURFACE CO, I-2
0005 1484000000-E SP   6,367 TON 32.65 207882.55ASPH CONC SURF CO, HDS
0006 1560000000-E 620  1,942 TON 167.00 324314.00ASP FOR PLANT MIX  PG64-22
0007 2830000000-N 858  10 EA  500.00 5000.00ADJ MANHOLES
0008 2845000000-N 858  5 EA  500.00 2500.00ADJ METER OR VALVE BOXES
0009 4685000000-E 1205  59,180 LF  0.29 17162.20THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  48,128 LF  0.34 16363.52THERMO PVT MKG LINES 4"120
0011 4695000000-E 1205  1,200 LF  1.40 1680.008"WIDE THERMO 90 MILS
0012 4710000000-E 1205  150 LF  4.00 600.0024"WIDE THERMO 120 MILS
0013 4725000000-E 1205  44 EA  100.00 4400.00THERMO PVT SYMBOL 90MILS

 

    TOTAL 1431097.22CONTRACT TOTAL

 

    SUB-TOTAL 1431097.22ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1431097.22BARRUS CONSTRUCTION CO., DIV. OF APAC-CAROLINA,
INC.



FEB 20, 2002 07:05 AM FRANKLIN

TIP NO B-2972 8.1360901 10:00AM 1 /  5 002

FED AID NO BRSTP-58(5) 0.235 KM FEB 19 2002 C200386
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER RED BUD CREEK & APPROACHES ON NC-58 NEAR NASH CO LINE.

DELLINGER, INC. SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

MONROE,  NC SANFORD,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38000.00 22000.00 23300.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 9000.00 8500.00 7625.00REINF BRG APPR **********

(11+23.50)
0003 0043000000-N 226 Lump Sum 25000.00 49442.28 45330.00GRADING
0004 0050000000-M 226 0.4 HA  300.00 120.00 1.00 0.40 2.50 1.00SUPP CLEARING & GRUBBING
0005 0318000000-M 300  9 MTN 33.00 297.00 30.00 270.00 27.00 243.00FND CONDIT MAT'L MIN STR
0006 0708000000-M 310  28 M   70.00 1960.00 90.00 2520.00 88.50 2478.00400MM BCCSP B 1.63
0007 0804000000-M 310  8 EA  180.00 1440.00 150.00 1200.00 160.00 1280.00***MM BCCSP ELB B ****

(400MM, 1.63MM)
0008 1489000000-M 610  65 MTN 90.00 5850.00 87.00 5655.00 87.00 5655.00ASP CONC BASE CRS B25.0B
0009 1498000000-M 610  55 MTN 90.00 4950.00 90.00 4950.00 90.00 4950.00ASP CONC INTR CRS I19.0B
0010 1519000000-M 610  180 MTN 75.00 13500.00 75.00 13500.00 75.00 13500.00ASP CONC SURF CRS S9.5B
0011 1560000000-M 620  18 MTN 150.00 2700.00 150.00 2700.00 150.00 2700.00ASP FOR PLANT MIX  PG64-22
0012 2000000000-N 806  8 EA  150.00 1200.00 150.00 1200.00 150.00 1200.00RIGHT OF WAY MARKERS
0013 2286000000-N 840  4 EA  1250.00 5000.00 1500.00 6000.00 1250.00 5000.00MASNRY DRAINAGE STRUCT
0014 2363000000-N 840  4 EA  450.00 1800.00 400.00 1600.00 327.50 1310.00FRAME W/2GRTS 840.***** STD

(840.29)
0015 2556000000-M 846  94 M   65.00 6110.00 55.00 5170.00 46.50 4371.00SHLDR BERM GUTTER
0016 3030000000-M 862 152.4 M   31.00 4724.40 29.53 4500.37 29.53 4500.37STL BM GRDRAIL
0017 3150000000-N 862  5 EA  40.00 200.00 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0018 3215000000-N 862  4 EA  1100.00 4400.00 1050.00 4200.00 1050.00 4200.00GR ANCHOR TYPE III
0019 3270000000-N SP   4 EA  1700.00 6800.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0020 3649000000-M 876  5 MTN 40.00 200.00 41.40 207.00 31.50 157.50PLN RIP RAP, CLASS B
0021 3656000000-M 876  20 M2  2.75 55.00 3.30 66.00 3.50 70.00FILTER FABRIC FOR DRAINGE
0022 4400000000-M 1110  33 M2  75.00 2475.00 90.00 2970.00 75.00 2475.00WORK ZONE SIGNS (STAT)
0023 4405000000-M 1110  5 M2  31.75 158.75 165.00 825.00 71.00 355.00WORK ZONE SIGNS (PORT)
0024 4410000000-M 1110  10 M2  42.95 429.50 100.00 1000.00 42.95 429.50WORK ZONE SIGNS (BARRICAD
0025 4425000000-N 1125  4 EA  15.00 60.00 15.00 60.00 15.00 60.00WARNING FLAG SETS
0026 4445000000-M 1145  29 M   35.00 1015.00 48.00 1392.00 34.45 999.05BARRICADES (TYPE III)
0027 4455000000-N 1150  10 MD  2.00 20.00 180.00 1800.00 150.00 1500.00FLAGGER
0028 4810000000-M 1205  1,880 M   1.30 2444.00 1.25 2350.00 1.25 2350.00PAINT PVT MKG LINES 100MM
0029 4900000000-N 1252  10 EA  5.00 50.00 5.00 50.00 5.00 50.00PERM RAISED PVMT MARKERS
0030 6000000000-M 1605  90 M   8.50 765.00 8.05 724.50 9.00 810.00TEMPORARY SILT FENCE
0031 6006000000-M 1610  10 MTN 50.00 500.00 37.00 370.00 32.00 320.00EROS CONTRL STONE CL A
0032 6009000000-M 1610  140 MTN 35.00 4900.00 38.25 5355.00 31.50 4410.00EROS CONTRL STONE CL B
0033 6012000000-M 1610  130 MTN 24.00 3120.00 34.00 4420.00 28.00 3640.00SEDIMENT CONTROL STONE
0034 6015000000-M 1615 0.5 HA  1400.00 700.00 1482.00 741.00 1320.00 660.00TEMPORARY MULCHING
0035 6018000000-M 1620  25 KG  0.60 15.00 8.80 220.00 0.55 13.75SEED FOR TEMP SEEDING
0036 6021000000-M 1620 0.25 MTN 500.00 125.00 500.00 125.00 500.00 125.00FERT FOR TEMP SEEDING
0037 6024000000-M 1622  15 M   26.00 390.00 60.00 900.00 40.25 603.75TEMPORARY SLOPE DRAINS
0038 6027000000-N 1622  2 EA  290.00 580.00 230.00 460.00 110.00 220.00INLET PROTCN @ SLOPE DRNS
0039 6030000000-M 1630  300 M3  10.00 3000.00 6.50 1950.00 9.50 2850.00SILT EXCAVATION



FEB 20, 2002 07:05 AM FRANKLIN

TIP NO B-2972 8.1360901 10:00AM 2 /  5 002

FED AID NO BRSTP-58(5) 0.235 KM FEB 19 2002 C200386
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER RED BUD CREEK & APPROACHES ON NC-58 NEAR NASH CO LINE.

DELLINGER, INC. SANFORD CONTRACTORS, INC. S. T. WOOTEN CORPORATION

MONROE,  NC SANFORD,  NC WILSON,  NC

0040 6033000000-M 1631  235 M2  2.00 470.00 2.15 505.25 2.15 505.25SYNTHETIC ROVING
0041 6036000000-M 1631  415 M2  2.50 1037.50 1.67 693.05 2.50 1037.50MATTING FOR EROS CONTROL
0042 6042000000-M 1632  100 M   15.00 1500.00 13.10 1310.00 8.50 850.006.4MM HARDWARE CLOTH
0043 6048000000-M SP   150 M2  40.00 6000.00 32.00 4800.00 46.00 6900.00FLOAT TURBIDITY CURTAIN
0044 6084000000-M 1660 0.5 HA  3000.00 1500.00 4448.00 2224.00 2900.00 1450.00SEEDING & MULCHING
0045 6087000000-M 1660 0.5 HA  125.00 62.50 198.00 99.00 125.00 62.50MOWING
0046 6090000000-M 1661  25 KG  6.65 166.25 13.32 333.00 6.60 165.00SEED FOR REPAIR SEEDING
0047 6093000000-M 1661 0.25 MTN 500.00 125.00 500.00 125.00 500.00 125.00FERT FOR REPAIR SEEDING
0048 6096000000-M 1662  25 KG  6.60 165.00 4.41 110.25 6.60 165.00SEED FOR SUPP SEEDING
0049 6108000000-M 1665 0.5 MTN 560.00 280.00 400.00 200.00 560.00 280.00FERTILIZER TOPDRESSING
0050 6114000000-N SP   2 HR  70.00 140.00 35.00 70.00 70.00 140.00SPECIALIZED HAND MOWING
0051 6117000000-N 1675  8 EA  100.00 800.00 50.00 400.00 100.00 800.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0052 8035000000-N 402 Lump Sum 37000.00 45000.00 39300.00REMV EXIST STR **********
(11+23.500-L-)

0053 8119000000-M 412  848 M3  12.00 10176.00 9.30 7886.40 9.50 8056.00UNCL STR EXCAV
0054 8182000000-M 420 36.2 M3  800.00 28960.00 850.00 30770.00 770.00 27874.00CL A CONC, BRIDGE
0055 8210000000-N 422 Lump Sum 17000.00 25000.00 21900.00BRG APPR SLAB ***********

(11+23.500 -L-)
0056 8217000000-M 425  3,400 KG  1.30 4420.00 1.60 5440.00 1.02 3468.00REINF STEEL (BRIDGE)
0057 8364000000-M 450  110 M   65.00 7150.00 87.00 9570.00 83.50 9185.00HP310X79 STL PILE
0058 8384000000-M 450  129 M   85.00 10965.00 112.75 14544.75 102.00 13158.00HP360X108 STL PILE
0059 8391000000-N 450  12 EA  150.00 1800.00 100.00 1200.00 100.00 1200.00STEEL PILE POINTS
0060 8405000000-N SP  Lump Sum 6500.00 6000.00 6500.00PNTING STL PILES @ ******

(11+23.500-L-)
0061 8503000000-M 460 77.772 M   180.00 13998.96 180.00 13998.96 195.50 15204.43CONC BARRIER RAIL
0062 8608000000-M 876  490 MTN 33.00 16170.00 40.27 19732.30 30.00 14700.00PLAIN RIP RAP II 600MM TK
0063 8622000000-M 876  500 M2  1.40 700.00 3.50 1750.00 3.50 1750.00FILTER FABRIC FOR DRAINAGE
0064 8657000000-N 430 Lump Sum 4000.00 2800.00 2750.00ELASTOMERIC BEARINGS
0065 8762000000-M 430 427.746 M   289.00 123618.59 243.50 104156.15 310.00 132601.26914X533PRSTR C CORED SLB

 

    TOTAL 448758.45 TOTAL 464686.66 TOTAL 466443.86CONTRACT TOTAL

 

    SUB-TOTAL 166299.90 SUB-TOTAL 176838.10 SUB-TOTAL 168797.17ROADWAY ITEMS
    SUB-TOTAL 282458.55 SUB-TOTAL 287848.56 SUB-TOTAL 297646.69STRUCTURE ITEMS



FEB 20, 2002 07:05 AM FRANKLIN

TIP NO B-2972 8.1360901 10:00AM 3 /  5 002

FED AID NO BRSTP-58(5) 0.235 KM FEB 19 2002 C200386
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER RED BUD CREEK & APPROACHES ON NC-58 NEAR NASH CO LINE.

C. C. MANGUM CONTRACTORS,
LLC

D. W. LYLE CORPORATION

RALEIGH,  NC MCKENNEY,  VA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 23000.00 38339.18MOBILIZATION
0002 0029000000-N SP  Lump Sum 9000.00 9989.10REINF BRG APPR **********

(11+23.50)
0003 0043000000-N 226 Lump Sum 52000.00 50683.50GRADING
0004 0050000000-M 226 0.4 HA  1.00 0.40 2625.00 1050.00SUPP CLEARING & GRUBBING
0005 0318000000-M 300  9 MTN 30.00 270.00 31.50 283.50FND CONDIT MAT'L MIN STR
0006 0708000000-M 310  28 M   80.00 2240.00 72.27 2023.56400MM BCCSP B 1.63
0007 0804000000-M 310  8 EA  312.00 2496.00 136.50 1092.00***MM BCCSP ELB B ****

(400MM, 1.63MM)
0008 1489000000-M 610  65 MTN 91.00 5915.00 91.35 5937.75ASP CONC BASE CRS B25.0B
0009 1498000000-M 610  55 MTN 94.00 5170.00 94.50 5197.50ASP CONC INTR CRS I19.0B
0010 1519000000-M 610  180 MTN 78.00 14040.00 78.75 14175.00ASP CONC SURF CRS S9.5B
0011 1560000000-M 620  18 MTN 156.00 2808.00 157.50 2835.00ASP FOR PLANT MIX  PG64-22
0012 2000000000-N 806  8 EA  156.00 1248.00 157.50 1260.00RIGHT OF WAY MARKERS
0013 2286000000-N 840  4 EA  1768.00 7072.00 1260.00 5040.00MASNRY DRAINAGE STRUCT
0014 2363000000-N 840  4 EA  272.00 1088.00 472.50 1890.00FRAME W/2GRTS 840.***** STD

(840.29)
0015 2556000000-M 846  94 M   59.00 5546.00 50.40 4737.60SHLDR BERM GUTTER
0016 3030000000-M 862 152.4 M   31.00 4724.40 31.01 4725.92STL BM GRDRAIL
0017 3150000000-N 862  5 EA  41.60 208.00 36.75 183.75ADDIT GUARDRAIL POSTS
0018 3215000000-N 862  4 EA  1144.00 4576.00 1102.50 4410.00GR ANCHOR TYPE III
0019 3270000000-N SP   4 EA  1872.00 7488.00 1680.00 6720.00GR ANCHOR TYPE 350
0020 3649000000-M 876  5 MTN 62.40 312.00 35.44 177.20PLN RIP RAP, CLASS B
0021 3656000000-M 876  20 M2  5.20 104.00 2.29 45.80FILTER FABRIC FOR DRAINGE
0022 4400000000-M 1110  33 M2  83.00 2739.00 12.60 415.80WORK ZONE SIGNS (STAT)
0023 4405000000-M 1110  5 M2  47.00 235.00 15.12 75.60WORK ZONE SIGNS (PORT)
0024 4410000000-M 1110  10 M2  54.00 540.00 12.60 126.00WORK ZONE SIGNS (BARRICAD
0025 4425000000-N 1125  4 EA  15.00 60.00 10.50 42.00WARNING FLAG SETS
0026 4445000000-M 1145  29 M   37.50 1087.50 48.22 1398.38BARRICADES (TYPE III)
0027 4455000000-N 1150  10 MD  190.00 1900.00 231.00 2310.00FLAGGER
0028 4810000000-M 1205  1,880 M   1.30 2444.00 1.08 2030.40PAINT PVT MKG LINES 100MM
0029 4900000000-N 1252  10 EA  5.20 52.00 10.50 105.00PERM RAISED PVMT MARKERS
0030 6000000000-M 1605  90 M   10.40 936.00 12.05 1084.50TEMPORARY SILT FENCE
0031 6006000000-M 1610  10 MTN 62.40 624.00 31.50 315.00EROS CONTRL STONE CL A
0032 6009000000-M 1610  140 MTN 41.60 5824.00 34.65 4851.00EROS CONTRL STONE CL B
0033 6012000000-M 1610  130 MTN 31.20 4056.00 31.50 4095.00SEDIMENT CONTROL STONE
0034 6015000000-M 1615 0.5 HA  1924.00 962.00 1556.10 778.05TEMPORARY MULCHING
0035 6018000000-M 1620  25 KG  8.32 208.00 9.24 231.00SEED FOR TEMP SEEDING
0036 6021000000-M 1620 0.25 MTN 1560.00 390.00 525.00 131.25FERT FOR TEMP SEEDING
0037 6024000000-M 1622  15 M   72.80 1092.00 55.08 826.20TEMPORARY SLOPE DRAINS
0038 6027000000-N 1622  2 EA  312.00 624.00 231.00 462.00INLET PROTCN @ SLOPE DRNS
0039 6030000000-M 1630  300 M3  15.60 4680.00 13.73 4119.00SILT EXCAVATION



FEB 20, 2002 07:05 AM FRANKLIN

TIP NO B-2972 8.1360901 10:00AM 4 /  5 002

FED AID NO BRSTP-58(5) 0.235 KM FEB 19 2002 C200386
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER RED BUD CREEK & APPROACHES ON NC-58 NEAR NASH CO LINE.

C. C. MANGUM CONTRACTORS,
LLC

D. W. LYLE CORPORATION

RALEIGH,  NC MCKENNEY,  VA  

0040 6033000000-M 1631  235 M2  1.56 366.60 2.26 531.10SYNTHETIC ROVING
0041 6036000000-M 1631  415 M2  3.12 1294.80 1.75 726.25MATTING FOR EROS CONTROL
0042 6042000000-M 1632  100 M   5.20 520.00 15.50 1550.006.4MM HARDWARE CLOTH
0043 6048000000-M SP   150 M2  50.00 7500.00 67.85 10177.50FLOAT TURBIDITY CURTAIN
0044 6084000000-M 1660 0.5 HA  9360.00 4680.00 4670.40 2335.20SEEDING & MULCHING
0045 6087000000-M 1660 0.5 HA  156.00 78.00 207.90 103.95MOWING
0046 6090000000-M 1661  25 KG  15.60 390.00 13.99 349.75SEED FOR REPAIR SEEDING
0047 6093000000-M 1661 0.25 MTN 1560.00 390.00 525.00 131.25FERT FOR REPAIR SEEDING
0048 6096000000-M 1662  25 KG  3.12 78.00 4.63 115.75SEED FOR SUPP SEEDING
0049 6108000000-M 1665 0.5 MTN 624.00 312.00 420.00 210.00FERTILIZER TOPDRESSING
0050 6114000000-N SP   2 HR  46.80 93.60 36.75 73.50SPECIALIZED HAND MOWING
0051 6117000000-N 1675  8 EA  10.40 83.20 525.00 4200.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0052 8035000000-N 402 Lump Sum 56500.00 109588.77REMV EXIST STR **********
(11+23.500-L-)

0053 8119000000-M 412  848 M3  11.00 9328.00 7.53 6385.44UNCL STR EXCAV
0054 8182000000-M 420 36.2 M3  860.00 31132.00 1262.79 45713.00CL A CONC, BRIDGE
0055 8210000000-N 422 Lump Sum 16000.00 29842.12BRG APPR SLAB ***********

(11+23.500 -L-)
0056 8217000000-M 425  3,400 KG  1.10 3740.00 1.31 4454.00REINF STEEL (BRIDGE)
0057 8364000000-M 450  110 M   86.50 9515.00 106.74 11741.40HP310X79 STL PILE
0058 8384000000-M 450  129 M   122.00 15738.00 164.55 21226.95HP360X108 STL PILE
0059 8391000000-N 450  12 EA  90.00 1080.00 99.83 1197.96STEEL PILE POINTS
0060 8405000000-N SP  Lump Sum 5000.00 4668.96PNTING STL PILES @ ******

(11+23.500-L-)
0061 8503000000-M 460 77.772 M   156.00 12132.43 157.43 12243.65CONC BARRIER RAIL
0062 8608000000-M 876  490 MTN 37.00 18130.00 40.65 19918.50PLAIN RIP RAP II 600MM TK
0063 8622000000-M 876  500 M2  2.00 1000.00 2.05 1025.00FILTER FABRIC FOR DRAINAGE
0064 8657000000-N 430 Lump Sum 2770.00 4665.84ELASTOMERIC BEARINGS
0065 8762000000-M 430 427.746 M   259.00 110786.21 318.76 136348.31914X533PRSTR C CORED SLB

 

    TOTAL 486397.14 TOTAL 613716.69CONTRACT TOTAL

 

    SUB-TOTAL 193545.50 SUB-TOTAL 204696.79ROADWAY ITEMS
    SUB-TOTAL 292851.64 SUB-TOTAL 409019.90STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  448758.45DELLINGER, INC.
     2  464686.66SANFORD CONTRACTORS, INC.
     3  466443.86S. T. WOOTEN CORPORATION



FEB 20, 2002 07:05 AM FRANKLIN

TIP NO B-2972 8.1360901 10:00AM 5 /  5 002

FED AID NO BRSTP-58(5) 0.235 KM FEB 19 2002 C200386
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER RED BUD CREEK & APPROACHES ON NC-58 NEAR NASH CO LINE.

   

     4  486397.14C. C. MANGUM CONTRACTORS, LLC
     5  613716.69D. W. LYLE CORPORATION



FEB 20, 2002 07:05 AM WAKE

TIP NO  6.402042T, 6.402481, 7.4021331, 7.4070331, 7.4072031 10:00AM 1 /  2 003

FED AID NO STATE FUNDED 26.710 MI FEB 19 2002 C200407
RESURFACING, SDHR RECONST & PAVEMENT MARKINGS.

15 SECTIONS OF SECONDARY ROADS. 

MANGUM ASPHALT SERVICES, LLC REA CONSTRUCTION COMPANY S. T. WOOTEN CORPORATION

RALEIGH,  NC CHARLOTTE,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 101700.00 29000.00 116000.00MOBILIZATION
0002 1245000000-E SP  31.41 SMI 2500.00 78525.00 2300.00 72243.00 2550.00 80095.50SHOULDER RECONSTRUCTION
0003 1297000000-E 607  14,080 SY  1.55 21824.00 1.50 21120.00 1.70 23936.00MILL ASP PVMT *****" DTH

(2-1/4")
0004 1297000000-E 607  3,500 SY  3.00 10500.00 2.50 8750.00 5.00 17500.00MILL ASP PVMT *****" DTH

(3")
0005 1489000000-E 610  9,395 TON 30.00 281850.00 41.00 385195.00 32.00 300640.00ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  3,431 TON 25.00 85775.00 31.00 106361.00 32.00 109792.00ASP CONC INTR CRS I19.0B
0007 1503000000-E 610  2,068 TON 23.00 47564.00 31.00 64108.00 32.25 66693.00ASP CONC INTR CRS I19.0C
0008 1519000000-E 610  3,185 TON 28.00 89180.00 29.00 92365.00 31.50 100327.50ASP CONC SURF CRS S9.5B
0009 1523000000-E 610  1,353 TON 26.50 35854.50 30.00 40590.00 32.60 44107.80ASP CONC SURF CRS S9.5C
0010 1525000000-E SP   17,655 TON 27.00 476685.00 30.00 529650.00 28.00 494340.00ASP CONC SURF CRS SF9.5A
0011 1560000000-E 620  2,018 TON 151.00 304718.00 130.00 262340.00 148.25 299168.50ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  88 TON 162.00 14256.00 147.00 12936.00 165.00 14520.00ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   4,950 TON 99.00 490050.00 95.00 470250.00 98.75 488812.50PATCHING EXIST PAVEMENT
0014 2830000000-N 858  6 EA  370.00 2220.00 275.00 1650.00 1000.00 6000.00ADJ MANHOLES
0015 2845000000-N 858  23 EA  370.00 8510.00 275.00 6325.00 350.00 8050.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  179,296 LF  0.26 46616.96 0.25 44824.00 0.25 44824.00THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  136,044 LF  0.33 44894.52 0.31 42173.64 0.31 42173.64THERMO PVT MKG LINES 4"120
0018 4697000000-E 1205  520 LF  1.05 546.00 1.00 520.00 1.00 520.00THERMO PVT MKG LINE 8"120
0019 4705000000-E 1205  50 LF  2.10 105.00 2.00 100.00 2.00 100.00THERMO LINES 16" 120MILS
0020 4710000000-E 1205  384 LF  4.10 1574.40 3.90 1497.60 3.90 1497.6024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  76 EA  37.00 2812.00 35.00 2660.00 35.00 2660.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  206 EA  76.00 15656.00 72.00 14832.00 72.00 14832.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  70,718 LF  0.05 3535.90 0.05 3535.90 0.05 3535.90PAINT PVMT MARKINGS 4"
0024 4900000000-N 1252  1,448 EA  4.00 5792.00 3.85 5574.80 3.85 5574.80PERM RAISED PVMT MARKERS
0025 6084000000-E 1660 22.8 ACR 1103.00 25148.40 1100.00 25080.00 1400.00 31920.00SEEDING AND MULCHING
0026 7444000000-E 1725  600 LF  5.00 3000.00 4.89 2934.00 4.89 2934.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2198892.68 TOTAL 2246614.94 TOTAL 2320554.74CONTRACT TOTAL

 

    SUB-TOTAL 2198892.68 SUB-TOTAL 2246614.94 SUB-TOTAL 2320554.74ROADWAY ITEMS



FEB 20, 2002 07:05 AM WAKE

TIP NO  6.402042T, 6.402481, 7.4021331, 7.4070331, 7.4072031 10:00AM 2 /  2 003

FED AID NO STATE FUNDED 26.710 MI FEB 19 2002 C200407
RESURFACING, SDHR RECONST & PAVEMENT MARKINGS.

15 SECTIONS OF SECONDARY ROADS. 

NELLO L. TEER COMPANY

RALEIGH,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58625.00MOBILIZATION
0002 1245000000-E SP  31.41 SMI 3500.00 109935.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  14,080 SY  1.50 21120.00MILL ASP PVMT *****" DTH

(2-1/4")
0004 1297000000-E 607  3,500 SY  4.55 15925.00MILL ASP PVMT *****" DTH

(3")
0005 1489000000-E 610  9,395 TON 46.85 440155.75ASP CONC BASE CRS B25.0B
0006 1498000000-E 610  3,431 TON 34.00 116654.00ASP CONC INTR CRS I19.0B
0007 1503000000-E 610  2,068 TON 34.00 70312.00ASP CONC INTR CRS I19.0C
0008 1519000000-E 610  3,185 TON 40.00 127400.00ASP CONC SURF CRS S9.5B
0009 1523000000-E 610  1,353 TON 40.00 54120.00ASP CONC SURF CRS S9.5C
0010 1525000000-E SP   17,655 TON 40.00 706200.00ASP CONC SURF CRS SF9.5A
0011 1560000000-E 620  2,018 TON 135.50 273439.00ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  88 TON 147.00 12936.00ASP FOR PLANT MIX PG70-22
0013 1704000000-E SP   4,950 TON 130.00 643500.00PATCHING EXIST PAVEMENT
0014 2830000000-N 858  6 EA  375.00 2250.00ADJ MANHOLES
0015 2845000000-N 858  23 EA  375.00 8625.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  179,296 LF  0.27 48409.92THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  136,044 LF  0.33 44894.52THERMO PVT MKG LINES 4"120
0018 4697000000-E 1205  520 LF  1.10 572.00THERMO PVT MKG LINE 8"120
0019 4705000000-E 1205  50 LF  2.15 107.50THERMO LINES 16" 120MILS
0020 4710000000-E 1205  384 LF  4.15 1593.6024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  76 EA  37.25 2831.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  206 EA  76.75 15810.50THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  70,718 LF  0.06 4243.08PAINT PVMT MARKINGS 4"
0024 4900000000-N 1252  1,448 EA  4.10 5936.80PERM RAISED PVMT MARKERS
0025 6084000000-E 1660 22.8 ACR 1125.00 25650.00SEEDING AND MULCHING
0026 7444000000-E 1725  600 LF  5.25 3150.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 2814395.67CONTRACT TOTAL

 

    SUB-TOTAL 2814395.67ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2198892.68MANGUM ASPHALT SERVICES, LLC
     2  2246614.94REA CONSTRUCTION COMPANY
     3  2320554.74S. T. WOOTEN CORPORATION
     4  2814395.67NELLO L. TEER COMPANY



FEB 20, 2002 07:05 AM DURHAM

TIP NO  7.3511333, 7.3521333, 7.3570533 10:00AM 1 /  1 004

FED AID NO STATE FUNDED 24.420 MI FEB 19 2002 C200406
RESURFACING, SDHR RECONST & PAVEMENT MARKINGS.

1 SECTION OF NC-157 & 7 SECTIONS OF SECONDARY ROADS. 

NELLO L. TEER COMPANY REA CONSTRUCTION COMPANY

RALEIGH,  NC CHARLOTTE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32500.00 20000.00MOBILIZATION
0002 1220000000-E 545  1,038 TON 30.00 31140.00 22.00 22836.00INCIDENTAL STONE BASE
0003 1245000000-E SP  25.92 SMI 2750.00 71280.00 2400.00 62208.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  600 SY  23.00 13800.00 16.00 9600.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0005 1519000000-E 610  12,385 TON 24.75 306528.75 29.50 365357.50ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   1,874 TON 28.25 52940.50 29.50 55283.00ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  927 TON 135.50 125608.50 142.00 131634.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   530 TON 130.00 68900.00 115.00 60950.00PATCHING EXIST PAVEMENT
0009 2830000000-N 858  19 EA  375.00 7125.00 350.00 6650.00ADJ MANHOLES
0010 2845000000-N 858  1 EA  375.00 375.00 350.00 350.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  130,842 LF  0.28 36635.76 0.26 34018.92THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  87,186 LF  0.34 29643.24 0.32 27988.52THERMO PVT MKG LINES 4"120
0013 4697000000-E 1205  75 LF  0.80 60.00 0.75 56.25THERMO PVT MKG LINE 8"120
0014 4710000000-E 1205  48 LF  4.50 216.00 4.00 192.0024"WIDE THERMO 120 MILS
0015 4725000000-E 1205  10 EA  80.00 800.00 75.00 750.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  85,083 LF  0.05 4254.15 0.04 3403.32PAINT PVMT MARKINGS 4"
0017 4900000000-N 1252  883 EA  4.80 4238.40 4.50 3973.50PERM RAISED PVMT MARKERS
0018 6084000000-E 1660 18.79 ACR 1125.00 21138.75 1100.00 20669.00SEEDING AND MULCHING
0019 7444000000-E 1725  1,250 LF  5.20 6500.00 4.89 6112.50INDUCTIVE LOOP SAWCUT

 

    TOTAL 813684.05 TOTAL 832032.51CONTRACT TOTAL

 

    SUB-TOTAL 813684.05 SUB-TOTAL 832032.51ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  813684.05NELLO L. TEER COMPANY
     2  832032.51REA CONSTRUCTION COMPANY



FEB 20, 2002 07:05 AM FRANKLIN

TIP NO  7.3611330, 7.3621330, 7.3671430 10:00AM 1 /  2 005

FED AID NO STATE FUNDED 23.020 MI FEB 19 2002 C200401
RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

1 SECTION OF NC-56, 2 SECTIONS OF NC-39 & 5 SECTIONS OF SECONDARY ROADS.

S. T. WOOTEN CORPORATION REA CONSTRUCTION COMPANY NELLO L. TEER COMPANY

WILSON,  NC CHARLOTTE,  NC RALEIGH,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 13500.00 22000.00 34250.00MOBILIZATION
0002 1220000000-E 545  543 TON 21.00 11403.00 22.00 11946.00 35.00 19005.00INCIDENTAL STONE BASE
0003 1243000000-E SP  45.24 SMI 2050.00 92742.00 2200.00 99528.00 2450.00 110838.00SHOULDER CONSTRUCTION
0004 1519000000-E 610  19,882 TON 26.65 529855.30 29.75 591489.50 27.95 555701.90ASP CONC SURF CRS S9.5B
0005 1560000000-E 620  1,294 TON 146.50 189571.00 138.00 178572.00 135.60 175466.40ASP FOR PLANT MIX  PG64-22
0006 1704000000-E SP   135 TON 135.00 18225.00 120.00 16200.00 150.00 20250.00PATCHING EXIST PAVEMENT
0007 2830000000-N 858  17 EA  310.00 5270.00 300.00 5100.00 375.00 6375.00ADJ MANHOLES
0008 2845000000-N 858  9 EA  295.00 2655.00 300.00 2700.00 375.00 3375.00ADJ METER OR VALVE BOXES
0009 4685000000-E 1205  90,759 LF  0.26 23597.34 0.26 23597.34 0.28 25412.52THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  60,852 LF  0.32 19472.64 0.32 19472.64 0.34 20689.68THERMO PVT MKG LINES 4"120
0011 4710000000-E 1205  23 LF  5.00 115.00 5.00 115.00 5.35 123.0524"WIDE THERMO 120 MILS
0012 4725000000-E 1205  10 EA  75.00 750.00 75.00 750.00 80.00 800.00THERMO PVT SYMBOL 90MILS
0013 4810000000-E 1205  246,512 LF  0.07 17255.84 0.07 17255.84 0.08 19720.96PAINT PVMT MARKINGS 4"
0014 4840000000-N 1205  18 EA  20.00 360.00 20.00 360.00 21.30 383.40PAINT PVT MKG CHARACTER
0015 4900000000-N 1252  556 EA  4.00 2224.00 4.00 2224.00 4.25 2363.00PERM RAISED PVMT MARKERS
0016 6084000000-E 1660 22.62 ACR 905.00 20471.10 1250.00 28275.00 1100.00 24882.00SEEDING AND MULCHING

 

    TOTAL 947467.22 TOTAL 1019585.32 TOTAL 1019635.91CONTRACT TOTAL

 

    SUB-TOTAL 947467.22 SUB-TOTAL 1019585.32 SUB-TOTAL 1019635.91ROADWAY ITEMS



FEB 20, 2002 07:05 AM FRANKLIN

TIP NO  7.3611330, 7.3621330, 7.3671430 10:00AM 2 /  2 005

FED AID NO STATE FUNDED 23.020 MI FEB 19 2002 C200401
RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

1 SECTION OF NC-56, 2 SECTIONS OF NC-39 & 5 SECTIONS OF SECONDARY ROADS.

MANGUM ASPHALT SERVICES, LLC

RALEIGH,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26044.00MOBILIZATION
0002 1220000000-E 545  543 TON 33.00 17919.00INCIDENTAL STONE BASE
0003 1243000000-E SP  45.24 SMI 2550.00 115362.00SHOULDER CONSTRUCTION
0004 1519000000-E 610  19,882 TON 29.00 576578.00ASP CONC SURF CRS S9.5B
0005 1560000000-E 620  1,294 TON 155.00 200570.00ASP FOR PLANT MIX  PG64-22
0006 1704000000-E SP   135 TON 105.00 14175.00PATCHING EXIST PAVEMENT
0007 2830000000-N 858  17 EA  378.00 6426.00ADJ MANHOLES
0008 2845000000-N 858  9 EA  378.00 3402.00ADJ METER OR VALVE BOXES
0009 4685000000-E 1205  90,759 LF  0.30 27227.70THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  60,852 LF  0.35 21298.20THERMO PVT MKG LINES 4"120
0011 4710000000-E 1205  23 LF  5.40 124.2024"WIDE THERMO 120 MILS
0012 4725000000-E 1205  10 EA  81.00 810.00THERMO PVT SYMBOL 90MILS
0013 4810000000-E 1205  246,512 LF  0.08 19720.96PAINT PVMT MARKINGS 4"
0014 4840000000-N 1205  18 EA  22.00 396.00PAINT PVT MKG CHARACTER
0015 4900000000-N 1252  556 EA  4.30 2390.80PERM RAISED PVMT MARKERS
0016 6084000000-E 1660 22.62 ACR 1100.00 24882.00SEEDING AND MULCHING

 

    TOTAL 1057325.86CONTRACT TOTAL

 

    SUB-TOTAL 1057325.86ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  947467.22S. T. WOOTEN CORPORATION
     2  1019585.32REA CONSTRUCTION COMPANY
     3  1019635.91NELLO L. TEER COMPANY
     4  1057325.86MANGUM ASPHALT SERVICES, LLC



FEB 20, 2002 07:05 AM GRANVILLE

TIP NO  7.3711329, 7.3721329, 7.3771929 10:00AM 1 /  1 006

FED AID NO STATE FUNDED 12.760 MI FEB 19 2002 C200402
RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

2 SECTIONS OF NC-96 & 2 SECTIONS OF SECONDARY ROADS. 

S. T. WOOTEN CORPORATION REA CONSTRUCTION COMPANY NELLO L. TEER COMPANY

WILSON,  NC CHARLOTTE,  NC RALEIGH,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 52000.00 20000.00 50000.00MOBILIZATION
0002 1220000000-E 545  965 TON 21.00 20265.00 22.00 21230.00 35.00 33775.00INCIDENTAL STONE BASE
0003 1245000000-E SP  24.12 SMI 2200.00 53064.00 2300.00 55476.00 2700.00 65124.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  14,080 SY  2.75 38720.00 1.20 16896.00 1.35 19008.00MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0005 1489000000-E 610  4,830 TON 25.75 124372.50 33.00 159390.00 33.50 161805.00ASP CONC BASE CRS B25.0B
0006 1519000000-E 610  15,356 TON 28.15 432271.40 29.15 447627.40 28.00 429968.00ASP CONC SURF CRS S9.5B
0007 1560000000-E 620  1,238 TON 142.00 175796.00 145.00 179510.00 134.00 165892.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   345 TON 98.00 33810.00 125.00 43125.00 127.35 43935.75PATCHING EXIST PAVEMENT
0009 1880000000-E SP   460 TON 34.00 15640.00 40.00 18400.00 51.85 23851.00GENERIC PAVING ITEM (TON)

ASPHALT CONC SURFACE COURSE, TYPE S4.75A
(LEVELING COURSE)

0010 2605000000-N SP   11 EA  1300.00 14300.00 1250.00 13750.00 1330.00 14630.00WHEELCHAIR RAMP
0011 2830000000-N 858  12 EA  450.00 5400.00 350.00 4200.00 372.50 4470.00ADJ MANHOLES
0012 2845000000-N 858  10 EA  220.00 2200.00 350.00 3500.00 372.50 3725.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  57,566 LF  0.30 17269.80 0.30 17269.80 0.32 18421.12THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  44,550 LF  0.32 14256.00 0.32 14256.00 0.34 15147.00THERMO PVT MKG LINES 4"120
0015 4697000000-E 1205  700 LF  1.00 700.00 1.00 700.00 1.06 742.00THERMO PVT MKG LINE 8"120
0016 4705000000-E 1205  100 LF  2.00 200.00 2.00 200.00 2.12 212.00THERMO LINES 16" 120MILS
0017 4710000000-E 1205  264 LF  4.00 1056.00 4.00 1056.00 4.25 1122.0024"WIDE THERMO 120 MILS
0018 4721000000-E 1205  4 EA  30.00 120.00 30.00 120.00 35.00 140.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  68 EA  68.00 4624.00 68.00 4624.00 72.50 4930.00THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  123,230 LF  0.08 9858.40 0.08 9858.40 0.09 11090.70PAINT PVMT MARKINGS 4"
0021 4900000000-N 1252  450 EA  5.00 2250.00 5.00 2250.00 5.35 2407.50PERM RAISED PVMT MARKERS
0022 6084000000-E 1660 32.78 ACR 888.00 29108.64 1025.00 33599.50 1100.00 36058.00SEEDING AND MULCHING
0023 7444000000-E 1725  1,250 LF  4.89 6112.50 4.89 6112.50 5.20 6500.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1053394.24 TOTAL 1073150.60 TOTAL 1112954.07CONTRACT TOTAL

 

    SUB-TOTAL 1053394.24 SUB-TOTAL 1073150.60 SUB-TOTAL 1112954.07ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1053394.24S. T. WOOTEN CORPORATION
     2  1073150.60REA CONSTRUCTION COMPANY
     3  1112954.07NELLO L. TEER COMPANY



FEB 20, 2002 07:05 AM PERSON

TIP NO  7.3811332, 7.3821332, 7.3872232 10:00AM 1 /  2 007

FED AID NO STATE FUNDED 14.780 MI FEB 19 2002 C200403
RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

1 SECTION OF NC-57, 1 SECTION OF US-158 & 6 SECTIONS OF SECONDARY ROADS.

THOMPSON'S, INC. OF DANVILLE,
VIRGINIA

APAC-VIRGINIA, INC. ADAMS CONSTRUCTION COMPANY

DANVILLE,  VA DANVILLE,  VA ROANOKE,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 12000.00 15500.00 25000.00MOBILIZATION
0002 1220000000-E 545  1,106 TON 21.80 24110.80 20.00 22120.00 30.02 33202.12INCIDENTAL STONE BASE
0003 1245000000-E SP  27.44 SMI 1325.00 36358.00 1650.00 45276.00 3396.35 93195.84SHOULDER RECONSTRUCTION
0004 1489000000-E 610  3,893 TON 28.15 109587.95 28.50 110950.50 32.29 125704.97ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  9,521 TON 23.95 228027.95 26.85 255638.85 25.81 245737.01ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   6,364 TON 24.30 154645.20 26.65 169600.60 25.91 164891.24ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  1,200 TON 183.00 219600.00 178.38 214056.00 161.76 194112.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   335 TON 85.80 28743.00 75.00 25125.00 79.51 26635.85PATCHING EXIST PAVEMENT
0009 2605000000-N SP   1 EA  950.00 950.00 1200.00 1200.00 2500.00 2500.00WHEELCHAIR RAMP
0010 2830000000-N 858  4 EA  725.00 2900.00 515.00 2060.00 500.00 2000.00ADJ MANHOLES
0011 4685000000-E 1205  69,079 LF  0.30 20723.70 0.29 20032.91 0.29 20032.91THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  48,738 LF  0.35 17058.30 0.35 17058.30 0.34 16570.92THERMO PVT MKG LINES 4"120
0013 4697000000-E 1205  150 LF  1.05 157.50 1.03 154.50 1.00 150.00THERMO PVT MKG LINE 8"120
0014 4710000000-E 1205  100 LF  5.25 525.00 5.15 515.00 5.00 500.0024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  12 EA  52.65 631.80 51.50 618.00 50.00 600.00THERMO PVT MKG CHARACTER 120
0016 4725000000-E 1205  18 EA  79.00 1422.00 77.25 1390.50 75.00 1350.00THERMO PVT SYMBOL 90MILS
0017 4810000000-E 1205  177,172 LF  0.09 15945.48 0.09 15945.48 0.09 15945.48PAINT PVMT MARKINGS 4"
0018 4900000000-N 1252  317 EA  5.25 1664.25 5.15 1632.55 5.00 1585.00PERM RAISED PVMT MARKERS
0019 6084000000-E 1660 20.14 ACR 1150.00 23161.00 1055.75 21262.81 1280.00 25779.20SEEDING AND MULCHING
0020 7444000000-E 1725  2,500 LF  5.25 13125.00 5.15 12875.00 4.89 12225.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 911336.93 TOTAL 953012.00 TOTAL 1007717.54CONTRACT TOTAL

 

    SUB-TOTAL 911336.93 SUB-TOTAL 953012.00 SUB-TOTAL 1007717.54ROADWAY ITEMS



FEB 20, 2002 07:05 AM PERSON

TIP NO  7.3811332, 7.3821332, 7.3872232 10:00AM 2 /  2 007

FED AID NO STATE FUNDED 14.780 MI FEB 19 2002 C200403
RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

1 SECTION OF NC-57, 1 SECTION OF US-158 & 6 SECTIONS OF SECONDARY ROADS.

REA CONSTRUCTION COMPANY NELLO L. TEER COMPANY

CHARLOTTE,  NC RALEIGH,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 20000.00 38100.00MOBILIZATION
0002 1220000000-E 545  1,106 TON 21.00 23226.00 30.00 33180.00INCIDENTAL STONE BASE
0003 1245000000-E SP  27.44 SMI 2300.00 63112.00 2450.50 67241.72SHOULDER RECONSTRUCTION
0004 1489000000-E 610  3,893 TON 40.00 155720.00 39.50 153773.50ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  9,521 TON 29.40 279917.40 29.30 278965.30ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   6,364 TON 29.00 184556.00 29.65 188692.60ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  1,200 TON 138.00 165600.00 135.55 162660.00ASP FOR PLANT MIX  PG64-22
0008 1704000000-E SP   335 TON 126.00 42210.00 132.00 44220.00PATCHING EXIST PAVEMENT
0009 2605000000-N SP   1 EA  1500.00 1500.00 1335.00 1335.00WHEELCHAIR RAMP
0010 2830000000-N 858  4 EA  350.00 1400.00 375.00 1500.00ADJ MANHOLES
0011 4685000000-E 1205  69,079 LF  0.29 20032.91 0.31 21414.49THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  48,738 LF  0.34 16570.92 0.36 17545.68THERMO PVT MKG LINES 4"120
0013 4697000000-E 1205  150 LF  1.00 150.00 1.10 165.00THERMO PVT MKG LINE 8"120
0014 4710000000-E 1205  100 LF  5.00 500.00 5.35 535.0024"WIDE THERMO 120 MILS
0015 4721000000-E 1205  12 EA  50.00 600.00 53.25 639.00THERMO PVT MKG CHARACTER 120
0016 4725000000-E 1205  18 EA  75.00 1350.00 80.00 1440.00THERMO PVT SYMBOL 90MILS
0017 4810000000-E 1205  177,172 LF  0.09 15945.48 0.09 15945.48PAINT PVMT MARKINGS 4"
0018 4900000000-N 1252  317 EA  5.00 1585.00 5.35 1695.95PERM RAISED PVMT MARKERS
0019 6084000000-E 1660 20.14 ACR 1025.00 20643.50 1100.00 22154.00SEEDING AND MULCHING
0020 7444000000-E 1725  2,500 LF  4.89 12225.00 3.10 7750.00INDUCTIVE LOOP SAWCUT

 

    TOTAL 1026844.21 TOTAL 1058952.72CONTRACT TOTAL

 

    SUB-TOTAL 1026844.21 SUB-TOTAL 1058952.72ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  911336.93THOMPSON'S, INC. OF DANVILLE, VIRGINIA
     2  953012.00APAC-VIRGINIA, INC.
     3  1007717.54ADAMS CONSTRUCTION COMPANY
     4  1026844.21REA CONSTRUCTION COMPANY
     5  1058952.72NELLO L. TEER COMPANY



FEB 20, 2002 07:05 AM VANCE

TIP NO  7.3921327, 7.3970927 10:00AM 1 /  1 008

FED AID NO STATE FUNDED 8.350 MI FEB 19 2002 C200404
RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

1 SECTION OF US-158 BUS & 6 SECTIONS OF SECONDARY ROADS. 

S. T. WOOTEN CORPORATION

WILSON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 8500.00MOBILIZATION
0002 1220000000-E 545  169 TON 20.00 3380.00INCIDENTAL STONE BASE
0003 1245000000-E SP  14.1 SMI 2060.00 29046.00SHOULDER RECONSTRUCTION
0004 1498000000-E 610  1,489 TON 36.60 54497.40ASP CONC INTR CRS I19.0B
0005 1519000000-E 610  7,960 TON 28.80 229248.00ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  587 TON 147.00 86289.00ASP FOR PLANT MIX  PG64-22
0007 1704000000-E SP   80 TON 180.00 14400.00PATCHING EXIST PAVEMENT
0008 2830000000-N 858  24 EA  320.00 7680.00ADJ MANHOLES
0009 2845000000-N 858  39 EA  300.00 11700.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  2,564 LF  0.32 820.48THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  18,414 LF  0.36 6629.04THERMO PVT MKG LINES 4"120
0012 4710000000-E 1205  42 LF  5.00 210.0024"WIDE THERMO 120 MILS
0013 4725000000-E 1205  36 EA  75.00 2700.00THERMO PVT SYMBOL 90MILS
0014 4810000000-E 1205  119,089 LF  0.08 9527.12PAINT PVMT MARKINGS 4"
0015 4900000000-N 1252  60 EA  5.00 300.00PERM RAISED PVMT MARKERS
0016 6084000000-E 1660 7.05 ACR 910.00 6415.50SEEDING AND MULCHING

 

    TOTAL 471342.54CONTRACT TOTAL

 

    SUB-TOTAL 471342.54ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  471342.54S. T. WOOTEN CORPORATION



FEB 20, 2002 07:05 AM WARREN

TIP NO  7.4111328, 7.4121328, 7.4171828 10:00AM 1 /  1 009

FED AID NO STATE FUNDED 19.660 MI FEB 19 2002 C200405
RESURFACING, SHDR RECONST & PAVEMENT MARKINGS.

2 SECTIONS OF US-1 & 6 SECTIONS OF SECONDARY ROADS. 

S. T. WOOTEN CORPORATION

WILSON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 19000.00MOBILIZATION
0002 1220000000-E 545  464 TON 21.65 10045.60*INCIDENTAL STONE BASE
0003 1243000000-E SP  38.78 SMI 2075.00 80468.50SHOULDER CONSTRUCTION
0004 1498000000-E 610  4,058 TON 35.45 143856.10ASP CONC INTR CRS I19.0B
0005 1519000000-E 610  17,476 TON 28.25 493697.00ASP CONC SURF CRS S9.5B
0006 1560000000-E 620  1,326 TON 147.00 194922.00ASP FOR PLANT MIX  PG64-22
0007 1704000000-E SP   85 TON 165.00 14025.00PATCHING EXIST PAVEMENT
0008 2830000000-N 858  6 EA  320.00 1920.00ADJ MANHOLES
0009 2845000000-N 858  11 EA  300.00 3300.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  72,629 LF  0.30 21788.70THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  46,332 LF  0.33 15289.56THERMO PVT MKG LINES 4"120
0012 4697000000-E 1205  240 LF  1.00 240.00THERMO PVT MKG LINE 8"120
0013 4710000000-E 1205  112 LF  4.80 537.6024"WIDE THERMO 120 MILS
0014 4721000000-E 1205  6 EA  50.00 300.00THERMO PVT MKG CHARACTER 120
0015 4725000000-E 1205  4 EA  100.00 400.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  219,430 LF  0.07 15360.10PAINT PVMT MARKINGS 4"
0017 4900000000-N 1252  464 EA  5.00 2320.00PERM RAISED PVMT MARKERS
0018 6084000000-E 1660 19.39 ACR 910.00 17644.90SEEDING AND MULCHING

 

    TOTAL 1035115.06*CONTRACT TOTAL

 

    SUB-TOTAL 1035115.06ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1035115.06*S. T. WOOTEN CORPORATION



FEB 20, 2002 07:05 AM BLADEN, COLUMBUS, ROBESON

TIP NO  7.4221177, 7.4321177, 7.4375177, 7.4621177 10:00AM 1 /  1 010

FED AID NO STATE FUNDED 24.700 MI FEB 19 2002 C200408
SHOULDER WIDENING, RESURFACING & PAVEMENT MARKINGS.

14 SECTIONS OF SECONDARY ROADS. 

APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

BARNES PAVING CO., INC.

FAYETTEVILLE,  NC LUMBERTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38750.00 41392.00MOBILIZATION
0002 1220000000-E 545  591 TON 26.50 15661.50 24.50 14479.50INCIDENTAL STONE BASE
0003 1245000000-E SP  49.4 SMI 1130.00 55822.00 1290.00 63726.00SHOULDER RECONSTRUCTION
0004 1520000000-E SP   59 TON 46.50 2743.50 36.35 2144.65ASP CONC SURF CRS S9.5B LEVEL
0005 1489000000-E 610  1,738 TON 29.90 51966.20 34.45 59874.10ASP CONC BASE CRS B25.0B
0006 1514000000-E 610  17,759 TON 26.40 468837.60 26.05 462621.95ASP CONC SURF CRS S9.5A
0007 1519000000-E 610  7,403 TON 28.85 213576.55 27.90 206543.70ASP CONC SURF CRS S9.5B
0008 1560000000-E 620  1,714 TON 145.50 249387.00 144.00 246816.00ASP FOR PLANT MIX  PG64-22
0009 1704000000-E SP   10 TON 140.00 1400.00 162.50 1625.00PATCHING EXIST PAVEMENT
0010 2830000000-N 858  1 EA  495.00 495.00 450.00 450.00ADJ MANHOLES
0011 2845000000-N 858  1 EA  495.00 495.00 400.00 400.00ADJ METER OR VALVE BOXES
0012 4705000000-E 1205  100 LF  3.60 360.00 3.60 360.00THERMO LINES 16" 120MILS
0013 4710000000-E 1205  99 LF  5.50 544.50 5.50 544.5024"WIDE THERMO 120 MILS
0014 4721000000-E 1205  10 EA  55.00 550.00 55.00 550.00THERMO PVT MKG CHARACTER 120
0015 4810000000-E 1205  436,750 LF  0.09 39307.50 0.09 39307.50PAINT PVMT MARKINGS 4"
0016 4900000000-N 1252  1,660 EA  4.75 7885.00 4.75 7885.00PERM RAISED PVMT MARKERS
0017 6084000000-E 1660  61 ACR 950.00 57950.00 1000.00 61000.00SEEDING AND MULCHING

 

    TOTAL 1205731.35 TOTAL 1209719.90CONTRACT TOTAL

 

    SUB-TOTAL 1205731.35 SUB-TOTAL 1209719.90ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1205731.35APAC-CAROLINA, INC., CROWELL CONSTRUCTORS DIV.
     2  1209719.90BARNES PAVING CO., INC.



FEB 20, 2002 07:05 AM CUMBERLAND, HARNETT

TIP NO  7.4411178, 7.4421178, 7.4472078, 7.4511178, 7.4521178, 7.4571078,
7.4571378

10:00AM 1 /  2 011

FED AID NO STATE FUNDED 26.270 MI FEB 19 2002 C200409
SHOULDER WIDENING, MILLING, RESURFACING & PVT MARKINGS.

1 SECTION OF NC-210, 2 SECTIONS OF NC-27, 1 SECTION OF US-301 & 24 SECTIONS OF SECONDARY ROADS.

BARNHILL CONTRACTING CO. APAC-CAROLINA, INC., CROWELL
CONSTRUCTORS DIV.

TARBORO,  NC FAYETTEVILLE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 111910.00 69000.00MOBILIZATION
0002 1220000000-E 545  544 TON 23.65 12865.60 23.10 12566.40INCIDENTAL STONE BASE
0003 1245000000-E SP  31.46 SMI 1215.00 38223.90 1210.00 38066.60SHOULDER RECONSTRUCTION
0004 1297000000-E 607  32,144 SY  1.50 48216.00 1.65 53037.60MILL ASP PVMT *****" DTH

(1-1/2")
0005 1330000000-E 607  2,053 SY  3.95 8109.35 4.60 9443.80INCIDENTAL MILLING
0006 1515000000-E SP   30 TON 39.15 1174.50 40.00 1200.00ASP CONC SURF CRS S9.5A LEVELING
0007 1498000000-E 610  1,613 TON 29.25 47180.25 30.10 48551.30ASP CONC INTR CRS I19.0B
0008 1514000000-E 610  17,662 TON 25.50 450381.00 26.50 468043.00ASP CONC SURF CRS S9.5A
0009 1519000000-E 610  11,599 TON 26.90 312013.10 26.90 312013.10ASP CONC SURF CRS S9.5B
0010 1560000000-E 620  1,982 TON 142.00 281444.00 169.35 335651.70ASP FOR PLANT MIX  PG64-22
0011 1704000000-E SP   729 TON 115.00 83835.00 130.00 94770.00PATCHING EXIST PAVEMENT
0012 2605000000-N SP   8 EA  1500.00 12000.00 1400.00 11200.00WHEELCHAIR RAMP
0013 2830000000-N 858  64 EA  270.00 17280.00 340.00 21760.00ADJ MANHOLES
0014 2845000000-N 858  65 EA  265.00 17225.00 255.00 16575.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  89,850 LF  0.30 26955.00 0.33 29650.50THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  88,510 LF  0.39 34518.90 0.37 32748.70THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  350 LF  2.50 875.00 1.00 350.008"WIDE THERMO 90 MILS
0018 4697000000-E 1205  1,200 LF  2.70 3240.00 1.00 1200.00THERMO PVT MKG LINE 8"120
0019 4702000000-E 1205  160 LF  3.15 504.00 2.00 320.0012"WIDE THERMO 120 MILS
0020 4705000000-E 1205  450 LF  3.60 1620.00 3.00 1350.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  913 LF  5.40 4930.20 4.00 3652.0024"WIDE THERMO 120 MILS
0022 4715000000-E 1205  540 LF  1.50 810.00 5.00 2700.004"THERMO RUMBL STRIP 240M
0023 4721000000-E 1205  56 EA  50.00 2800.00 50.00 2800.00THERMO PVT MKG CHARACTER 120
0024 4725000000-E 1205  106 EA  80.00 8480.00 75.00 7950.00THERMO PVT SYMBOL 90MILS
0025 4810000000-E 1205  296,810 LF  0.09 26712.90 0.09 26712.90PAINT PVMT MARKINGS 4"
0026 4820000000-E 1205  140 LF  0.20 28.00 0.50 70.00PAINT PVMT MARKINGS 8"
0027 4830000000-E 1205  350 LF  2.50 875.00 2.00 700.00PAINT PVT MKGS LINES 16"
0028 4835000000-E 1205  675 LF  3.00 2025.00 2.50 1687.50PAINT PVT MKG LINES 24"
0029 4840000000-N 1205  14 EA  30.00 420.00 25.00 350.00PAINT PVT MKG CHARACTER
0030 4900000000-N 1252  1,555 EA  4.75 7386.25 5.00 7775.00PERM RAISED PVMT MARKERS
0031 6084000000-E 1660 40.73 ACR 975.00 39711.75 975.00 39711.75SEEDING AND MULCHING
0032 7444000000-E 1725  5,850 LF  3.49 20416.50 3.49 20416.50INDUCTIVE LOOP SAWCUT
0033 7456000000-E 1726  700 LF  1.35 945.00 1.35 945.00LEAD-IN CABLE

 

    TOTAL 1625111.20 TOTAL 1672968.35CONTRACT TOTAL

 

    SUB-TOTAL 1625111.20 SUB-TOTAL 1672968.35ROADWAY ITEMS



FEB 20, 2002 07:05 AM CUMBERLAND, HARNETT

TIP NO  7.4411178, 7.4421178, 7.4472078, 7.4511178, 7.4521178, 7.4571078,
7.4571378

10:00AM 2 /  2 011

FED AID NO STATE FUNDED 26.270 MI FEB 19 2002 C200409
SHOULDER WIDENING, MILLING, RESURFACING & PVT MARKINGS.

1 SECTION OF NC-210, 2 SECTIONS OF NC-27, 1 SECTION OF US-301 & 24 SECTIONS OF SECONDARY ROADS.

   

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1625111.20BARNHILL CONTRACTING CO.
     2  1672968.35APAC-CAROLINA, INC., CROWELL CONSTRUCTORS DIV.



FEB 20, 2002 07:05 AM CASWELL

TIP NO B-3130 8.2481102 10:00AM 1 /  12 012

FED AID NO MABRZ-1597(1) 0.153 KM FEB 19 2002 C200358
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COUNTRY LINE CREEK & APPROACHES ON SR-1597 NEAR YANCEYVILLE.

DANE CONSTRUCTION, INC. DELLINGER, INC. CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC MONROE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51750.00 20000.00 65000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 11700.00 15000.00 12700.00REINF BRG APPR **********

(12+77.715)
0003 0050000000-M 226 0.4 HA  300.00 120.00 300.00 120.00 300.00 120.00SUPP CLEARING & GRUBBING
0004 0057000000-M 226  200 M3  7.00 1400.00 7.00 1400.00 7.00 1400.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 60000.00 45000.00 80000.00GRADING
0006 0106000000-M 230  11,090 M3  5.90 65431.00 5.00 55450.00 4.70 52123.00BORROW EXCAVATION
0007 0195000000-M 265  1,800 M3  14.70 26460.00 14.70 26460.00 14.70 26460.00SELECT GRANULAR MATERIAL
0008 0196000000-M 270  1,800 M2  3.75 6750.00 3.75 6750.00 3.75 6750.00SOIL STABILIZATION FABRIC
0009 0318000000-M 300  15 MTN 23.00 345.00 23.00 345.00 23.00 345.00FND CONDIT MAT'L MIN STR
0010 0342000000-M 310  9 M   73.00 657.00 73.00 657.00 73.00 657.00****MM SIDE DRAIN PIPE

(450MM)
0011 0708000000-M 310  18 M   80.00 1440.00 80.00 1440.00 80.00 1440.00400MM BCCSP B 1.63
0012 0714000000-M 310 19.8 M   83.00 1643.40 83.00 1643.40 83.00 1643.40450MM BCCSP B 1.63
0013 0804000000-M 310  4 EA  140.00 560.00 140.00 560.00 140.00 560.00***MM BCCSP ELB B ****

(400MM, 1.63MM THICK)
0014 1121000000-M 520  92 MTN 23.00 2116.00 23.00 2116.00 23.00 2116.00AGGREGATE BASE COURSE
0015 1220000000-M 545  100 MTN 23.00 2300.00 23.00 2300.00 23.00 2300.00INCIDENTAL STONE BASE
0016 1489000000-M 610  596 MTN 31.40 18714.40 32.00 19072.00 31.40 18714.40ASP CONC BASE CRS B25.0B
0017 1498000000-M 610  455 MTN 35.90 16334.50 36.00 16380.00 35.90 16334.50ASP CONC INTR CRS I19.0B
0018 1514000000-M 610  430 MTN 36.80 15824.00 37.00 15910.00 36.80 15824.00ASP CONC SURF CRS S9.5A
0019 1560000000-M 620  75 MTN 234.00 17550.00 235.00 17625.00 234.00 17550.00ASP FOR PLANT MIX  PG64-22
0020 2000000000-N 806  12 EA  150.00 1800.00 150.00 1800.00 150.00 1800.00RIGHT OF WAY MARKERS
0021 2286000000-N 840  2 EA  1200.00 2400.00 1300.00 2600.00 1200.00 2400.00MASNRY DRAINAGE STRUCT
0022 2363000000-N 840  2 EA  400.00 800.00 450.00 900.00 400.00 800.00FRAME W/2GRTS 840.***** STD

(840.29)
0023 2556000000-M 846  10 M   40.00 400.00 80.00 800.00 40.00 400.00SHLDR BERM GUTTER
0024 3030000000-M 862 148.59 M   28.00 4160.52 32.00 4754.88 29.53 4387.86STL BM GRDRAIL
0025 3150000000-N 862  5 EA  30.00 150.00 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  875.00 3500.00 1100.00 4400.00 1000.00 4000.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1575.00 6300.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0028 3649000000-M 876  328 MTN 37.00 12136.00 37.00 12136.00 37.00 12136.00PLN RIP RAP, CLASS B
0029 3656000000-M 876  1,137 M2  3.00 3411.00 3.00 3411.00 3.00 3411.00FILTER FABRIC FOR DRAINGE
0030 4400000000-M 1110  5 M2  115.00 575.00 110.00 550.00 85.00 425.00WORK ZONE SIGNS (STAT)
0031 4405000000-M 1110  9 M2  55.00 495.00 45.00 405.00 45.00 405.00WORK ZONE SIGNS (PORT)
0032 4410000000-M 1110  7 M2  60.00 420.00 50.00 350.00 50.00 350.00WORK ZONE SIGNS (BARRICAD
0033 4430000000-N 1130  50 EA  45.00 2250.00 34.00 1700.00 45.00 2250.00DRUMS
0034 4435000000-N 1135  50 EA  12.00 600.00 10.00 500.00 9.95 497.50CONES
0035 4445000000-M 1145  33 M   45.00 1485.00 26.00 858.00 26.00 858.00BARRICADES (TYPE III)
0036 4455000000-N 1150  500 MD  12.00 6000.00 1.00 500.00 1.00 500.00FLAGGER
0037 4810000000-M 1205  4,640 M   0.75 3480.00 1.00 4640.00 0.75 3480.00PAINT PVT MKG LINES 100MM
0038 4850000000-M 1205  100 M   2.50 250.00 3.00 300.00 2.50 250.00REMVL OF 100MM LINES



FEB 20, 2002 07:05 AM CASWELL

TIP NO B-3130 8.2481102 10:00AM 2 /  12 012

FED AID NO MABRZ-1597(1) 0.153 KM FEB 19 2002 C200358
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COUNTRY LINE CREEK & APPROACHES ON SR-1597 NEAR YANCEYVILLE.

DANE CONSTRUCTION, INC. DELLINGER, INC. CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC MONROE,  NC CHARLOTTE,  NC

0039 6000000000-M 1605  115 M   8.05 925.75 8.05 925.75 8.05 925.75TEMPORARY SILT FENCE
0040 6006000000-M 1610  80 MTN 37.00 2960.00 37.00 2960.00 37.00 2960.00EROS CONTRL STONE CL A
0041 6009000000-M 1610  230 MTN 37.00 8510.00 37.00 8510.00 37.00 8510.00EROS CONTRL STONE CL B
0042 6012000000-M 1610  340 MTN 23.00 7820.00 23.00 7820.00 23.00 7820.00SEDIMENT CONTROL STONE
0043 6015000000-M 1615  2 HA  700.00 1400.00 1000.00 2000.00 1000.00 2000.00TEMPORARY MULCHING
0044 6018000000-M 1620  75 KG  9.00 675.00 6.65 498.75 6.00 450.00SEED FOR TEMP SEEDING
0045 6021000000-M 1620 0.75 MTN 500.00 375.00 775.00 581.25 600.00 450.00FERT FOR TEMP SEEDING
0046 6024000000-M 1622  130 M   33.00 4290.00 33.00 4290.00 33.00 4290.00TEMPORARY SLOPE DRAINS
0047 6027000000-N 1622  7 EA  155.00 1085.00 1550.00 10850.00 155.00 1085.00INLET PROTCN @ SLOPE DRNS
0048 6030000000-M 1630  1,000 M3  9.00 9000.00 9.00 9000.00 9.00 9000.00SILT EXCAVATION
0049 6033000000-M 1631  580 M2  2.00 1160.00 2.00 1160.00 1.00 580.00SYNTHETIC ROVING
0050 6036000000-M 1631  290 M2  2.00 580.00 2.00 580.00 3.00 870.00MATTING FOR EROS CONTROL
0051 6042000000-M 1632  20 M   8.50 170.00 25.00 500.00 8.75 175.006.4MM HARDWARE CLOTH
0052 6070000000-N SP   13 EA  375.00 4875.00 50.00 650.00 750.00 9750.00SPECIAL STILLING BASINS
0053 6084000000-M 1660  2 HA  3110.00 6220.00 3200.00 6400.00 3000.00 6000.00SEEDING & MULCHING
0054 6087000000-M 1660  1 HA  100.00 100.00 124.00 124.00 100.00 100.00MOWING
0055 6090000000-M 1661  25 KG  14.00 350.00 13.25 331.25 4.00 100.00SEED FOR REPAIR SEEDING
0056 6093000000-M 1661 0.25 MTN 400.00 100.00 1350.00 337.50 1200.00 300.00FERT FOR REPAIR SEEDING
0057 6096000000-M 1662  50 KG  5.00 250.00 3.65 182.50 4.00 200.00SEED FOR SUPP SEEDING
0058 6102000000-M 1664  260 M2  9.00 2340.00 14.50 3770.00 10.00 2600.00SODDING
0059 6105000000-M 1664 19.5 KL  20.00 390.00 40.00 780.00 25.00 487.50WATER
0060 6108000000-M 1665 3.5 MTN 350.00 1225.00 386.00 1351.00 320.00 1120.00FERTILIZER TOPDRESSING
0061 6114000000-N SP   2 HR  30.00 60.00 42.00 84.00 25.00 50.00SPECIALIZED HAND MOWING
0062 6117000000-N 1675  8 EA  1.00 8.00 50.00 400.00 1.00 8.00RESPONSE FOR EROS CONTROL
0063 6123000000-M 1670 0.25 HA  700.00 175.00 4200.00 1050.00 4000.00 1000.00REFORESTATION

STRUCTURE ITEMS

0064 8017000000-N SP  Lump Sum 5000.00 15000.00 55000.00CM&R TEMP ACCESS ***********
(12+77.760 -L-)

0065 8035000000-N 402 Lump Sum 15000.00 15000.00 10000.00REMV EXIST STR **********
(12+77.760 -L-)

0066 8105500000-M SP   49 M   1500.00 73500.00 1575.00 77175.00 1210.00 59290.00****MM DRILLD PIER IN SOIL
(1066MM)

0067 8105600000-M SP   30 M   3045.00 91350.00 2840.00 85200.00 2530.00 75900.00****MM DRILLD PIER NO SOIL
(1066MM)

0068 8111000000-M SP   25 M   218.00 5450.00 250.00 6250.00 200.00 5000.00PERM STL CASING FOR *** PIER
(1066MM)

0069 8147000000-M 420  1,108 M2  173.00 191684.00 220.00 243760.00 180.00 199440.00REINF CONC DECK SLAB
0070 8161000000-M 420 921.7 M2  3.15 2903.36 3.00 2765.10 3.15 2903.36GROOVING BRIDGE FLOORS
0071 8182000000-M 420 116.2 M3  571.00 66350.20 675.00 78435.00 1000.00 116200.00CL A CONC, BRIDGE
0072 8210000000-N 422 Lump Sum 13500.00 1200.00 12000.00BRG APPR SLAB ***********

(12+77.760 -L-)
0073 8217000000-M 425  23,293 KG  1.00 23293.00 1.00 23293.00 1.00 23293.00REINF STEEL (BRIDGE)



FEB 20, 2002 07:05 AM CASWELL

TIP NO B-3130 8.2481102 10:00AM 3 /  12 012

FED AID NO MABRZ-1597(1) 0.153 KM FEB 19 2002 C200358
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COUNTRY LINE CREEK & APPROACHES ON SR-1597 NEAR YANCEYVILLE.

DANE CONSTRUCTION, INC. DELLINGER, INC. CROWDER CONSTRUCTION
COMPANY

MOORESVILLE,  NC MONROE,  NC CHARLOTTE,  NC

0074 8238000000-M 425  4,176 KG  1.60 6681.60 1.50 6264.00 2.00 8352.00SPIRAL COL REINF STL STR
0075 8265000000-M 430 532.82 M   415.00 221120.30 415.00 221120.30 480.00 255753.601372MM PRESTR CONC GIRDER
0076 8364000000-M 450  178 M   88.00 15664.00 65.00 11570.00 100.00 17800.00HP310X79 STL PILE
0077 8475000000-M 460 210.37 M   171.00 35973.27 240.00 50488.80 215.00 45229.55TWO BAR METAL RAIL
0078 8517000000-M 460 215.109 M   165.00 35492.99 150.00 32266.35 100.00 21510.90***X****MM CONC PARAPET

(355MM X 760MM)
0079 8615000000-M 876  930 MTN 27.00 25110.00 36.00 33480.00 20.00 18600.00PLAIN RIP RAP II 900MM TK
0080 8622000000-M 876  950 M2  2.50 2375.00 3.00 2850.00 2.00 1900.00FILTER FABRIC FOR DRAINAGE
0081 8657000000-N 430 Lump Sum 3500.00 5000.00 5000.00ELASTOMERIC BEARINGS
0082 8692000000-N SP  Lump Sum 3100.00 5000.00 3000.00EVAZOTE JOINT SEALS

 

    TOTAL 1243799.29 TOTAL 1276661.83 TOTAL 1363966.32CONTRACT TOTAL

 

    SUB-TOTAL 406751.57 SUB-TOTAL 360544.28 SUB-TOTAL 427793.91ROADWAY ITEMS
    SUB-TOTAL 837047.72 SUB-TOTAL 916117.55 SUB-TOTAL 936172.41STRUCTURE ITEMS



FEB 20, 2002 07:05 AM CASWELL

TIP NO B-3130 8.2481102 10:00AM 4 /  12 012

FED AID NO MABRZ-1597(1) 0.153 KM FEB 19 2002 C200358
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COUNTRY LINE CREEK & APPROACHES ON SR-1597 NEAR YANCEYVILLE.

R. E. BURNS & SONS CO., INC. SMITH-ROWE, INC. BURLEIGH CONST. CO., INC.

STATESVILLE,  NC MOUNT AIRY,  NC CONCORD,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 69500.00 69500.00 60000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 12700.00 18000.00 9000.00REINF BRG APPR **********

(12+77.715)
0003 0050000000-M 226 0.4 HA  1.00 0.40 1000.00 400.00 2.50 1.00SUPP CLEARING & GRUBBING
0004 0057000000-M 226  200 M3  7.00 1400.00 8.00 1600.00 6.75 1350.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 45000.00 66000.00 75000.00GRADING
0006 0106000000-M 230  11,090 M3  5.00 55450.00 8.50 94265.00 8.45 93710.50BORROW EXCAVATION
0007 0195000000-M 265  1,800 M3  14.70 26460.00 19.00 34200.00 21.00 37800.00SELECT GRANULAR MATERIAL
0008 0196000000-M 270  1,800 M2  3.75 6750.00 3.00 5400.00 2.40 4320.00SOIL STABILIZATION FABRIC
0009 0318000000-M 300  15 MTN 23.00 345.00 25.00 375.00 25.00 375.00FND CONDIT MAT'L MIN STR
0010 0342000000-M 310  9 M   73.00 657.00 50.00 450.00 66.00 594.00****MM SIDE DRAIN PIPE

(450MM)
0011 0708000000-M 310  18 M   80.00 1440.00 67.00 1206.00 59.00 1062.00400MM BCCSP B 1.63
0012 0714000000-M 310 19.8 M   83.00 1643.40 80.00 1584.00 76.00 1504.80450MM BCCSP B 1.63
0013 0804000000-M 310  4 EA  140.00 560.00 250.00 1000.00 100.00 400.00***MM BCCSP ELB B ****

(400MM, 1.63MM THICK)
0014 1121000000-M 520  92 MTN 23.00 2116.00 25.00 2300.00 18.00 1656.00AGGREGATE BASE COURSE
0015 1220000000-M 545  100 MTN 23.00 2300.00 25.00 2500.00 21.00 2100.00INCIDENTAL STONE BASE
0016 1489000000-M 610  596 MTN 33.00 19668.00 31.40 18714.40 34.00 20264.00ASP CONC BASE CRS B25.0B
0017 1498000000-M 610  455 MTN 37.70 17153.50 35.90 16334.50 39.00 17745.00ASP CONC INTR CRS I19.0B
0018 1514000000-M 610  430 MTN 38.65 16619.50 36.80 15824.00 40.00 17200.00ASP CONC SURF CRS S9.5A
0019 1560000000-M 620  75 MTN 234.00 17550.00 234.00 17550.00 260.00 19500.00ASP FOR PLANT MIX  PG64-22
0020 2000000000-N 806  12 EA  150.00 1800.00 150.00 1800.00 150.00 1800.00RIGHT OF WAY MARKERS
0021 2286000000-N 840  2 EA  1200.00 2400.00 1200.00 2400.00 1100.00 2200.00MASNRY DRAINAGE STRUCT
0022 2363000000-N 840  2 EA  400.00 800.00 350.00 700.00 400.00 800.00FRAME W/2GRTS 840.***** STD

(840.29)
0023 2556000000-M 846  10 M   120.00 1200.00 40.00 400.00 120.00 1200.00SHLDR BERM GUTTER
0024 3030000000-M 862 148.59 M   29.53 4387.86 29.53 4387.86 29.53 4387.86STL BM GRDRAIL
0025 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1000.00 4000.00 1000.00 4000.00 1000.00 4000.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1600.00 6400.00 1600.00 6400.00 1600.00 6400.00GR ANCHOR TYPE 350
0028 3649000000-M 876  328 MTN 37.00 12136.00 35.00 11480.00 30.00 9840.00PLN RIP RAP, CLASS B
0029 3656000000-M 876  1,137 M2  3.00 3411.00 3.00 3411.00 3.30 3752.10FILTER FABRIC FOR DRAINGE
0030 4400000000-M 1110  5 M2  120.00 600.00 85.00 425.00 90.00 450.00WORK ZONE SIGNS (STAT)
0031 4405000000-M 1110  9 M2  120.00 1080.00 45.00 405.00 66.00 594.00WORK ZONE SIGNS (PORT)
0032 4410000000-M 1110  7 M2  50.00 350.00 50.00 350.00 55.00 385.00WORK ZONE SIGNS (BARRICAD
0033 4430000000-N 1130  50 EA  75.00 3750.00 50.00 2500.00 40.00 2000.00DRUMS
0034 4435000000-N 1135  50 EA  22.00 1100.00 15.00 750.00 9.50 475.00CONES
0035 4445000000-M 1145  33 M   26.00 858.00 26.00 858.00 35.00 1155.00BARRICADES (TYPE III)
0036 4455000000-N 1150  500 MD  0.01 5.00 80.00 40000.00 10.00 5000.00FLAGGER
0037 4810000000-M 1205  4,640 M   0.86 3990.40 0.75 3480.00 0.75 3480.00PAINT PVT MKG LINES 100MM
0038 4850000000-M 1205  100 M   2.50 250.00 2.50 250.00 2.50 250.00REMVL OF 100MM LINES



FEB 20, 2002 07:05 AM CASWELL

TIP NO B-3130 8.2481102 10:00AM 5 /  12 012

FED AID NO MABRZ-1597(1) 0.153 KM FEB 19 2002 C200358
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COUNTRY LINE CREEK & APPROACHES ON SR-1597 NEAR YANCEYVILLE.

R. E. BURNS & SONS CO., INC. SMITH-ROWE, INC. BURLEIGH CONST. CO., INC.

STATESVILLE,  NC MOUNT AIRY,  NC CONCORD,  VA

0039 6000000000-M 1605  115 M   10.00 1150.00 8.05 925.75 8.05 925.75TEMPORARY SILT FENCE
0040 6006000000-M 1610  80 MTN 37.00 2960.00 32.00 2560.00 32.00 2560.00EROS CONTRL STONE CL A
0041 6009000000-M 1610  230 MTN 37.00 8510.00 35.00 8050.00 27.50 6325.00EROS CONTRL STONE CL B
0042 6012000000-M 1610  340 MTN 23.00 7820.00 28.00 9520.00 25.30 8602.00SEDIMENT CONTROL STONE
0043 6015000000-M 1615  2 HA  1000.00 2000.00 700.00 1400.00 990.00 1980.00TEMPORARY MULCHING
0044 6018000000-M 1620  75 KG  6.00 450.00 9.00 675.00 6.62 496.50SEED FOR TEMP SEEDING
0045 6021000000-M 1620 0.75 MTN 600.00 450.00 500.00 375.00 775.00 581.25FERT FOR TEMP SEEDING
0046 6024000000-M 1622  130 M   33.00 4290.00 20.00 2600.00 29.00 3770.00TEMPORARY SLOPE DRAINS
0047 6027000000-N 1622  7 EA  155.00 1085.00 150.00 1050.00 130.00 910.00INLET PROTCN @ SLOPE DRNS
0048 6030000000-M 1630  1,000 M3  9.00 9000.00 6.00 6000.00 6.50 6500.00SILT EXCAVATION
0049 6033000000-M 1631  580 M2  1.00 580.00 2.00 1160.00 1.94 1125.20SYNTHETIC ROVING
0050 6036000000-M 1631  290 M2  3.00 870.00 2.00 580.00 1.94 562.60MATTING FOR EROS CONTROL
0051 6042000000-M 1632  20 M   15.00 300.00 9.00 180.00 15.00 300.006.4MM HARDWARE CLOTH
0052 6070000000-N SP   13 EA  230.00 2990.00 500.00 6500.00 425.00 5525.00SPECIAL STILLING BASINS
0053 6084000000-M 1660  2 HA  3000.00 6000.00 3110.00 6220.00 3168.00 6336.00SEEDING & MULCHING
0054 6087000000-M 1660  1 HA  100.00 100.00 100.00 100.00 124.00 124.00MOWING
0055 6090000000-M 1661  25 KG  4.00 100.00 14.00 350.00 13.25 331.25SEED FOR REPAIR SEEDING
0056 6093000000-M 1661 0.25 MTN 1200.00 300.00 400.00 100.00 1344.00 336.00FERT FOR REPAIR SEEDING
0057 6096000000-M 1662  50 KG  4.00 200.00 5.00 250.00 3.65 182.50SEED FOR SUPP SEEDING
0058 6102000000-M 1664  260 M2  10.00 2600.00 9.00 2340.00 14.40 3744.00SODDING
0059 6105000000-M 1664 19.5 KL  25.00 487.50 20.00 390.00 40.00 780.00WATER
0060 6108000000-M 1665 3.5 MTN 320.00 1120.00 350.00 1225.00 386.00 1351.00FERTILIZER TOPDRESSING
0061 6114000000-N SP   2 HR  25.00 50.00 30.00 60.00 42.00 84.00SPECIALIZED HAND MOWING
0062 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 50.00 400.00RESPONSE FOR EROS CONTROL
0063 6123000000-M 1670 0.25 HA  4000.00 1000.00 700.00 175.00 3960.00 990.00REFORESTATION

STRUCTURE ITEMS

0064 8017000000-N SP  Lump Sum 18000.00 10000.00 6000.00CM&R TEMP ACCESS ***********
(12+77.760 -L-)

0065 8035000000-N 402 Lump Sum 15440.00 46000.00 27000.00REMV EXIST STR **********
(12+77.760 -L-)

0066 8105500000-M SP   49 M   1445.00 70805.00 1395.00 68355.00 830.00 40670.00****MM DRILLD PIER IN SOIL
(1066MM)

0067 8105600000-M SP   30 M   2545.00 76350.00 3385.00 101550.00 4570.00 137100.00****MM DRILLD PIER NO SOIL
(1066MM)

0068 8111000000-M SP   25 M   220.00 5500.00 317.00 7925.00 635.00 15875.00PERM STL CASING FOR *** PIER
(1066MM)

0069 8147000000-M 420  1,108 M2  220.00 243760.00 165.20 183041.60 194.00 214952.00REINF CONC DECK SLAB
0070 8161000000-M 420 921.7 M2  3.00 2765.10 3.40 3133.78 4.50 4147.65GROOVING BRIDGE FLOORS
0071 8182000000-M 420 116.2 M3  845.00 98189.00 640.00 74368.00 630.00 73206.00CL A CONC, BRIDGE
0072 8210000000-N 422 Lump Sum 15000.00 18100.00 11500.00BRG APPR SLAB ***********

(12+77.760 -L-)
0073 8217000000-M 425  23,293 KG  1.60 37268.80 1.12 26088.16 1.27 29582.11REINF STEEL (BRIDGE)



FEB 20, 2002 07:05 AM CASWELL

TIP NO B-3130 8.2481102 10:00AM 6 /  12 012

FED AID NO MABRZ-1597(1) 0.153 KM FEB 19 2002 C200358
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COUNTRY LINE CREEK & APPROACHES ON SR-1597 NEAR YANCEYVILLE.

R. E. BURNS & SONS CO., INC. SMITH-ROWE, INC. BURLEIGH CONST. CO., INC.

STATESVILLE,  NC MOUNT AIRY,  NC CONCORD,  VA

0074 8238000000-M 425  4,176 KG  4.00 16704.00 2.75 11484.00 2.15 8978.40SPIRAL COL REINF STL STR
0075 8265000000-M 430 532.82 M   490.00 261081.80 426.50 227247.73 435.00 231776.701372MM PRESTR CONC GIRDER
0076 8364000000-M 450  178 M   78.00 13884.00 78.00 13884.00 115.00 20470.00HP310X79 STL PILE
0077 8475000000-M 460 210.37 M   175.00 36814.75 228.75 48122.14 200.00 42074.00TWO BAR METAL RAIL
0078 8517000000-M 460 215.109 M   150.00 32266.35 112.50 24199.76 135.00 29039.72***X****MM CONC PARAPET

(355MM X 760MM)
0079 8615000000-M 876  930 MTN 36.00 33480.00 15.00 13950.00 38.50 35805.00PLAIN RIP RAP II 900MM TK
0080 8622000000-M 876  950 M2  3.00 2850.00 3.75 3562.50 21.00 19950.00FILTER FABRIC FOR DRAINAGE
0081 8657000000-N 430 Lump Sum 5000.00 3400.00 4600.00ELASTOMERIC BEARINGS
0082 8692000000-N SP  Lump Sum 5000.00 2650.00 2600.00EVAZOTE JOINT SEALS

 

    TOTAL 1390585.36 TOTAL 1391230.18 TOTAL 1422074.89CONTRACT TOTAL

 

    SUB-TOTAL 400426.56 SUB-TOTAL 504168.51 SUB-TOTAL 466748.31ROADWAY ITEMS
    SUB-TOTAL 990158.80 SUB-TOTAL 887061.67 SUB-TOTAL 955326.58STRUCTURE ITEMS



FEB 20, 2002 07:05 AM CASWELL

TIP NO B-3130 8.2481102 10:00AM 7 /  12 012

FED AID NO MABRZ-1597(1) 0.153 KM FEB 19 2002 C200358
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COUNTRY LINE CREEK & APPROACHES ON SR-1597 NEAR YANCEYVILLE.

TREDRIGHT, INC. BLYTHE CONSTRUCTION, INC. ENGLISH CONSTRUCTION CO., INC.

CLARKSVILLE,  VA CHARLOTTE,  NC LYNCHBURG,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 75000.00 75000.00 78700.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 18000.00 20000.00 9300.00REINF BRG APPR **********

(12+77.715)
0003 0050000000-M 226 0.4 HA  1000.00 400.00 10000.00 4000.00 1.00 0.40SUPP CLEARING & GRUBBING
0004 0057000000-M 226  200 M3  9.00 1800.00 20.00 4000.00 20.00 4000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 52000.00 203000.00 80000.00GRADING
0006 0106000000-M 230  11,090 M3  8.50 94265.00 10.00 110900.00 7.50 83175.00BORROW EXCAVATION
0007 0195000000-M 265  1,800 M3  15.00 27000.00 20.00 36000.00 23.00 41400.00SELECT GRANULAR MATERIAL
0008 0196000000-M 270  1,800 M2  1.25 2250.00 3.00 5400.00 3.00 5400.00SOIL STABILIZATION FABRIC
0009 0318000000-M 300  15 MTN 25.00 375.00 25.00 375.00 25.00 375.00FND CONDIT MAT'L MIN STR
0010 0342000000-M 310  9 M   120.00 1080.00 70.00 630.00 100.00 900.00****MM SIDE DRAIN PIPE

(450MM)
0011 0708000000-M 310  18 M   85.00 1530.00 65.00 1170.00 110.00 1980.00400MM BCCSP B 1.63
0012 0714000000-M 310 19.8 M   95.00 1881.00 75.00 1485.00 136.00 2692.80450MM BCCSP B 1.63
0013 0804000000-M 310  4 EA  400.00 1600.00 210.00 840.00 200.00 800.00***MM BCCSP ELB B ****

(400MM, 1.63MM THICK)
0014 1121000000-M 520  92 MTN 25.00 2300.00 30.00 2760.00 20.00 1840.00AGGREGATE BASE COURSE
0015 1220000000-M 545  100 MTN 20.00 2000.00 30.00 3000.00 20.00 2000.00INCIDENTAL STONE BASE
0016 1489000000-M 610  596 MTN 35.00 20860.00 40.25 23989.00 42.25 25181.00ASP CONC BASE CRS B25.0B
0017 1498000000-M 610  455 MTN 37.00 16835.00 41.00 18655.00 43.00 19565.00ASP CONC INTR CRS I19.0B
0018 1514000000-M 610  430 MTN 40.00 17200.00 42.75 18382.50 45.00 19350.00ASP CONC SURF CRS S9.5A
0019 1560000000-M 620  75 MTN 210.00 15750.00 195.25 14643.75 205.00 15375.00ASP FOR PLANT MIX  PG64-22
0020 2000000000-N 806  12 EA  150.00 1800.00 150.00 1800.00 100.00 1200.00RIGHT OF WAY MARKERS
0021 2286000000-N 840  2 EA  2000.00 4000.00 1000.00 2000.00 1500.00 3000.00MASNRY DRAINAGE STRUCT
0022 2363000000-N 840  2 EA  600.00 1200.00 300.00 600.00 500.00 1000.00FRAME W/2GRTS 840.***** STD

(840.29)
0023 2556000000-M 846  10 M   120.00 1200.00 40.00 400.00 100.00 1000.00SHLDR BERM GUTTER
0024 3030000000-M 862 148.59 M   29.53 4387.86 29.50 4383.41 31.00 4606.29STL BM GRDRAIL
0025 3150000000-N 862  5 EA  35.00 175.00 40.00 200.00 37.00 185.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1000.00 4000.00 1100.00 4400.00 1050.00 4200.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1600.00 6400.00 1800.00 7200.00 1680.00 6720.00GR ANCHOR TYPE 350
0028 3649000000-M 876  328 MTN 30.00 9840.00 35.00 11480.00 31.00 10168.00PLN RIP RAP, CLASS B
0029 3656000000-M 876  1,137 M2  2.00 2274.00 2.00 2274.00 3.00 3411.00FILTER FABRIC FOR DRAINGE
0030 4400000000-M 1110  5 M2  103.50 517.50 120.00 600.00 100.00 500.00WORK ZONE SIGNS (STAT)
0031 4405000000-M 1110  9 M2  55.00 495.00 75.00 675.00 110.00 990.00WORK ZONE SIGNS (PORT)
0032 4410000000-M 1110  7 M2  60.90 426.30 80.00 560.00 100.00 700.00WORK ZONE SIGNS (BARRICAD
0033 4430000000-N 1130  50 EA  41.50 2075.00 50.00 2500.00 75.00 3750.00DRUMS
0034 4435000000-N 1135  50 EA  12.10 605.00 27.00 1350.00 55.00 2750.00CONES
0035 4445000000-M 1145  33 M   31.70 1046.10 35.00 1155.00 30.00 990.00BARRICADES (TYPE III)
0036 4455000000-N 1150  500 MD  150.00 75000.00 17.00 8500.00 150.00 75000.00FLAGGER
0037 4810000000-M 1205  4,640 M   1.00 4640.00 1.00 4640.00 0.83 3851.20PAINT PVT MKG LINES 100MM
0038 4850000000-M 1205  100 M   2.50 250.00 3.00 300.00 2.75 275.00REMVL OF 100MM LINES



FEB 20, 2002 07:05 AM CASWELL

TIP NO B-3130 8.2481102 10:00AM 8 /  12 012

FED AID NO MABRZ-1597(1) 0.153 KM FEB 19 2002 C200358
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COUNTRY LINE CREEK & APPROACHES ON SR-1597 NEAR YANCEYVILLE.

TREDRIGHT, INC. BLYTHE CONSTRUCTION, INC. ENGLISH CONSTRUCTION CO., INC.

CLARKSVILLE,  VA CHARLOTTE,  NC LYNCHBURG,  VA

0039 6000000000-M 1605  115 M   8.05 925.75 8.05 925.75 15.00 1725.00TEMPORARY SILT FENCE
0040 6006000000-M 1610  80 MTN 25.00 2000.00 30.00 2400.00 31.00 2480.00EROS CONTRL STONE CL A
0041 6009000000-M 1610  230 MTN 30.00 6900.00 30.00 6900.00 31.00 7130.00EROS CONTRL STONE CL B
0042 6012000000-M 1610  340 MTN 25.00 8500.00 30.00 10200.00 26.00 8840.00SEDIMENT CONTROL STONE
0043 6015000000-M 1615  2 HA  990.00 1980.00 700.00 1400.00 1050.00 2100.00TEMPORARY MULCHING
0044 6018000000-M 1620  75 KG  6.62 496.50 9.00 675.00 6.30 472.50SEED FOR TEMP SEEDING
0045 6021000000-M 1620 0.75 MTN 775.00 581.25 500.00 375.00 630.00 472.50FERT FOR TEMP SEEDING
0046 6024000000-M 1622  130 M   40.00 5200.00 69.75 9067.50 50.00 6500.00TEMPORARY SLOPE DRAINS
0047 6027000000-N 1622  7 EA  100.00 700.00 150.00 1050.00 300.00 2100.00INLET PROTCN @ SLOPE DRNS
0048 6030000000-M 1630  1,000 M3  10.00 10000.00 7.50 7500.00 0.01 10.00SILT EXCAVATION
0049 6033000000-M 1631  580 M2  1.94 1125.20 2.00 1160.00 1.05 609.00SYNTHETIC ROVING
0050 6036000000-M 1631  290 M2  1.94 562.60 2.00 580.00 3.15 913.50MATTING FOR EROS CONTROL
0051 6042000000-M 1632  20 M   8.50 170.00 8.50 170.00 40.00 800.006.4MM HARDWARE CLOTH
0052 6070000000-N SP   13 EA  1000.00 13000.00 250.00 3250.00 1200.00 15600.00SPECIAL STILLING BASINS
0053 6084000000-M 1660  2 HA  3168.00 6336.00 3110.00 6220.00 3150.00 6300.00SEEDING & MULCHING
0054 6087000000-M 1660  1 HA  124.00 124.00 100.00 100.00 105.00 105.00MOWING
0055 6090000000-M 1661  25 KG  13.25 331.25 14.00 350.00 4.20 105.00SEED FOR REPAIR SEEDING
0056 6093000000-M 1661 0.25 MTN 1344.00 336.00 400.00 100.00 1260.00 315.00FERT FOR REPAIR SEEDING
0057 6096000000-M 1662  50 KG  3.65 182.50 5.00 250.00 4.20 210.00SEED FOR SUPP SEEDING
0058 6102000000-M 1664  260 M2  14.40 3744.00 9.00 2340.00 11.00 2860.00SODDING
0059 6105000000-M 1664 19.5 KL  40.00 780.00 20.00 390.00 30.00 585.00WATER
0060 6108000000-M 1665 3.5 MTN 386.00 1351.00 350.00 1225.00 350.00 1225.00FERTILIZER TOPDRESSING
0061 6114000000-N SP   2 HR  42.00 84.00 30.00 60.00 30.00 60.00SPECIALIZED HAND MOWING
0062 6117000000-N 1675  8 EA  50.00 400.00 1.00 8.00 10.00 80.00RESPONSE FOR EROS CONTROL
0063 6123000000-M 1670 0.25 HA  3960.00 990.00 700.00 175.00 4200.00 1050.00REFORESTATION

STRUCTURE ITEMS

0064 8017000000-N SP  Lump Sum 1.00 30000.00 50000.00CM&R TEMP ACCESS ***********
(12+77.760 -L-)

0065 8035000000-N 402 Lump Sum 35000.00 1000.00 22000.00REMV EXIST STR **********
(12+77.760 -L-)

0066 8105500000-M SP   49 M   1400.00 68600.00 1250.00 61250.00 1750.00 85750.00****MM DRILLD PIER IN SOIL
(1066MM)

0067 8105600000-M SP   30 M   3290.00 98700.00 2500.00 75000.00 3500.00 105000.00****MM DRILLD PIER NO SOIL
(1066MM)

0068 8111000000-M SP   25 M   250.00 6250.00 325.00 8125.00 250.00 6250.00PERM STL CASING FOR *** PIER
(1066MM)

0069 8147000000-M 420  1,108 M2  186.75 206919.00 170.00 188360.00 170.00 188360.00REINF CONC DECK SLAB
0070 8161000000-M 420 921.7 M2  3.00 2765.10 2.50 2304.25 3.00 2765.10GROOVING BRIDGE FLOORS
0071 8182000000-M 420 116.2 M3  842.00 97840.40 650.00 75530.00 500.00 58100.00CL A CONC, BRIDGE
0072 8210000000-N 422 Lump Sum 18000.00 9500.00 9000.00BRG APPR SLAB ***********

(12+77.760 -L-)
0073 8217000000-M 425  23,293 KG  1.10 25622.30 1.00 23293.00 1.20 27951.60REINF STEEL (BRIDGE)



FEB 20, 2002 07:05 AM CASWELL

TIP NO B-3130 8.2481102 10:00AM 9 /  12 012

FED AID NO MABRZ-1597(1) 0.153 KM FEB 19 2002 C200358
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COUNTRY LINE CREEK & APPROACHES ON SR-1597 NEAR YANCEYVILLE.

TREDRIGHT, INC. BLYTHE CONSTRUCTION, INC. ENGLISH CONSTRUCTION CO., INC.

CLARKSVILLE,  VA CHARLOTTE,  NC LYNCHBURG,  VA

0074 8238000000-M 425  4,176 KG  2.60 10857.60 2.00 8352.00 2.00 8352.00SPIRAL COL REINF STL STR
0075 8265000000-M 430 532.82 M   463.00 246695.66 450.00 239769.00 576.00 306904.321372MM PRESTR CONC GIRDER
0076 8364000000-M 450  178 M   92.00 16376.00 88.00 15664.00 75.00 13350.00HP310X79 STL PILE
0077 8475000000-M 460 210.37 M   252.50 53118.43 250.00 52592.50 200.00 42074.00TWO BAR METAL RAIL
0078 8517000000-M 460 215.109 M   143.50 30868.14 100.00 21510.90 175.00 37644.08***X****MM CONC PARAPET

(355MM X 760MM)
0079 8615000000-M 876  930 MTN 36.00 33480.00 35.00 32550.00 20.00 18600.00PLAIN RIP RAP II 900MM TK
0080 8622000000-M 876  950 M2  4.00 3800.00 5.00 4750.00 3.00 2850.00FILTER FABRIC FOR DRAINAGE
0081 8657000000-N 430 Lump Sum 5500.00 5000.00 6000.00ELASTOMERIC BEARINGS
0082 8692000000-N SP  Lump Sum 4273.00 3100.00 4000.00EVAZOTE JOINT SEALS

 

    TOTAL 1503924.44 TOTAL 1513769.56 TOTAL 1573929.29CONTRACT TOTAL

 

    SUB-TOTAL 539257.81 SUB-TOTAL 656118.91 SUB-TOTAL 578978.19ROADWAY ITEMS
    SUB-TOTAL 964666.63 SUB-TOTAL 857650.65 SUB-TOTAL 994951.10STRUCTURE ITEMS



FEB 20, 2002 07:05 AM CASWELL

TIP NO B-3130 8.2481102 10:00AM 10 /  12 012

FED AID NO MABRZ-1597(1) 0.153 KM FEB 19 2002 C200358
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COUNTRY LINE CREEK & APPROACHES ON SR-1597 NEAR YANCEYVILLE.

D. W. LYLE CORPORATION ALLEGHENY CONSTRUCTION  CO.,
INC.

MCKENNEY,  VA ROANOKE,  VA  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 58908.32 90000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 16738.30 15000.00REINF BRG APPR **********

(12+77.715)
0003 0050000000-M 226 0.4 HA  15750.00 6300.00 10000.00 4000.00SUPP CLEARING & GRUBBING
0004 0057000000-M 226  200 M3  9.45 1890.00 10.00 2000.00UNDERCUT EXCAVATION
0005 0063000000-N SP  Lump Sum 26250.00 50000.00GRADING
0006 0106000000-M 230  11,090 M3  8.93 99033.70 14.00 155260.00BORROW EXCAVATION
0007 0195000000-M 265  1,800 M3  15.75 28350.00 32.00 57600.00SELECT GRANULAR MATERIAL
0008 0196000000-M 270  1,800 M2  1.31 2358.00 2.00 3600.00SOIL STABILIZATION FABRIC
0009 0318000000-M 300  15 MTN 26.25 393.75 35.00 525.00FND CONDIT MAT'L MIN STR
0010 0342000000-M 310  9 M   126.00 1134.00 115.00 1035.00****MM SIDE DRAIN PIPE

(450MM)
0011 0708000000-M 310  18 M   89.25 1606.50 110.00 1980.00400MM BCCSP B 1.63
0012 0714000000-M 310 19.8 M   99.75 1975.05 115.00 2277.00450MM BCCSP B 1.63
0013 0804000000-M 310  4 EA  420.00 1680.00 175.00 700.00***MM BCCSP ELB B ****

(400MM, 1.63MM THICK)
0014 1121000000-M 520  92 MTN 26.25 2415.00 16.00 1472.00AGGREGATE BASE COURSE
0015 1220000000-M 545  100 MTN 21.00 2100.00 16.00 1600.00INCIDENTAL STONE BASE
0016 1489000000-M 610  596 MTN 32.97 19650.12 36.00 21456.00ASP CONC BASE CRS B25.0B
0017 1498000000-M 610  455 MTN 37.70 17153.50 38.00 17290.00ASP CONC INTR CRS I19.0B
0018 1514000000-M 610  430 MTN 38.64 16615.20 39.00 16770.00ASP CONC SURF CRS S9.5A
0019 1560000000-M 620  75 MTN 245.70 18427.50 234.00 17550.00ASP FOR PLANT MIX  PG64-22
0020 2000000000-N 806  12 EA  131.40 1576.80 100.00 1200.00RIGHT OF WAY MARKERS
0021 2286000000-N 840  2 EA  2100.00 4200.00 1800.00 3600.00MASNRY DRAINAGE STRUCT
0022 2363000000-N 840  2 EA  630.00 1260.00 400.00 800.00FRAME W/2GRTS 840.***** STD

(840.29)
0023 2556000000-M 846  10 M   63.00 630.00 100.00 1000.00SHLDR BERM GUTTER
0024 3030000000-M 862 148.59 M   31.01 4607.78 35.00 5200.65STL BM GRDRAIL
0025 3150000000-N 862  5 EA  36.75 183.75 50.00 250.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1050.00 4200.00 1000.00 4000.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1680.00 6720.00 2000.00 8000.00GR ANCHOR TYPE 350
0028 3649000000-M 876  328 MTN 31.50 10332.00 48.00 15744.00PLN RIP RAP, CLASS B
0029 3656000000-M 876  1,137 M2  2.10 2387.70 2.00 2274.00FILTER FABRIC FOR DRAINGE
0030 4400000000-M 1110  5 M2  89.25 446.25 90.00 450.00WORK ZONE SIGNS (STAT)
0031 4405000000-M 1110  9 M2  168.33 1514.97 50.00 450.00WORK ZONE SIGNS (PORT)
0032 4410000000-M 1110  7 M2  52.50 367.50 60.00 420.00WORK ZONE SIGNS (BARRICAD
0033 4430000000-N 1130  50 EA  116.01 5800.50 60.00 3000.00DRUMS
0034 4435000000-N 1135  50 EA  27.16 1358.00 10.00 500.00CONES
0035 4445000000-M 1145  33 M   27.30 900.90 30.00 990.00BARRICADES (TYPE III)
0036 4455000000-N 1150  500 MD  157.50 78750.00 100.00 50000.00FLAGGER
0037 4810000000-M 1205  4,640 M   1.05 4872.00 1.25 5800.00PAINT PVT MKG LINES 100MM
0038 4850000000-M 1205  100 M   3.15 315.00 4.00 400.00REMVL OF 100MM LINES



FEB 20, 2002 07:05 AM CASWELL

TIP NO B-3130 8.2481102 10:00AM 11 /  12 012

FED AID NO MABRZ-1597(1) 0.153 KM FEB 19 2002 C200358
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COUNTRY LINE CREEK & APPROACHES ON SR-1597 NEAR YANCEYVILLE.

D. W. LYLE CORPORATION ALLEGHENY CONSTRUCTION  CO.,
INC.

MCKENNEY,  VA ROANOKE,  VA  

0039 6000000000-M 1605  115 M   10.50 1207.50 12.00 1380.00TEMPORARY SILT FENCE
0040 6006000000-M 1610  80 MTN 26.25 2100.00 48.00 3840.00EROS CONTRL STONE CL A
0041 6009000000-M 1610  230 MTN 31.50 7245.00 48.00 11040.00EROS CONTRL STONE CL B
0042 6012000000-M 1610  340 MTN 26.25 8925.00 48.00 16320.00SEDIMENT CONTROL STONE
0043 6015000000-M 1615  2 HA  1039.50 2079.00 1600.00 3200.00TEMPORARY MULCHING
0044 6018000000-M 1620  75 KG  6.95 521.25 7.00 525.00SEED FOR TEMP SEEDING
0045 6021000000-M 1620 0.75 MTN 813.75 610.31 750.00 562.50FERT FOR TEMP SEEDING
0046 6024000000-M 1622  130 M   42.00 5460.00 60.00 7800.00TEMPORARY SLOPE DRAINS
0047 6027000000-N 1622  7 EA  105.00 735.00 175.00 1225.00INLET PROTCN @ SLOPE DRNS
0048 6030000000-M 1630  1,000 M3  10.50 10500.00 8.00 8000.00SILT EXCAVATION
0049 6033000000-M 1631  580 M2  2.04 1183.20 3.00 1740.00SYNTHETIC ROVING
0050 6036000000-M 1631  290 M2  2.04 591.60 3.00 870.00MATTING FOR EROS CONTROL
0051 6042000000-M 1632  20 M   11.03 220.60 50.00 1000.006.4MM HARDWARE CLOTH
0052 6070000000-N SP   13 EA  1050.00 13650.00 1000.00 13000.00SPECIAL STILLING BASINS
0053 6084000000-M 1660  2 HA  3326.40 6652.80 4800.00 9600.00SEEDING & MULCHING
0054 6087000000-M 1660  1 HA  130.20 130.20 100.00 100.00MOWING
0055 6090000000-M 1661  25 KG  13.91 347.75 18.00 450.00SEED FOR REPAIR SEEDING
0056 6093000000-M 1661 0.25 MTN 1411.20 352.80 800.00 200.00FERT FOR REPAIR SEEDING
0057 6096000000-M 1662  50 KG  3.83 191.50 4.00 200.00SEED FOR SUPP SEEDING
0058 6102000000-M 1664  260 M2  15.12 3931.20 12.00 3120.00SODDING
0059 6105000000-M 1664 19.5 KL  42.00 819.00 50.00 975.00WATER
0060 6108000000-M 1665 3.5 MTN 405.30 1418.55 350.00 1225.00FERTILIZER TOPDRESSING
0061 6114000000-N SP   2 HR  44.10 88.20 100.00 200.00SPECIALIZED HAND MOWING
0062 6117000000-N 1675  8 EA  52.50 420.00 1.00 8.00RESPONSE FOR EROS CONTROL
0063 6123000000-M 1670 0.25 HA  4158.00 1039.50 5500.00 1375.00REFORESTATION

STRUCTURE ITEMS

0064 8017000000-N SP  Lump Sum 24773.19 55000.00CM&R TEMP ACCESS ***********
(12+77.760 -L-)

0065 8035000000-N 402 Lump Sum 49218.90 20000.00REMV EXIST STR **********
(12+77.760 -L-)

0066 8105500000-M SP   49 M   2513.03 123138.47 2600.00 127400.00****MM DRILLD PIER IN SOIL
(1066MM)

0067 8105600000-M SP   30 M   2667.67 80030.10 3000.00 90000.00****MM DRILLD PIER NO SOIL
(1066MM)

0068 8111000000-M SP   25 M   210.00 5250.00 250.00 6250.00PERM STL CASING FOR *** PIER
(1066MM)

0069 8147000000-M 420  1,108 M2  195.11 216181.88 220.00 243760.00REINF CONC DECK SLAB
0070 8161000000-M 420 921.7 M2  5.82 5364.29 5.00 4608.50GROOVING BRIDGE FLOORS
0071 8182000000-M 420 116.2 M3  989.07 114929.93 700.00 81340.00CL A CONC, BRIDGE
0072 8210000000-N 422 Lump Sum 21460.51 14000.00BRG APPR SLAB ***********

(12+77.760 -L-)
0073 8217000000-M 425  23,293 KG  1.19 27718.67 1.25 29116.25REINF STEEL (BRIDGE)



FEB 20, 2002 07:05 AM CASWELL

TIP NO B-3130 8.2481102 10:00AM 12 /  12 012

FED AID NO MABRZ-1597(1) 0.153 KM FEB 19 2002 C200358
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER COUNTRY LINE CREEK & APPROACHES ON SR-1597 NEAR YANCEYVILLE.

D. W. LYLE CORPORATION ALLEGHENY CONSTRUCTION  CO.,
INC.

MCKENNEY,  VA ROANOKE,  VA  

0074 8238000000-M 425  4,176 KG  2.08 8686.08 2.00 8352.00SPIRAL COL REINF STL STR
0075 8265000000-M 430 532.82 M   486.81 259382.10 665.00 354325.301372MM PRESTR CONC GIRDER
0076 8364000000-M 450  178 M   105.33 18748.74 145.00 25810.00HP310X79 STL PILE
0077 8475000000-M 460 210.37 M   216.90 45629.25 335.00 70473.95TWO BAR METAL RAIL
0078 8517000000-M 460 215.109 M   176.83 38037.72 200.00 43021.80***X****MM CONC PARAPET

(355MM X 760MM)
0079 8615000000-M 876  930 MTN 32.17 29918.10 48.00 44640.00PLAIN RIP RAP II 900MM TK
0080 8622000000-M 876  950 M2  1.92 1824.00 2.00 1900.00FILTER FABRIC FOR DRAINAGE
0081 8657000000-N 430 Lump Sum 6468.91 8000.00ELASTOMERIC BEARINGS
0082 8692000000-N SP  Lump Sum 4407.33 8000.00EVAZOTE JOINT SEALS

 

    TOTAL 1604990.22 TOTAL 1888146.95CONTRACT TOTAL

 

    SUB-TOTAL 523822.05 SUB-TOTAL 652149.15ROADWAY ITEMS
    SUB-TOTAL 1081168.17 SUB-TOTAL 1235997.80STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1243799.29DANE CONSTRUCTION, INC.
     2  1276661.83DELLINGER, INC.
     3  1363966.32CROWDER CONSTRUCTION COMPANY
     4  1390585.36R. E. BURNS & SONS CO., INC.
     5  1391230.18SMITH-ROWE, INC.
     6  1422074.89BURLEIGH CONST. CO., INC.
     7  1503924.44TREDRIGHT, INC.
     8  1513769.56BLYTHE CONSTRUCTION, INC.
     9  1573929.29ENGLISH CONSTRUCTION CO., INC.
     10  1604990.22D. W. LYLE CORPORATION
     11  1888146.95ALLEGHENY CONSTRUCTION  CO., INC.



FEB 20, 2002 07:05 AM GUILFORD

TIP NO W-4401 8.7349050 10:00AM 1 /  6 013

FED AID NO STPNHS-29(26) 0.112 MI FEB 19 2002 C200377
PEDESTRIAN BRIDGE.

US-29 AT SR-2835 

BLYTHE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. ENGLISH CONSTRUCTION CO., INC.

CHARLOTTE,  NC STATESVILLE,  NC LYNCHBURG,  VA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 39000.00 47600.00 45000.00MOBILIZATION
0002 0050000000-E 226  1 ACR 30.00 30.00 1.00 1.00 1.00 1.00SUPP CLEARING & GRUBBING
0003 0063000000-N SP  Lump Sum 45830.00 30000.00 30000.00GRADING
0004 0106000000-E 230  6,900 CY  12.00 82800.00 7.00 48300.00 7.50 51750.00BORROW EXCAVATION
0005 0199000000-E SP   220 SF  0.10 22.00 17.00 3740.00 23.00 5060.00TEMPORARY SHORING
0006 0206000000-E SP   220 SF  0.10 22.00 17.00 3740.00 28.00 6160.00TEMP SHORING - BARR SUPPORTED
0007 0318000000-E 300  30 TON 25.00 750.00 25.00 750.00 30.00 900.00FNDATION MATL, MINOR STRS
0008 0366000000-E 310  244 LF  35.00 8540.00 26.00 6344.00 36.00 8784.0015" RC PIPE CULV III
0009 1121000000-E 520  95 TON 25.00 2375.00 30.00 2850.00 20.00 1900.00AGGREGATE BASE COURSE
0010 1220000000-E 545  100 TON 35.00 3500.00 20.00 2000.00 25.00 2500.00INCIDENTAL STONE BASE
0011 1489000000-E 610  45 TON 132.00 5940.00 100.00 4500.00 100.00 4500.00ASP CONC BASE CRS B25.0B
0012 1519000000-E 610  25 TON 200.00 5000.00 100.00 2500.00 110.00 2750.00ASP CONC SURF CRS S9.5B
0013 1560000000-E 620  4 TON 640.00 2560.00 225.00 900.00 250.00 1000.00ASP FOR PLANT MIX  PG64-22
0014 2165000000-E 820  44 LF  25.00 1100.00 30.00 1320.00 30.00 1320.0012"FUNNEL DRAIN PIPE
0015 2286000000-N 840  3 EA  1800.00 5400.00 1800.00 5400.00 1650.00 4950.00MASNRY DRAINAGE STRUCT
0016 2319000000-N 840  1 EA  300.00 300.00 350.00 350.00 500.00 500.00FRAME W/GRATE 840.***** DETL

(840.16)
0017 2374000000-N 840  1 EA  300.00 300.00 500.00 500.00 500.00 500.00FRAME-GRT-HD 840.03 **

(E)
0018 2374000000-N 840  1 EA  300.00 300.00 500.00 500.00 500.00 500.00FRAME-GRT-HD 840.03 **

(G)
0019 2500000000-E 842  8 CY  700.00 5600.00 775.00 6200.00 600.00 4800.00CONCRETE RETAINING WALLS
0020 2549000000-E 846  285 LF  12.00 3420.00 12.00 3420.00 14.00 3990.002'-6"CONC CURB & GUTTER
0021 2591000000-E 848  780 SY  25.00 19500.00 25.00 19500.00 28.00 21840.004" CONCRETE SIDEWALK
0022 2598000000-E 848  35 SY  28.00 980.00 40.00 1400.00 31.00 1085.00CONCRETE WHEELCHAIR RAMP
0023 2612000000-E 848  13 SY  32.00 416.00 45.00 585.00 36.00 468.006" CONCRETE DRIVEWAY
0024 2724000000-E 857  50 LF  50.00 2500.00 80.00 4000.00 75.00 3750.00PC REINF BARRIER SNGL FC
0025 3030000000-E 862 62.5 LF  12.00 750.00 9.50 593.75 13.00 812.50STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  40.00 200.00 30.00 150.00 42.00 210.00ADDIT GUARDRAIL POSTS
0027 3270000000-N SP   2 EA  1800.00 3600.00 1500.00 3000.00 2000.00 4000.00GR ANCHOR TYPE 350
0028 3315000000-N 862  4 EA  1200.00 4800.00 1100.00 4400.00 1320.00 5280.00GR ANCHOR TYPE XI (MOD)
0029 3360000000-E 863  150 LF  1.00 150.00 1.00 150.00 1.10 165.00REMOVE EXISTING GUARDRAIL
0030 3533000000-E 866  774 LF  6.00 4644.00 5.00 3870.00 6.30 4876.20CHN LK FENCE **" FABRIC

(72")
0031 3539000000-E 866  64 EA  35.00 2240.00 50.00 3200.00 37.00 2368.00MET LINE PST **" CL FEN

(72")
0032 3545000000-E 866  6 EA  110.00 660.00 100.00 600.00 116.00 696.00MET TERM PST **" CL FEN

(72")
0033 3656000000-E 876  150 SY  2.01 301.50 2.00 300.00 3.00 450.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  328 SF  11.00 3608.00 8.00 2624.00 10.00 3280.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  721 SF  8.00 5768.00 20.00 14420.00 12.00 8652.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  108 SF  8.00 864.00 5.00 540.00 10.00 1080.00WORK ZONE SIGNS (BARRICDE
0037 4415000000-N 1115  2 EA  1200.00 2400.00 1500.00 3000.00 5000.00 10000.00FLASHING ARROW PNL TYPE C



FEB 20, 2002 07:05 AM GUILFORD

TIP NO W-4401 8.7349050 10:00AM 2 /  6 013

FED AID NO STPNHS-29(26) 0.112 MI FEB 19 2002 C200377
PEDESTRIAN BRIDGE.

US-29 AT SR-2835 

BLYTHE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. ENGLISH CONSTRUCTION CO., INC.

CHARLOTTE,  NC STATESVILLE,  NC LYNCHBURG,  VA

0038 4420000000-N 1120  4 EA  3600.00 14400.00 11000.00 44000.00 10000.00 40000.00CHANGEABLE MESSAGE SIGNS
0039 4425000000-N 1125  12 EA  30.00 360.00 14.00 168.00 100.00 1200.00WARNING FLAG SETS
0040 4430000000-N 1130  200 EA  55.00 11000.00 75.00 15000.00 75.00 15000.00DRUMS
0041 4435000000-N 1135  100 EA  27.00 2700.00 40.00 4000.00 50.00 5000.00CONES
0042 4445000000-E 1145  24 LF  22.00 528.00 12.00 288.00 20.00 480.00BARRICADES (TYPE III)
0043 4450000000-N 1150  500 HR  15.00 7500.00 19.00 9500.00 15.00 7500.00FLAGGER
0044 4460000000-N 1155  6 EA  160.00 960.00 350.00 2100.00 300.00 1800.00WARNING LIGHTS (TYPE B)
0045 4465000000-N 1160  4 EA  11500.00 46000.00 12000.00 48000.00 7500.00 30000.00TEMPORARY CRASH CUSHIONS
0046 4475000000-N 1165  1 EA  1895.20 1895.20 1500.00 1500.00 10000.00 10000.00TRUCK MTD IMP ATTN 45 MPH
0047 4485000000-E 1170  1,000 LF  20.00 20000.00 22.00 22000.00 15.00 15000.00PORT CONC BARRIER
0048 4495000000-E 1170  200 LF  22.00 4400.00 22.00 4400.00 30.00 6000.00PORT CONC BARRIER(DRAINGE
0049 4510000000-N SP   50 HR  30.00 1500.00 25.00 1250.00 100.00 5000.00POLICE
0050 4650000000-N 1251  25 EA  4.00 100.00 4.00 100.00 5.00 125.00TEMP RAISED PVMT MRKS
0051 4685000000-E 1205  900 LF  1.00 900.00 1.00 900.00 1.10 990.00THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205  430 LF  1.00 430.00 1.00 430.00 1.10 473.00THERMO PVT MKG LINES 4"120
0053 4695000000-E 1205  100 LF  2.00 200.00 2.00 200.00 2.20 220.008"WIDE THERMO 90 MILS
0054 4721000000-E 1205  4 EA  50.00 200.00 50.00 200.00 55.00 220.00THERMO PVT MKG CHARACTER 120
0055 4725000000-E 1205  2 EA  100.00 200.00 100.00 200.00 110.00 220.00THERMO PVT SYMBOL 90MILS
0056 4810000000-E 1205  2,550 LF  0.42 1071.00 0.42 1071.00 0.50 1275.00PAINT PVMT MARKINGS 4"
0057 4820000000-E 1205  4 LF  1.00 4.00 1.00 4.00 1.10 4.40PAINT PVMT MARKINGS 8"
0058 4850000000-E 1205  1,330 LF  1.00 1330.00 1.00 1330.00 1.10 1463.00LINE REMOVAL 4" WIDE
0059 4860000000-E 1205  100 LF  1.00 100.00 1.00 100.00 1.10 110.00LINE REMOVAL 8" WIDE
0060 4875000000-N 1205  6 EA  35.00 210.00 35.00 210.00 40.00 240.00REMOVAL OF SYMBL & CHARAC
0061 4900000000-N 1252  25 EA  4.00 100.00 4.00 100.00 5.00 125.00PERM RAISED PVMT MARKERS
0062 5318000000-E 1505  10 TON 106.39 1063.90 175.00 1750.00 200.00 2000.00PVMT REPAIR UTILITY WORK
0063 5726000000-E 1520  290 LF  35.00 10150.00 35.00 10150.00 55.00 15950.008" DI SEWER PIPE  PC 350
0064 5900000000-E SP   16 TON 25.00 400.00 25.00 400.00 30.00 480.00GENERIC UTILITY ITEM (TON)

NO. 67 STONE FOR FOUNDATION CONDITIONING
0065 5900000000-E SP   16 TON 25.00 400.00 25.00 400.00 30.00 480.00GENERIC UTILITY ITEM (TON)

NO. 67 STONE FOR PIPE BEDDING
0066 6000000000-E 1605  525 LF  1.70 892.50 2.50 1312.50 5.00 2625.00TEMPORARY SILT FENCE
0067 6006000000-E 1610  50 TON 50.00 2500.00 30.00 1500.00 34.00 1700.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  170 TON 50.00 8500.00 30.00 5100.00 32.00 5440.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  60 TON 30.00 1800.00 30.00 1800.00 28.00 1680.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615  1 ACR 500.00 500.00 400.00 400.00 420.00 420.00TEMPORARY MULCHING
0071 6018000000-E 1620  50 LB  4.00 200.00 3.00 150.00 3.15 157.50SEED FOR TEMP SEEDING
0072 6021000000-E 1620 0.25 TON 400.00 100.00 600.00 150.00 630.00 157.50FERT FOR TEMP SEEDING
0073 6024000000-E 1622  110 LF  19.30 2123.00 10.00 1100.00 15.00 1650.00TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622  4 EA  139.63 558.52 100.00 400.00 300.00 1200.00INLET PROTCN @ SLOPE DRNS
0075 6030000000-E 1630  350 CY  10.35 3622.50 3.00 1050.00 0.01 3.50SILT EXCAVATION
0076 6033000000-E 1631  110 SY  2.00 220.00 2.00 220.00 2.10 231.00SYNTHETIC ROVING
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FED AID NO STPNHS-29(26) 0.112 MI FEB 19 2002 C200377
PEDESTRIAN BRIDGE.

US-29 AT SR-2835 

BLYTHE CONSTRUCTION, INC. R. E. BURNS & SONS CO., INC. ENGLISH CONSTRUCTION CO., INC.

CHARLOTTE,  NC STATESVILLE,  NC LYNCHBURG,  VA

0077 6036000000-E 1631  55 SY  2.00 110.00 2.20 121.00 2.30 126.50MATTING FOR EROS CONTROL
0078 6042000000-E 1632  40 LF  1.40 56.00 5.00 200.00 10.00 400.001/4" HARDWARE CLOTH
0079 6084000000-E 1660 1.5 ACR 1800.00 2700.00 1440.00 2160.00 1515.00 2272.50SEEDING AND MULCHING
0080 6087000000-E 1660 0.5 ACR 100.00 50.00 50.00 25.00 75.00 37.50MOWING
0081 6090000000-E 1661  50 LB  8.00 400.00 7.00 350.00 7.35 367.50SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 400.00 100.00 800.00 200.00 850.00 212.50FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 2.10 105.00SEED FOR SUPP SEEDING
0084 6102000000-E 1664  165 SY  8.00 1320.00 10.00 1650.00 11.00 1815.00SODDING
0085 6105000000-E 1664  3 M/G 200.00 600.00 100.00 300.00 105.00 315.00WATER
0086 6108000000-E 1665  1 TON 400.00 400.00 300.00 300.00 315.00 315.00FERTILIZER TOPDRESSING
0087 6114000000-N SP   1 HR  30.00 30.00 95.00 95.00 100.00 100.00SPECIALIZED HAND MOWING
0088 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 10.00 80.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0089 8084000000-N 410 Lump Sum 7000.00 10000.00 10000.00FND EXCAV EB** STA*******
(1,12+31.09 -L-)

0090 8084000000-N 410 Lump Sum 7000.00 10000.00 10000.00FND EXCAV EB** STA*******
(2,12+31.09 -L-)

0091 8091000000-N 410 Lump Sum 29300.00 20000.00 12000.00FND EXCAV B** STA *******
(1,12+31.09 -L-)

0092 8182000000-E 420 126.6 CY  450.00 56970.00 725.00 91785.00 600.00 75960.00CLASS A CONCRETE (BRIDGE)
0093 8217000000-E 425  15,245 LB  0.59 8994.55 0.85 12958.25 0.75 11433.75REINF STEEL (BRIDGE)
0094 8224000000-E 425  5,924 LB  0.69 4087.56 1.00 5924.00 1.00 5924.00EPOXY COAT REINF STL BRDG
0095 8364000000-E 450  560 LF  27.00 15120.00 40.00 22400.00 25.00 14000.00HP12X53 PILES
0096 8496000000-E 460  1,058 LF  28.00 29624.00 35.00 37030.00 45.00 47610.00*****"GALV STL PIPE RAIL

(1-1/2")
0097 8531000000-E 462  214 SY  32.00 6848.00 71.00 15194.00 50.00 10700.004" SLOPE PROTECTION
0098 8860000000-N SP  Lump Sum 196800.00 285350.00 309000.00GENERIC STRUCTURE ITEM (LS)

PREFABRICATED PEDESTRIAN BRIDGE

 

    TOTAL 782907.23 TOTAL 932331.50 TOTAL 935271.85CONTRACT TOTAL

 

    SUB-TOTAL 421163.12 SUB-TOTAL 421690.25 SUB-TOTAL 428644.10ROADWAY ITEMS
    SUB-TOTAL 361744.11 SUB-TOTAL 510641.25 SUB-TOTAL 506627.75STRUCTURE ITEMS
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FED AID NO STPNHS-29(26) 0.112 MI FEB 19 2002 C200377
PEDESTRIAN BRIDGE.

US-29 AT SR-2835 

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00 50000.00MOBILIZATION
0002 0050000000-E 226  1 ACR 100.00 100.00 2500.00 2500.00SUPP CLEARING & GRUBBING
0003 0063000000-N SP  Lump Sum 76125.00 20000.00GRADING
0004 0106000000-E 230  6,900 CY  5.00 34500.00 15.00 103500.00BORROW EXCAVATION
0005 0199000000-E SP   220 SF  105.00 23100.00 100.00 22000.00TEMPORARY SHORING
0006 0206000000-E SP   220 SF  120.00 26400.00 100.00 22000.00TEMP SHORING - BARR SUPPORTED
0007 0318000000-E 300  30 TON 20.00 600.00 25.00 750.00FNDATION MATL, MINOR STRS
0008 0366000000-E 310  244 LF  30.00 7320.00 26.00 6344.0015" RC PIPE CULV III
0009 1121000000-E 520  95 TON 20.00 1900.00 25.00 2375.00AGGREGATE BASE COURSE
0010 1220000000-E 545  100 TON 20.00 2000.00 20.00 2000.00INCIDENTAL STONE BASE
0011 1489000000-E 610  45 TON 60.00 2700.00 60.00 2700.00ASP CONC BASE CRS B25.0B
0012 1519000000-E 610  25 TON 80.00 2000.00 80.00 2000.00ASP CONC SURF CRS S9.5B
0013 1560000000-E 620  4 TON 190.00 760.00 190.00 760.00ASP FOR PLANT MIX  PG64-22
0014 2165000000-E 820  44 LF  30.00 1320.00 12.00 528.0012"FUNNEL DRAIN PIPE
0015 2286000000-N 840  3 EA  1000.00 3000.00 1800.00 5400.00MASNRY DRAINAGE STRUCT
0016 2319000000-N 840  1 EA  330.00 330.00 350.00 350.00FRAME W/GRATE 840.***** DETL

(840.16)
0017 2374000000-N 840  1 EA  330.00 330.00 350.00 350.00FRAME-GRT-HD 840.03 **

(E)
0018 2374000000-N 840  1 EA  330.00 330.00 350.00 350.00FRAME-GRT-HD 840.03 **

(G)
0019 2500000000-E 842  8 CY  801.33 6410.64 1200.00 9600.00CONCRETE RETAINING WALLS
0020 2549000000-E 846  285 LF  14.50 4132.50 12.00 3420.002'-6"CONC CURB & GUTTER
0021 2591000000-E 848  780 SY  21.80 17004.00 25.00 19500.004" CONCRETE SIDEWALK
0022 2598000000-E 848  35 SY  22.00 770.00 40.00 1400.00CONCRETE WHEELCHAIR RAMP
0023 2612000000-E 848  13 SY  27.00 351.00 45.00 585.006" CONCRETE DRIVEWAY
0024 2724000000-E 857  50 LF  94.43 4721.50 100.00 5000.00PC REINF BARRIER SNGL FC
0025 3030000000-E 862 62.5 LF  9.00 562.50 9.50 593.75STL BM GUARDRAIL
0026 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00ADDIT GUARDRAIL POSTS
0027 3270000000-N SP   2 EA  1500.00 3000.00 1500.00 3000.00GR ANCHOR TYPE 350
0028 3315000000-N 862  4 EA  1050.00 4200.00 1100.00 4400.00GR ANCHOR TYPE XI (MOD)
0029 3360000000-E 863  150 LF  1.00 150.00 1.00 150.00REMOVE EXISTING GUARDRAIL
0030 3533000000-E 866  774 LF  6.00 4644.00 5.00 3870.00CHN LK FENCE **" FABRIC

(72")
0031 3539000000-E 866  64 EA  35.00 2240.00 50.00 3200.00MET LINE PST **" CL FEN

(72")
0032 3545000000-E 866  6 EA  110.00 660.00 100.00 600.00MET TERM PST **" CL FEN

(72")
0033 3656000000-E 876  150 SY  2.00 300.00 3.00 450.00FILTER FABRIC FOR DRAINGE
0034 4400000000-E 1110  328 SF  10.00 3280.00 8.50 2788.00WORK ZONE SIGNS (STAT)
0035 4405000000-E 1110  721 SF  5.00 3605.00 6.00 4326.00WORK ZONE SIGNS (PORTABLE
0036 4410000000-E 1110  108 SF  8.00 864.00 7.00 756.00WORK ZONE SIGNS (BARRICDE
0037 4415000000-N 1115  2 EA  4295.00 8590.00 4000.00 8000.00FLASHING ARROW PNL TYPE C



FEB 20, 2002 07:05 AM GUILFORD

TIP NO W-4401 8.7349050 10:00AM 5 /  6 013

FED AID NO STPNHS-29(26) 0.112 MI FEB 19 2002 C200377
PEDESTRIAN BRIDGE.

US-29 AT SR-2835 

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC  

0038 4420000000-N 1120  4 EA  19500.00 78000.00 20000.00 80000.00CHANGEABLE MESSAGE SIGNS
0039 4425000000-N 1125  12 EA  9.50 114.00 25.00 300.00WARNING FLAG SETS
0040 4430000000-N 1130  200 EA  45.00 9000.00 65.00 13000.00DRUMS
0041 4435000000-N 1135  100 EA  18.00 1800.00 15.00 1500.00CONES
0042 4445000000-E 1145  24 LF  12.00 288.00 10.00 240.00BARRICADES (TYPE III)
0043 4450000000-N 1150  500 HR  12.00 6000.00 20.00 10000.00FLAGGER
0044 4460000000-N 1155  6 EA  250.00 1500.00 200.00 1200.00WARNING LIGHTS (TYPE B)
0045 4465000000-N 1160  4 EA  11500.00 46000.00 11500.00 46000.00TEMPORARY CRASH CUSHIONS
0046 4475000000-N 1165  1 EA  9500.00 9500.00 10001.00 10001.00TRUCK MTD IMP ATTN 45 MPH
0047 4485000000-E 1170  1,000 LF  20.00 20000.00 20.00 20000.00PORT CONC BARRIER
0048 4495000000-E 1170  200 LF  22.00 4400.00 22.00 4400.00PORT CONC BARRIER(DRAINGE
0049 4510000000-N SP   50 HR  65.00 3250.00 50.00 2500.00POLICE
0050 4650000000-N 1251  25 EA  4.00 100.00 4.00 100.00TEMP RAISED PVMT MRKS
0051 4685000000-E 1205  900 LF  1.00 900.00 1.00 900.00THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205  430 LF  1.00 430.00 1.00 430.00THERMO PVT MKG LINES 4"120
0053 4695000000-E 1205  100 LF  2.00 200.00 2.00 200.008"WIDE THERMO 90 MILS
0054 4721000000-E 1205  4 EA  50.00 200.00 50.00 200.00THERMO PVT MKG CHARACTER 120
0055 4725000000-E 1205  2 EA  100.00 200.00 100.00 200.00THERMO PVT SYMBOL 90MILS
0056 4810000000-E 1205  2,550 LF  0.42 1071.00 0.42 1071.00PAINT PVMT MARKINGS 4"
0057 4820000000-E 1205  4 LF  1.00 4.00 1.00 4.00PAINT PVMT MARKINGS 8"
0058 4850000000-E 1205  1,330 LF  1.00 1330.00 1.00 1330.00LINE REMOVAL 4" WIDE
0059 4860000000-E 1205  100 LF  1.00 100.00 1.00 100.00LINE REMOVAL 8" WIDE
0060 4875000000-N 1205  6 EA  35.00 210.00 35.00 210.00REMOVAL OF SYMBL & CHARAC
0061 4900000000-N 1252  25 EA  4.00 100.00 4.00 100.00PERM RAISED PVMT MARKERS
0062 5318000000-E 1505  10 TON 175.00 1750.00 175.00 1750.00PVMT REPAIR UTILITY WORK
0063 5726000000-E 1520  290 LF  35.00 10150.00 35.00 10150.008" DI SEWER PIPE  PC 350
0064 5900000000-E SP   16 TON 25.00 400.00 25.00 400.00GENERIC UTILITY ITEM (TON)

NO. 67 STONE FOR FOUNDATION CONDITIONING
0065 5900000000-E SP   16 TON 25.00 400.00 25.00 400.00GENERIC UTILITY ITEM (TON)

NO. 67 STONE FOR PIPE BEDDING
0066 6000000000-E 1605  525 LF  3.00 1575.00 2.35 1233.75TEMPORARY SILT FENCE
0067 6006000000-E 1610  50 TON 30.00 1500.00 50.00 2500.00EROS CONTRL STONE CL A
0068 6009000000-E 1610  170 TON 30.00 5100.00 40.00 6800.00EROS CONTRL STONE CL B
0069 6012000000-E 1610  60 TON 30.00 1800.00 35.00 2100.00SEDIMENT CONTROL STONE
0070 6015000000-E 1615  1 ACR 500.00 500.00 500.00 500.00TEMPORARY MULCHING
0071 6018000000-E 1620  50 LB  4.00 200.00 4.00 200.00SEED FOR TEMP SEEDING
0072 6021000000-E 1620 0.25 TON 400.00 100.00 400.00 100.00FERT FOR TEMP SEEDING
0073 6024000000-E 1622  110 LF  10.00 1100.00 15.00 1650.00TEMPORARY SLOPE DRAINS
0074 6027000000-N 1622  4 EA  100.00 400.00 200.00 800.00INLET PROTCN @ SLOPE DRNS
0075 6030000000-E 1630  350 CY  3.00 1050.00 6.00 2100.00SILT EXCAVATION
0076 6033000000-E 1631  110 SY  2.00 220.00 2.00 220.00SYNTHETIC ROVING



FEB 20, 2002 07:05 AM GUILFORD

TIP NO W-4401 8.7349050 10:00AM 6 /  6 013

FED AID NO STPNHS-29(26) 0.112 MI FEB 19 2002 C200377
PEDESTRIAN BRIDGE.

US-29 AT SR-2835 

DANE CONSTRUCTION, INC. SMITH-ROWE, INC.

MOORESVILLE,  NC MOUNT AIRY,  NC  

0077 6036000000-E 1631  55 SY  2.00 110.00 2.00 110.00MATTING FOR EROS CONTROL
0078 6042000000-E 1632  40 LF  1.40 56.00 5.00 200.001/4" HARDWARE CLOTH
0079 6084000000-E 1660 1.5 ACR 1800.00 2700.00 1800.00 2700.00SEEDING AND MULCHING
0080 6087000000-E 1660 0.5 ACR 100.00 50.00 100.00 50.00MOWING
0081 6090000000-E 1661  50 LB  8.00 400.00 8.00 400.00SEED FOR REPAIR SEEDING
0082 6093000000-E 1661 0.25 TON 400.00 100.00 400.00 100.00FERT FOR REPAIR SEEDING
0083 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00SEED FOR SUPP SEEDING
0084 6102000000-E 1664  165 SY  8.00 1320.00 8.00 1320.00SODDING
0085 6105000000-E 1664  3 M/G 200.00 600.00 200.00 600.00WATER
0086 6108000000-E 1665  1 TON 400.00 400.00 400.00 400.00FERTILIZER TOPDRESSING
0087 6114000000-N SP   1 HR  30.00 30.00 30.00 30.00SPECIALIZED HAND MOWING
0088 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0089 8084000000-N 410 Lump Sum 4750.00 6000.00FND EXCAV EB** STA*******
(1,12+31.09 -L-)

0090 8084000000-N 410 Lump Sum 4750.00 6000.00FND EXCAV EB** STA*******
(2,12+31.09 -L-)

0091 8091000000-N 410 Lump Sum 4750.00 27500.00FND EXCAV B** STA *******
(1,12+31.09 -L-)

0092 8182000000-E 420 126.6 CY  500.00 63300.00 700.00 88620.00CLASS A CONCRETE (BRIDGE)
0093 8217000000-E 425  15,245 LB  0.55 8384.75 0.61 9299.45REINF STEEL (BRIDGE)
0094 8224000000-E 425  5,924 LB  0.80 4739.20 0.80 4739.20EPOXY COAT REINF STL BRDG
0095 8364000000-E 450  560 LF  47.00 26320.00 21.00 11760.00HP12X53 PILES
0096 8496000000-E 460  1,058 LF  52.50 55545.00 46.00 48668.00*****"GALV STL PIPE RAIL

(1-1/2")
0097 8531000000-E 462  214 SY  65.00 13910.00 46.50 9951.004" SLOPE PROTECTION
0098 8860000000-N SP  Lump Sum 305500.00 250000.00GENERIC STRUCTURE ITEM (LS)

PREFABRICATED PEDESTRIAN BRIDGE

 

    TOTAL 1007240.09 TOTAL 1009141.15CONTRACT TOTAL

 

    SUB-TOTAL 515291.14 SUB-TOTAL 546603.50ROADWAY ITEMS
    SUB-TOTAL 491948.95 SUB-TOTAL 462537.65STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  782907.23BLYTHE CONSTRUCTION, INC.
     2  932331.50R. E. BURNS & SONS CO., INC.
     3  935271.85ENGLISH CONSTRUCTION CO., INC.
     4  1007240.09DANE CONSTRUCTION, INC.
     5  1009141.15SMITH-ROWE, INC.



FEB 20, 2002 07:05 AM RICHMOND

TIP NO W-4001 8.7358003 10:00AM 1 /  5 014

FED AID NO STP-74(34) 0.302 MI FEB 19 2002 C200359
WIDENING, GRADING, DRAINAGE & PAVING.

US-74 (BROAD ST) FROM US-1 TO US-220 AND US-220 FROM US-74 TO GREEN ST.

W. E. GARRISON COMPANY, INC. APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

GARNER,  NC MARSTON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 66190.00 80000.00MOBILIZATION
0002 0043000000-N 226 Lump Sum 99000.00 182000.00GRADING
0003 0050000000-E 226  1 ACR 1.00 1.00 2825.00 2825.00SUPP CLEARING & GRUBBING
0004 0057000000-E 226  500 CY  6.50 3250.00 20.00 10000.00UNDERCUT EXCAVATION
0005 0080000000-E SP   750 TON 16.75 12562.50 21.28 15960.00CLASS IV SUBGRD STABILIZATION
0006 0195000000-E 265  500 CY  33.50 16750.00 21.28 10640.00SELECT GRANULAR MATERIAL
0007 0196000000-E 270  1,400 SY  1.90 2660.00 2.00 2800.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  344 TON 21.00 7224.00 20.00 6880.00FNDATION MATL, MINOR STRS
0009 0366000000-E 310  2,484 LF  21.50 53406.00 35.50 88182.0015" RC PIPE CULV III
0010 0372000000-E 310  136 LF  26.00 3536.00 58.70 7983.2018" RC PIPE CULV III
0011 0378000000-E 310  76 LF  29.50 2242.00 66.20 5031.2024" RC PIPE CULV III
0012 0384000000-E 310  28 LF  37.00 1036.00 73.25 2051.0030" RC PIPE CULV III
0013 0390000000-E 310  56 LF  40.00 2240.00 78.00 4368.0036" RC PIPE CULV III
0014 0396000000-E 310  464 LF  53.50 24824.00 75.50 35032.0042" RC PIPE CULV III
0015 0980000000-E SP   64 LF  550.00 35200.00 315.00 20160.00**"WS PIPE *****" B, B&J

(42", 0.625")
0016 0995000000-E 340  755 LF  7.50 5662.50 13.00 9815.00PIPE REMOVAL
0017 1022000000-E SP   600 LB  10.00 6000.00 10.00 6000.00SEALING PVMT CRACKS
0018 1110000000-E 510  100 TON 18.00 1800.00 23.00 2300.00STABILIZER AGGREGATE
0019 1220000000-E 545  500 TON 16.75 8375.00 21.50 10750.00INCIDENTAL STONE BASE
0020 1297000000-E 607  3,700 SY  10.00 37000.00 3.00 11100.00MILL ASP PVMT *****" DTH

(2-1/4")
0021 1491000000-E 610  1,950 TON 52.00 101400.00 52.00 101400.00ASP CONC BASE CRS B25.0C
0022 1503000000-E 610  1,200 TON 45.50 54600.00 45.50 54600.00ASP CONC INTR CRS I19.0C
0023 1523000000-E 610  2,500 TON 37.50 93750.00 37.50 93750.00ASP CONC SURF CRS S9.5C
0024 1560000000-E 620  141 TON 175.00 24675.00 175.00 24675.00ASP FOR PLANT MIX  PG64-22
0025 1565000000-E 620  163 TON 190.00 30970.00 190.00 30970.00ASP FOR PLANT MIX PG70-22
0026 1693000000-E 654  470 TON 200.00 94000.00 135.00 63450.00ASPH PM PAVEMENT REPAIR
0027 2190000000-N 828  18 EA  300.00 5400.00 295.00 5310.00TEMP STL PLT COVER FOR MDS
0028 2264000000-E 840  1 CY  2500.00 2500.00 650.00 650.00PIPE PLUGS
0029 2286000000-N 840  98 EA  1200.00 117600.00 1800.00 176400.00MASNRY DRAINAGE STRUCT
0030 2308000000-E 840 21.32 LF  200.00 4264.00 195.00 4157.40MASNRY DRAINAGE STRUCT
0031 2352000000-N 840  4 EA  350.00 1400.00 280.00 1120.00FRAME W/GRATE 840.***** STD

(840.29)
0032 2363000000-N 840  1 EA  350.00 350.00 395.00 395.00FRAME W/2GRTS 840.***** STD

(840.16)
0033 2374000000-N 840  9 EA  350.00 3150.00 430.00 3870.00FRAME-GRT-HD 840.03 **

(E)
0034 2374000000-N 840  34 EA  350.00 11900.00 430.00 14620.00FRAME-GRT-HD 840.03 **

(F)
0035 2374000000-N 840  29 EA  350.00 10150.00 430.00 12470.00FRAME-GRT-HD 840.03 **

(G)
0036 2396000000-N 840  19 EA  250.00 4750.00 300.00 5700.00FRAME W/COVER STD 840.54



FEB 20, 2002 07:05 AM RICHMOND

TIP NO W-4001 8.7358003 10:00AM 2 /  5 014

FED AID NO STP-74(34) 0.302 MI FEB 19 2002 C200359
WIDENING, GRADING, DRAINAGE & PAVING.

US-74 (BROAD ST) FROM US-1 TO US-220 AND US-220 FROM US-74 TO GREEN ST.

W. E. GARRISON COMPANY, INC. APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

GARNER,  NC MARSTON,  NC  

0037 2407000000-N 840  4 EA  350.00 1400.00 980.00 3920.00STL FRAM W/ 2 GTR, STD 840.37
0038 2418000000-E SP   122 LF  20.00 2440.00 215.00 26230.00FRM W/GRATES, DRIVEWY DI
0039 2451000000-N 840  4 EA  200.00 800.00 450.00 1800.00CONC APRON FOR DROP INLET
0040 2500000000-E 842  40 CY  850.00 34000.00 750.00 30000.00CONCRETE RETAINING WALLS
0041 2549000000-E 846  4,900 LF  10.50 51450.00 12.00 58800.002'-6"CONC CURB & GUTTER
0042 2591000000-E 848  620 SY  18.50 11470.00 37.00 22940.004" CONCRETE SIDEWALK
0043 2598000000-E 848  370 SY  21.00 7770.00 45.00 16650.00CONCRETE WHEELCHAIR RAMP
0044 2647000000-E 852  320 SY  36.00 11520.00 39.00 12480.005" MONO CONC ISLANDS (SURF MTD)
0045 2905000000-N 859  1 EA  750.00 750.00 2865.00 2865.00CONVERT DI TO JB
0046 3030000000-E 862 37.5 LF  18.00 675.00 18.00 675.00STL BM GUARDRAIL
0047 3150000000-N 862  5 EA  40.00 200.00 40.00 200.00ADDIT GUARDRAIL POSTS
0048 3210000000-N 862  1 EA  500.00 500.00 500.00 500.00GR ANCHOR TYPE CAT-1
0049 3270000000-N SP   1 EA  2000.00 2000.00 2000.00 2000.00GR ANCHOR TYPE 350
0050 3360000000-E 863  84 LF  2.00 168.00 2.00 168.00REMOVE EXISTING GUARDRAIL
0051 3536000000-E 866  140 LF  6.00 840.00 6.00 840.00CHN LK FENCE 48" FABRIC
0052 3542000000-E 866  12 EA  30.00 360.00 30.00 360.00MET LINE PST 48" CL FEN
0053 3548000000-E 866  4 EA  100.00 400.00 100.00 400.00MET TERM PST 48" CL FEN
0054 3656000000-E 876  150 SY  2.00 300.00 3.60 540.00FILTER FABRIC FOR DRAINGE
0055 4400000000-E 1110  163 SF  10.00 1630.00 10.25 1670.75WORK ZONE SIGNS (STAT)
0056 4405000000-E 1110  104 SF  12.00 1248.00 10.25 1066.00WORK ZONE SIGNS (PORTABLE
0057 4415000000-N 1115  2 EA  5000.00 10000.00 2000.00 4000.00FLASHING ARROW PNL TYPE C
0058 4430000000-N 1130  125 EA  40.00 5000.00 49.25 6156.25DRUMS
0059 4435000000-N 1135  125 EA  15.00 1875.00 17.00 2125.00CONES
0060 4455000000-N 1150  20 MD  220.00 4400.00 140.00 2800.00FLAGGER
0061 4475000000-N 1165  2 EA  12000.00 24000.00 3000.00 6000.00TRUCK MTD IMP ATTN 45 MPH
0062 4510000000-N SP   12 HR  50.00 600.00 30.00 360.00POLICE
0063 4650000000-N 1251  390 EA  3.00 1170.00 4.50 1755.00TEMP RAISED PVMT MRKS
0064 4686000000-E 1205  4,020 LF  0.90 3618.00 0.42 1688.40THERMO PVT MKG LINES 4"120
0065 4695000000-E 1205  160 LF  1.00 160.00 1.00 160.008"WIDE THERMO 90 MILS
0066 4710000000-E 1205  115 LF  4.85 557.75 6.00 690.0024"WIDE THERMO 120 MILS
0067 4725000000-E 1205  26 EA  100.00 2600.00 65.00 1690.00THERMO PVT SYMBOL 90MILS
0068 4810000000-E 1205  8,040 LF  0.50 4020.00 0.25 2010.00PAINT PVMT MARKINGS 4"
0069 4820000000-E 1205  320 LF  1.00 320.00 1.00 320.00PAINT PVMT MARKINGS 8"
0070 4835000000-E 1205  230 LF  2.00 460.00 2.50 575.00PAINT PVT MKG LINES 24"
0071 4845000000-N 1205  52 EA  35.00 1820.00 35.00 1820.00PAINT PVT MKG SYMBOL
0072 4850000000-E 1205  500 LF  1.00 500.00 1.10 550.00LINE REMOVAL 4" WIDE
0073 4870000000-E 1205  50 LF  2.00 100.00 6.60 330.00LINE REMOVAL 24" WIDE
0074 4900000000-N 1252  195 EA  3.00 585.00 5.00 975.00PERM RAISED PVMT MARKERS
0075 5300000000-E 1505  180 TON 21.00 3780.00 25.00 4500.00FND CONDIT MAT CL *******

(VI)
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US-74 (BROAD ST) FROM US-1 TO US-220 AND US-220 FROM US-74 TO GREEN ST.

W. E. GARRISON COMPANY, INC. APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

GARNER,  NC MARSTON,  NC  

0076 5306000000-E SP   180 TON 18.00 3240.00 25.00 4500.00BEDDING MATL, CL ********
(II)

0077 5318000000-E 1505  157 TON 120.00 18840.00 175.00 27475.00PVMT REPAIR UTILITY WORK
0078 5330000000-E 1510  10 LF  26.00 260.00 22.50 225.006" DI WATER PIPE ********

(CL 50,350# WP)
0079 5336000000-E 1510  795 LF  19.88 15804.60 25.50 20272.508" DI WATER PIPE ********

(CL 50,350# WP)
0080 5423000000-E 1510  22 LF  13.00 286.00 18.25 401.50***" PE H2O PIPE SDR *****

(1",7, 200# WP)
0081 5423000000-E 1510  58 LF  15.48 897.84 15.15 878.70***" PE H2O PIPE SDR *****

(3/4",7, 200# WP)
0082 5426000000-E 1510  7 LF  10.68 74.76 20.20 141.40***"PVC WAT PIPE ********

(2",SDR 21, 200# WP)
0083 5468000000-E 1510  1,045 LF  13.50 14107.50 18.58 19416.10**" PVC WATER C900 ** ****

(6",18,150# WP)
0084 5480000000-E 1510  830 LB  20.00 16600.00 6.00 4980.00DI H2O FITTINGS 250# MIN
0085 5510000000-E 1510  7 EA  185.00 1295.00 75.00 525.003/4" CORPORATION STOP
0086 5534000000-E 1510  1 EA  486.25 486.25 425.00 425.00**" GATE V&VB *****WP

(2",200#)
0087 5540000000-E 1510  1 EA  594.00 594.00 600.00 600.006" GATE V&VB 200# WP
0088 5576000000-E 1510  1 EA  3825.00 3825.00 3000.00 3000.00**X**"TAPN SLVE *****WP

(10" X 6", 200#)
0089 5576000000-E 1510  2 EA  2616.25 5232.50 2500.00 5000.00**X**"TAPN SLVE *****WP

(8" X 8", 200#)
0090 5582000000-E 1510  3 EA  330.40 991.20 300.00 900.00**"X **" TAPPING SADDLE

(6" x 3/4")
0091 5582000000-E 1510  1 EA  354.78 354.78 385.00 385.00**"X **" TAPPING SADDLE

(8" x 2")
0092 5582000000-E 1510  4 EA  344.75 1379.00 350.00 1400.00**"X **" TAPPING SADDLE

(8" x 3/4")
0093 5618000000-E 1510  1 EA  55.00 55.00 400.00 400.006" TRANSIT COUPLN *******

(AC TO DI)
0094 5624000000-E 1510  2 EA  95.00 190.00 600.00 1200.008" TRANSIT COUPLN *******

(DI TO CI)
0095 5666000000-E 1510  1 EA  2500.00 2500.00 1950.00 1950.00FIRE HYDRANT, *****MPA WP

(150#  WP)
0096 5714000000-E 1520  537 LF  23.50 12619.50 40.35 21667.95**"DI SEWR PIPE CL *****

(10",50)
0097 5714000000-E 1520  115 LF  19.00 2185.00 20.00 2300.00**"DI SEWR PIPE CL *****

(4",51)
0098 5714000000-E 1520  391 LF  20.18 7890.38 25.75 10068.25**"DI SEWR PIPE CL *****

(8",50)
0099 5768000000-N 1520  10 EA  40.00 400.00 250.00 2500.00SANITARY SEWER CLEAN-OUT
0100 5774000000-E 1525  10 EA  23.20 232.00 1820.00 18200.00**'DIA PC SS MH 0-6'

(4')
0101 5780000000-E 1525  33 LF  245.00 8085.00 300.00 9900.00PC CONC MH WALL *'D 6'+

(4')
0102 5798000000-E 1530  1,031 LF  3.10 3196.10 18.25 18815.75FIL OR REMV **" PIPE, ***

(6", AC WATER)
0103 5828000000-N 1530  1 EA  300.00 300.00 650.00 650.00REMOVE EXISTING MANHOLE



FEB 20, 2002 07:05 AM RICHMOND

TIP NO W-4001 8.7358003 10:00AM 4 /  5 014

FED AID NO STP-74(34) 0.302 MI FEB 19 2002 C200359
WIDENING, GRADING, DRAINAGE & PAVING.

US-74 (BROAD ST) FROM US-1 TO US-220 AND US-220 FROM US-74 TO GREEN ST.

W. E. GARRISON COMPANY, INC. APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

GARNER,  NC MARSTON,  NC  

0104 5852000000-E SP   63 LF  535.00 33705.00 245.00 15435.00**"STL NCAS PIPE *****B&J
(30", 0.312")

0105 5882000000-N SP   4 EA  185.00 740.00 450.00 1800.00GENERIC UTILITY ITEM (EA)
6" RESTRAINED RETAINER GLAND, 250# WP

0106 5882000000-N SP   1 EA  895.00 895.00 1200.00 1200.00GENERIC UTILITY ITEM (EA)
RELOCATE EXT 2" WATER METER & INSTALL METER BOX

0107 5882000000-N SP   1 EA  600.00 600.00 500.00 500.00GENERIC UTILITY ITEM (EA)
REMOVE & STOCKPILE EXT FIRE   HYDRANT

0108 5882000000-N SP   8 EA  795.00 6360.00 500.00 4000.00GENERIC UTILITY ITEM (EA)
WATER METER ASSEMBLY

0109 6000000000-E 1605  120 LF  4.00 480.00 2.45 294.00TEMPORARY SILT FENCE
0110 6006000000-E 1610  100 TON 33.00 3300.00 44.00 4400.00EROS CONTRL STONE CL A
0111 6009000000-E 1610  20 TON 36.00 720.00 44.00 880.00EROS CONTRL STONE CL B
0112 6012000000-E 1610  610 TON 21.00 12810.00 30.00 18300.00SEDIMENT CONTROL STONE
0113 6015000000-E 1615  1 ACR 640.00 640.00 500.00 500.00TEMPORARY MULCHING
0114 6018000000-E 1620  50 LB  5.00 250.00 4.00 200.00SEED FOR TEMP SEEDING
0115 6021000000-E 1620 0.25 TON 7.00 1.75 700.00 175.00FERT FOR TEMP SEEDING
0116 6030000000-E 1630  25 CY  10.00 250.00 9.35 233.75SILT EXCAVATION
0117 6033000000-E 1631  600 SY  2.00 1200.00 2.90 1740.00SYNTHETIC ROVING
0118 6036000000-E 1631  300 SY  2.20 660.00 2.50 750.00MATTING FOR EROS CONTROL
0119 6042000000-E 1632  2,000 LF  3.00 6000.00 2.00 4000.001/4" HARDWARE CLOTH
0120 6084000000-E 1660  1 ACR 3400.00 3400.00 2450.00 2450.00SEEDING AND MULCHING
0121 6087000000-E 1660 0.5 ACR 100.00 50.00 100.00 50.00MOWING
0122 6090000000-E 1661  50 LB  8.00 400.00 10.00 500.00SEED FOR REPAIR SEEDING
0123 6093000000-E 1661 0.25 TON 1200.00 300.00 1600.00 400.00FERT FOR REPAIR SEEDING
0124 6096000000-E 1662  50 LB  2.00 100.00 3.00 150.00SEED FOR SUPP SEEDING
0125 6108000000-E 1665 0.75 TON 300.00 225.00 500.00 375.00FERTILIZER TOPDRESSING
0126 6114000000-N SP   1 HR  100.00 100.00 60.00 60.00SPECIALIZED HAND MOWING
0127 6117000000-N 1675  8 EA  11.00 88.00 20.00 160.00RESPONSE FOR EROS CONTROL
0128 7060000000-E 1705  1,090 LF  2.00 2180.00 2.00 2180.00SIGNAL CABLE
0129 7120000000-E 1705  7 EA  974.00 6818.00 974.00 6818.00VEHICLE SIGNAL HD (12", 3 SECT)
0130 7132000000-E 1705  2 EA  1249.00 2498.00 1249.00 2498.00VEHICLE SIGNAL HD (12", 4 SECT)
0131 7144000000-E 1705  1 EA  1624.00 1624.00 1624.00 1624.00VEHICLE SIGNAL HD (12", 5 SECT)
0132 7264000000-E 1710  500 LF  2.00 1000.00 2.00 1000.00MESSENGER CABLE (3/8")
0133 7288000000-E 1715  10 LF  29.00 290.00 29.00 290.00TRENCHING (PAVED)
0134 7300000000-E 1715  160 LF  6.00 960.00 6.00 960.00TRENCHING (UNPAVED)
0135 7324000000-N 1716  3 EA  207.00 621.00 207.00 621.00JUNCTION BOX (STANDARD SIZE)
0136 7360000000-N 1720  4 EA  662.00 2648.00 662.00 2648.00WOOD POLE
0137 7372000000-N 1721  8 EA  209.00 1672.00 209.00 1672.00GUY ASSEMBLY
0138 7408000000-E 1722  1 EA  265.00 265.00 265.00 265.001" RISER WITH WEATHERHEAD
0139 7420000000-E 1722  5 EA  299.00 1495.00 299.00 1495.002" RISER WITH WEATHERHEAD
0140 7444000000-E 1725  1,330 LF  5.00 6650.00 5.00 6650.00INDUCTIVE LOOP SAWCUT
0141 7456000000-E 1726  2,330 LF  1.00 2330.00 1.00 2330.00LEAD-IN CABLE



FEB 20, 2002 07:05 AM RICHMOND

TIP NO W-4001 8.7358003 10:00AM 5 /  5 014

FED AID NO STP-74(34) 0.302 MI FEB 19 2002 C200359
WIDENING, GRADING, DRAINAGE & PAVING.

US-74 (BROAD ST) FROM US-1 TO US-220 AND US-220 FROM US-74 TO GREEN ST.

W. E. GARRISON COMPANY, INC. APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

GARNER,  NC MARSTON,  NC  

0142 7636000000-N 1745  3 EA  219.00 657.00 219.00 657.00SIGN FOR SIGNALS
0143 7684000000-N 1750  1 EA  629.00 629.00 629.00 629.00SIGNAL CABINET FOUNDATION
0144 7828000000-N 1751  1 EA  13300.00 13300.00 13300.00 13300.00CONTRLR W/ CBNT, NEMA TS-2 BASE MTD
0145 7852000000-N 1751  13 EA  299.00 3887.00 299.00 3887.00DETECTOR CHANNEL (NEMA TS-2)

 

    TOTAL 1390024.91 TOTAL 1616278.10CONTRACT TOTAL

 

    SUB-TOTAL 1390024.91 SUB-TOTAL 1616278.10ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1390024.91W. E. GARRISON COMPANY, INC.
     2  1616278.10APAC-CAROLINA, INC., HIGHWAY CONSTRS. DIV.



FEB 20, 2002 07:05 AM CHATHAM

TIP NO  7.5211048, 7.5221048, 7.5273048, 7.5273948 10:00AM 1 /  2 015

FED AID NO STATE FUNDED 20.630 MI FEB 19 2002 C200418
MILLING & RESURFACING.

1 SECTION OF US-421, 2 SECTIONS OF NC-87, 2 SECTIONS OF US-15/501 & 4 SECTIONS OF SECONDARY ROADS.

RILEY PAVING, INC. S. T. WOOTEN CORPORATION LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

CARTHAGE,  NC WILSON,  NC WINSTON-SALEM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 14500.00 13800.00 45000.00MOBILIZATION
0002 1220000000-E 545  200 TON 15.00 3000.00 20.00 4000.00 35.00 7000.00INCIDENTAL STONE BASE
0003 1245000000-E SP  4.84 SMI 1600.00 7744.00 2200.00 10648.00 1550.00 7502.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  533 SY  10.00 5330.00 10.00 5330.00 8.50 4530.50MILL ASP PVMT *****" DTH

(1-1/2")
0005 1519000000-E 610  20,852 TON 21.32 444564.64 24.44 509622.88 28.00 583856.00ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   2,897 TON 21.32 61764.04 24.48 70918.56 25.00 72425.00ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  1,559 TON 156.13 243406.67 157.50 245542.50 135.00 210465.00ASP FOR PLANT MIX  PG64-22
0008 2830000000-N 858  2 EA  500.00 1000.00 924.00 1848.00 600.00 1200.00ADJ MANHOLES
0009 2845000000-N 858  2 EA  500.00 1000.00 912.45 1824.90 550.00 1100.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  168,719 LF  0.24 40830.00 0.25 42179.75 0.26 43866.94THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  137,799 LF  0.30 40650.71 0.31 42717.69 0.32 44095.68THERMO PVT MKG LINES 4"120
0012 4697000000-E 1205  750 LF  1.00 750.00 1.03 772.50 1.10 825.00THERMO PVT MKG LINE 8"120
0013 4710000000-E 1205  150 LF  4.00 600.00 4.12 618.00 4.50 675.0024"WIDE THERMO 120 MILS
0014 4721000000-E 1205  6 EA  50.00 300.00 51.50 309.00 60.00 360.00THERMO PVT MKG CHARACTER 120
0015 4725000000-E 1205  48 EA  65.00 3120.00 67.00 3216.00 70.00 3360.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  97,152 LF  0.07 6800.64 0.08 7772.16 0.08 7772.16PAINT PVMT MARKINGS 4"
0017 4900000000-N 1252  1,528 EA  3.80 5806.40 3.91 5974.48 4.10 6264.80PERM RAISED PVMT MARKERS
0018 6084000000-E 1660  3 ACR 1090.00 3270.00 1123.00 3369.00 1600.00 4800.00SEEDING AND MULCHING

 

    TOTAL 884437.10 TOTAL 970463.42 TOTAL 1045098.08CONTRACT TOTAL

 

    SUB-TOTAL 884437.10 SUB-TOTAL 970463.42 SUB-TOTAL 1045098.08ROADWAY ITEMS



FEB 20, 2002 07:05 AM CHATHAM

TIP NO  7.5211048, 7.5221048, 7.5273048, 7.5273948 10:00AM 2 /  2 015

FED AID NO STATE FUNDED 20.630 MI FEB 19 2002 C200418
MILLING & RESURFACING.

1 SECTION OF US-421, 2 SECTIONS OF NC-87, 2 SECTIONS OF US-15/501 & 4 SECTIONS OF SECONDARY ROADS.

MAPCO, INC.

RANDLEMAN,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40646.00MOBILIZATION
0002 1220000000-E 545  200 TON 33.49 6698.00INCIDENTAL STONE BASE
0003 1245000000-E SP  4.84 SMI 2917.61 14121.23SHOULDER RECONSTRUCTION
0004 1297000000-E 607  533 SY  20.46 10905.18MILL ASP PVMT *****" DTH

(1-1/2")
0005 1519000000-E 610  20,852 TON 36.94 770272.88ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   2,897 TON 33.29 96441.13ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  1,559 TON 166.26 259199.34ASP FOR PLANT MIX  PG64-22
0008 2830000000-N 858  2 EA  625.00 1250.00ADJ MANHOLES
0009 2845000000-N 858  2 EA  625.00 1250.00ADJ METER OR VALVE BOXES
0010 4685000000-E 1205  168,719 LF  0.28 47241.32THERMO PVT MKG LINES 4"90
0011 4686000000-E 1205  137,799 LF  0.40 55119.60THERMO PVT MKG LINES 4"120
0012 4697000000-E 1205  750 LF  2.12 1590.00THERMO PVT MKG LINE 8"120
0013 4710000000-E 1205  150 LF  6.36 954.0024"WIDE THERMO 120 MILS
0014 4721000000-E 1205  6 EA  106.00 636.00THERMO PVT MKG CHARACTER 120
0015 4725000000-E 1205  48 EA  106.00 5088.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  97,152 LF  0.11 10686.72PAINT PVMT MARKINGS 4"
0017 4900000000-N 1252  1,528 EA  4.24 6478.72PERM RAISED PVMT MARKERS
0018 6084000000-E 1660  3 ACR 1155.40 3466.20SEEDING AND MULCHING

 

    TOTAL 1332044.32CONTRACT TOTAL

 

    SUB-TOTAL 1332044.32ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  884437.10RILEY PAVING, INC.
     2  970463.42S. T. WOOTEN CORPORATION
     3  1045098.08LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     4  1332044.32MAPCO, INC.



FEB 20, 2002 07:05 AM HOKE

TIP NO  7.5321044 10:00AM 1 /  2 016

FED AID NO STATE FUNDED 8.600 MI FEB 19 2002 C200410
RESURFACING & PAVEMENT MARKINGS.

7 SECTIONS OF SECONDARY ROADS. 

APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

RILEY PAVING, INC. S. T. WOOTEN CORPORATION

MARSTON,  NC CARTHAGE,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3600.00 10000.00 9570.00MOBILIZATION
0002 1525000000-E SP   6,302 TON 25.00 157550.00 25.06 157928.12 25.73 162150.46ASP CONC SURF CRS SF9.5A
0003 1560000000-E 620  410 TON 150.00 61500.00 154.63 63398.30 161.00 66010.00ASP FOR PLANT MIX  PG64-22
0004 4685000000-E 1205  31,000 LF  0.23 7130.00 0.37 11470.00 0.37 11470.00THERMO PVT MKG LINES 4"90
0005 4686000000-E 1205  16,000 LF  0.43 6880.00 0.39 6192.00 0.39 6240.00THERMO PVT MKG LINES 4"120
0006 4810000000-E 1205  98,952 LF  0.13 12863.76 0.10 9895.20 0.11 10884.72PAINT PVMT MARKINGS 4"
0007 4900000000-N 1252  568 EA  5.50 3124.00 5.00 2840.00 5.15 2925.20PERM RAISED PVMT MARKERS

 

    TOTAL 252647.76 TOTAL 261723.62 TOTAL 269250.38CONTRACT TOTAL

 

    SUB-TOTAL 252647.76 SUB-TOTAL 261723.62 SUB-TOTAL 269250.38ROADWAY ITEMS



FEB 20, 2002 07:05 AM HOKE

TIP NO  7.5321044 10:00AM 2 /  2 016

FED AID NO STATE FUNDED 8.600 MI FEB 19 2002 C200410
RESURFACING & PAVEMENT MARKINGS.

7 SECTIONS OF SECONDARY ROADS. 

BARNHILL CONTRACTING CO.

TARBORO,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 17475.00MOBILIZATION
0002 1525000000-E SP   6,302 TON 28.43 179165.86ASP CONC SURF CRS SF9.5A
0003 1560000000-E 620  410 TON 141.38 57965.80ASP FOR PLANT MIX  PG64-22
0004 4685000000-E 1205  31,000 LF  0.23 7130.00THERMO PVT MKG LINES 4"90
0005 4686000000-E 1205  16,000 LF  0.43 6880.00THERMO PVT MKG LINES 4"120
0006 4810000000-E 1205  98,952 LF  0.13 12863.76PAINT PVMT MARKINGS 4"
0007 4900000000-N 1252  568 EA  5.50 3124.00PERM RAISED PVMT MARKERS

 

    TOTAL 284604.42CONTRACT TOTAL

 

    SUB-TOTAL 284604.42ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  252647.76APAC-CAROLINA, INC., HIGHWAY CONSTRS. DIV.
     2  261723.62RILEY PAVING, INC.
     3  269250.38S. T. WOOTEN CORPORATION
     4  284604.42BARNHILL CONTRACTING CO.



FEB 20, 2002 07:05 AM LEE

TIP NO  7.5421049, 7.5473749 10:00AM 1 /  1 017

FED AID NO STATE FUNDED 10.760 MI FEB 19 2002 C200411
RESURFACING & PAVEMENT MARKINGS.

4 SECTIONS OF SECONDARY ROADS. 

RILEY PAVING, INC. S. T. WOOTEN CORPORATION

CARTHAGE,  NC WILSON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 3100.00 7010.00MOBILIZATION
0002 1220000000-E 545  650 TON 15.00 9750.00 18.00 11700.00INCIDENTAL STONE BASE
0003 1519000000-E 610  6,546 TON 20.18 132098.28 23.40 153176.40ASP CONC SURF CRS S9.5B
0004 1525000000-E SP   3,382 TON 20.18 68248.76 21.75 73558.50ASP CONC SURF CRS SF9.5A
0005 1560000000-E 620  645 TON 154.63 99736.35 160.00 103200.00ASP FOR PLANT MIX  PG64-22
0006 2845000000-N 858  1 EA  500.00 500.00 700.00 700.00ADJ METER OR VALVE BOXES
0007 4685000000-E 1205  67,200 LF  0.28 18816.00 0.29 19488.00THERMO PVT MKG LINES 4"90
0008 4710000000-E 1205  52 LF  5.00 260.00 5.15 267.8024"WIDE THERMO 120 MILS
0009 4725000000-E 1205  8 EA  100.00 800.00 103.00 824.00THERMO PVT SYMBOL 90MILS
0010 4810000000-E 1205  81,592 LF  0.06 4895.52 0.07 5711.44PAINT PVMT MARKINGS 4"
0011 4900000000-N 1252  711 EA  5.00 3555.00 5.15 3661.65PERM RAISED PVMT MARKERS

 

    TOTAL 341759.91 TOTAL 379297.79CONTRACT TOTAL

 

    SUB-TOTAL 341759.91 SUB-TOTAL 379297.79ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  341759.91RILEY PAVING, INC.
     2  379297.79S. T. WOOTEN CORPORATION



FEB 20, 2002 07:05 AM MONTGOMERY

TIP NO  7.5511047, 7.5521047, 7.5574447 10:00AM 1 /  2 018

FED AID NO STATE FUNDED 13.200 MI FEB 19 2002 C200414
RESURFACING, SHOULDER RECONSTRUCTION & PAVEMENT MARKINGS.

1 SECTION OF NC-73, 1 SECTION OF NC-109 BYPASS & 6 SECTIONS OF SECONDARY ROADS.

RILEY PAVING, INC. APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

J. T. RUSSELL & SONS, INC.

CARTHAGE,  NC MARSTON,  NC ALBEMARLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 6000.00 7200.00 25000.00MOBILIZATION
0002 1245000000-E SP  7.12 SMI 1500.00 10680.00 1860.00 13243.20 2800.00 19936.00SHOULDER RECONSTRUCTION
0003 1514000000-E 610  1,500 TON 22.00 33000.00 25.40 38100.00 25.35 38025.00ASP CONC SURF CRS S9.5A
0004 1519000000-E 610  6,989 TON 21.24 148446.36 23.95 167386.55 25.25 176472.25ASP CONC SURF CRS S9.5B
0005 1525000000-E SP   3,565 TON 21.24 75720.60 24.75 88233.75 24.78 88340.70ASP CONC SURF CRS SF9.5A
0006 1560000000-E 620  783 TON 154.63 121075.29 140.00 109620.00 156.00 122148.00ASP FOR PLANT MIX  PG64-22
0007 2830000000-N 858  1 EA  500.00 500.00 500.00 500.00 500.00 500.00ADJ MANHOLES
0008 2845000000-N 858  2 EA  450.00 900.00 400.00 800.00 350.00 700.00ADJ METER OR VALVE BOXES
0009 4685000000-E 1205  66,375 LF  0.30 19912.50 0.32 21240.00 0.30 19912.50THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  67,100 LF  0.34 22814.00 0.35 23485.00 0.34 22814.00THERMO PVT MKG LINES 4"120
0011 4695000000-E 1205  2,000 LF  1.59 3180.00 0.75 1500.00 1.59 3180.008"WIDE THERMO 90 MILS
0012 4705000000-E 1205  100 LF  3.79 379.00 4.00 400.00 3.79 379.00THERMO LINES 16" 120MILS
0013 4710000000-E 1205  100 LF  6.49 649.00 5.00 500.00 6.49 649.0024"WIDE THERMO 120 MILS
0014 4721000000-E 1205  4 EA  75.00 300.00 50.00 200.00 75.00 300.00THERMO PVT MKG CHARACTER 120
0015 4725000000-E 1205  7 EA  75.00 525.00 100.00 700.00 75.00 525.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  111,574 LF  0.09 9483.79 0.09 10041.66 0.09 9483.79PAINT PVMT MARKINGS 4"
0017 4900000000-N 1252  553 EA  5.50 3041.50 5.00 2765.00 5.50 3041.50PERM RAISED PVMT MARKERS
0018 6084000000-E 1660  4 ACR 1140.00 4560.00 1140.00 4560.00 1600.00 6400.00SEEDING AND MULCHING

 

    TOTAL 461167.04 TOTAL 490475.16 TOTAL 537806.74CONTRACT TOTAL

 

    SUB-TOTAL 461167.04 SUB-TOTAL 490475.16 SUB-TOTAL 537806.74ROADWAY ITEMS



FEB 20, 2002 07:05 AM MONTGOMERY

TIP NO  7.5511047, 7.5521047, 7.5574447 10:00AM 2 /  2 018

FED AID NO STATE FUNDED 13.200 MI FEB 19 2002 C200414
RESURFACING, SHOULDER RECONSTRUCTION & PAVEMENT MARKINGS.

1 SECTION OF NC-73, 1 SECTION OF NC-109 BYPASS & 6 SECTIONS OF SECONDARY ROADS.

MAPCO, INC.

RANDLEMAN,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 24826.00MOBILIZATION
0002 1245000000-E SP  7.12 SMI 2938.23 20920.20SHOULDER RECONSTRUCTION
0003 1514000000-E 610  1,500 TON 26.79 40185.00ASP CONC SURF CRS S9.5A
0004 1519000000-E 610  6,989 TON 27.97 195482.33ASP CONC SURF CRS S9.5B
0005 1525000000-E SP   3,565 TON 26.10 93046.50ASP CONC SURF CRS SF9.5A
0006 1560000000-E 620  783 TON 156.52 122555.16ASP FOR PLANT MIX  PG64-22
0007 2830000000-N 858  1 EA  520.00 520.00ADJ MANHOLES
0008 2845000000-N 858  2 EA  520.00 1040.00ADJ METER OR VALVE BOXES
0009 4685000000-E 1205  66,375 LF  0.31 20576.25THERMO PVT MKG LINES 4"90
0010 4686000000-E 1205  67,100 LF  0.35 23485.00THERMO PVT MKG LINES 4"120
0011 4695000000-E 1205  2,000 LF  1.65 3300.008"WIDE THERMO 90 MILS
0012 4705000000-E 1205  100 LF  3.94 394.00THERMO LINES 16" 120MILS
0013 4710000000-E 1205  100 LF  6.75 675.0024"WIDE THERMO 120 MILS
0014 4721000000-E 1205  4 EA  78.00 312.00THERMO PVT MKG CHARACTER 120
0015 4725000000-E 1205  7 EA  78.00 546.00THERMO PVT SYMBOL 90MILS
0016 4810000000-E 1205  111,574 LF  0.09 10041.66PAINT PVMT MARKINGS 4"
0017 4900000000-N 1252  553 EA  5.72 3163.16PERM RAISED PVMT MARKERS
0018 6084000000-E 1660  4 ACR 1185.60 4742.40SEEDING AND MULCHING

 

    TOTAL 565810.66CONTRACT TOTAL

 

    SUB-TOTAL 565810.66ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  461167.04RILEY PAVING, INC.
     2  490475.16APAC-CAROLINA, INC., HIGHWAY CONSTRS. DIV.
     3  537806.74J. T. RUSSELL & SONS, INC.
     4  565810.66MAPCO, INC.



FEB 20, 2002 07:05 AM MOORE

TIP NO  7.5611050, 7.5621050, 7.5670150, 7.5670750, 7.5670950, 7.5673450,
7.5674050, 7.5674550, 7.5679850

10:00AM 1 /  1 019

FED AID NO STATE FUNDED 44.520 MI FEB 19 2002 C200413
RESURFACING, SHOULDER RECONSTRUCTION & PAVEMENT MARKINGS.

2 SECTIONS OF NC-73, 2 SECTIONS OF NC-24/27, 1 SECTION OF NC-690 & 22 SECTIONS OF SECONDARY ROADS.

RILEY PAVING, INC. APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

S. T. WOOTEN CORPORATION

CARTHAGE,  NC MARSTON,  NC WILSON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15000.00 30000.00 28000.00MOBILIZATION
0002 1220000000-E 545  2,375 TON 15.00 35625.00 16.30 38712.50 21.00 49875.00INCIDENTAL STONE BASE
0003 1245000000-E SP  24.44 SMI 1600.00 39104.00 1800.00 43992.00 1250.00 30550.00SHOULDER RECONSTRUCTION
0004 1489000000-E 610  3,212 TON 28.00 89936.00 23.74 76252.88 27.40 88008.80ASP CONC BASE CRS B25.0B
0005 1519000000-E 610  14,926 TON 20.41 304639.66 22.67 338372.42 24.65 367925.90ASP CONC SURF CRS S9.5B
0006 1525000000-E SP   23,919 TON 20.21 483402.99 22.77 544635.63 23.85 570468.15ASP CONC SURF CRS SF9.5A
0007 1560000000-E 620  2,665 TON 154.63 412088.95 140.00 373100.00 161.00 429065.00ASP FOR PLANT MIX  PG64-22
0008 2605000000-N SP   11 EA  1675.00 18425.00 750.00 8250.00 1725.00 18975.00WHEELCHAIR RAMP
0009 2830000000-N 858  21 EA  220.00 4620.00 325.00 6825.00 225.00 4725.00ADJ MANHOLES
0010 2845000000-N 858  19 EA  280.00 5320.00 315.00 5985.00 290.00 5510.00ADJ METER OR VALVE BOXES
0011 4685000000-E 1205  202,636 LF  0.28 57751.26 0.29 58764.44 0.30 60790.80THERMO PVT MKG LINES 4"90
0012 4686000000-E 1205  134,460 LF  0.33 43699.50 0.33 44371.80 0.34 45716.40THERMO PVT MKG LINES 4"120
0013 4695000000-E 1205  50 LF  1.00 50.00 1.00 50.00 1.03 51.508"WIDE THERMO 90 MILS
0014 4697000000-E 1205  1,600 LF  1.00 1600.00 1.00 1600.00 1.03 1648.00THERMO PVT MKG LINE 8"120
0015 4710000000-E 1205  422 LF  4.00 1688.00 4.00 1688.00 4.12 1738.6424"WIDE THERMO 120 MILS
0016 4721000000-E 1205  12 EA  50.00 600.00 50.00 600.00 51.50 618.00THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  32 EA  75.00 2400.00 75.00 2400.00 77.25 2472.00THERMO PVT SYMBOL 90MILS
0018 4810000000-E 1205  433,133 LF  0.09 36816.31 0.09 38981.97 0.10 43313.30PAINT PVMT MARKINGS 4"
0019 4900000000-N 1252  3,551 EA  4.00 14204.00 4.00 14204.00 4.12 14630.12PERM RAISED PVMT MARKERS
0020 6084000000-E 1660  12 ACR 1140.00 13680.00 1140.00 13680.00 1175.00 14100.00SEEDING AND MULCHING

 

    TOTAL 1580650.67 TOTAL 1642465.64 TOTAL 1778181.61CONTRACT TOTAL

 

    SUB-TOTAL 1580650.67 SUB-TOTAL 1642465.64 SUB-TOTAL 1778181.61ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1580650.67RILEY PAVING, INC.
     2  1642465.64APAC-CAROLINA, INC., HIGHWAY CONSTRS. DIV.
     3  1778181.61S. T. WOOTEN CORPORATION



FEB 20, 2002 07:05 AM RANDOLPH

TIP NO  7.5711059, 7.5721059, 7.5770359, 7.5771359, 7.5773259 10:00AM 1 /  2 020

FED AID NO STATE FUNDED 51.190 MI FEB 19 2002 C200417
MILLING & RESURFACING.

1 SECTION OF NC-42, 5 SECTIONS OF NC-22, 3 SECTIONS OF US-220 & 38 SECTIONS OF SECONDARY ROADS.

RILEY PAVING, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

BLYTHE CONSTRUCTION, INC.

CARTHAGE,  NC GREENSBORO,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 38000.00 33735.00 110000.00MOBILIZATION
0002 1220000000-E 545  280 TON 15.00 4200.00 28.75 8050.00 39.50 11060.00INCIDENTAL STONE BASE
0003 1245000000-E SP  10.22 SMI 1600.00 16352.00 2174.00 22218.28 3300.00 33726.00SHOULDER RECONSTRUCTION
0004 1297000000-E 607  667 SY  7.15 4769.05 9.45 6303.15 6.25 4168.75MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  1,267 SY  5.00 6335.00 6.90 8742.30 4.40 5574.80MILLN ASPHALT PVMT ***** - *****

(1" TO 6")
0006 1498000000-E 610  255 TON 30.00 7650.00 32.25 8223.75 36.65 9345.75ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  21,355 TON 21.77 464898.35 26.55 566975.25 28.55 609685.25ASP CONC SURF CRS S9.5B
0008 1525000000-E SP   24,430 TON 20.77 507411.10 25.99 634935.70 29.35 717020.50ASP CONC SURF CRS SF9.5A
0009 1560000000-E 620  3,113 TON 156.05 485783.65 172.00 535436.00 147.50 459167.50ASP FOR PLANT MIX  PG64-22
0010 1693000000-E 654  210 TON 150.00 31500.00 80.00 16800.00 147.50 30975.00ASPH PM PAVEMENT REPAIR
0011 2605000000-N SP   1 EA  1600.00 1600.00 3150.00 3150.00 2000.00 2000.00WHEELCHAIR RAMP
0012 4685000000-E 1205  182,340 LF  0.32 58348.80 0.34 61995.60 0.33 60172.20THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  136,396 LF  0.36 49102.56 0.38 51830.48 0.36 49102.56THERMO PVT MKG LINES 4"120
0014 4695000000-E 1205  4,850 LF  0.75 3637.50 0.80 3880.00 0.75 3637.508"WIDE THERMO 90 MILS
0015 4697000000-E 1205  1,740 LF  0.75 1305.00 0.80 1392.00 0.75 1305.00THERMO PVT MKG LINE 8"120
0016 4705000000-E 1205  300 LF  4.00 1200.00 4.20 1260.00 4.00 1200.00THERMO LINES 16" 120MILS
0017 4710000000-E 1205  310 LF  5.00 1550.00 5.25 1627.50 5.25 1627.5024"WIDE THERMO 120 MILS
0018 4721000000-E 1205  12 EA  50.00 600.00 52.50 630.00 50.00 600.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  53 EA  75.00 3975.00 78.75 4173.75 75.00 3975.00THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  736,454 LF  0.09 66280.86 0.09 66280.86 0.10 73645.40PAINT PVMT MARKINGS 4"
0021 4900000000-N 1252  4,348 EA  4.25 18479.00 4.45 19348.60 4.25 18479.00PERM RAISED PVMT MARKERS
0022 6084000000-E 1660 5.5 ACR 1090.00 5995.00 1144.50 6294.75 1200.00 6600.00SEEDING AND MULCHING

 

    TOTAL 1778972.87 TOTAL 2063282.97 TOTAL 2213067.71CONTRACT TOTAL

 

    SUB-TOTAL 1778972.87 SUB-TOTAL 2063282.97 SUB-TOTAL 2213067.71ROADWAY ITEMS



FEB 20, 2002 07:05 AM RANDOLPH

TIP NO  7.5711059, 7.5721059, 7.5770359, 7.5771359, 7.5773259 10:00AM 2 /  2 020

FED AID NO STATE FUNDED 51.190 MI FEB 19 2002 C200417
MILLING & RESURFACING.

1 SECTION OF NC-42, 5 SECTIONS OF NC-22, 3 SECTIONS OF US-220 & 38 SECTIONS OF SECONDARY ROADS.

MAPCO, INC.

RANDLEMAN,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 100361.00MOBILIZATION
0002 1220000000-E 545  280 TON 33.68 9430.40INCIDENTAL STONE BASE
0003 1245000000-E SP  10.22 SMI 4574.54 46751.80SHOULDER RECONSTRUCTION
0004 1297000000-E 607  667 SY  7.34 4895.78MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  1,267 SY  7.68 9730.56MILLN ASPHALT PVMT ***** - *****

(1" TO 6")
0006 1498000000-E 610  255 TON 55.91 14257.05ASP CONC INTR CRS I19.0B
0007 1519000000-E 610  21,355 TON 33.40 713257.00ASP CONC SURF CRS S9.5B
0008 1525000000-E SP   24,430 TON 34.01 830864.30ASP CONC SURF CRS SF9.5A
0009 1560000000-E 620  3,113 TON 166.26 517567.38ASP FOR PLANT MIX  PG64-22
0010 1693000000-E 654  210 TON 211.00 44310.00ASPH PM PAVEMENT REPAIR
0011 2605000000-N SP   1 EA  2000.00 2000.00WHEELCHAIR RAMP
0012 4685000000-E 1205  182,340 LF  0.34 61995.60THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  136,396 LF  0.38 51830.48THERMO PVT MKG LINES 4"120
0014 4695000000-E 1205  4,850 LF  0.80 3880.008"WIDE THERMO 90 MILS
0015 4697000000-E 1205  1,740 LF  0.80 1392.00THERMO PVT MKG LINE 8"120
0016 4705000000-E 1205  300 LF  4.24 1272.00THERMO LINES 16" 120MILS
0017 4710000000-E 1205  310 LF  5.30 1643.0024"WIDE THERMO 120 MILS
0018 4721000000-E 1205  12 EA  53.00 636.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  53 EA  79.50 4213.50THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  736,454 LF  0.10 73645.40PAINT PVMT MARKINGS 4"
0021 4900000000-N 1252  4,348 EA  4.51 19609.48PERM RAISED PVMT MARKERS
0022 6084000000-E 1660 5.5 ACR 1155.40 6354.70SEEDING AND MULCHING

 

    TOTAL 2519897.43CONTRACT TOTAL

 

    SUB-TOTAL 2519897.43ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1778972.87RILEY PAVING, INC.
     2  2063282.97APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     3  2213067.71BLYTHE CONSTRUCTION, INC.
     4  2519897.43MAPCO, INC.



FEB 20, 2002 07:05 AM RICHMOND

TIP NO  7.5811050, 7.5821050, 7.5871650, 7.5873650 10:00AM 1 /  1 021

FED AID NO STATE FUNDED 22.210 MI FEB 19 2002 C200415
MILLING, RESURFACING, SHOULDER RECONST & PVT MARKINGS.

2 SECTIONS OF US-220, 1 SECTION OF US-74 BUS, 1 SECTION OF NC-73 & 9 SECTIONS OF SECONDARY ROADS.

APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

MARSTON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50000.00MOBILIZATION
0002 1245000000-E SP  11.78 SMI 2030.00 23913.40SHOULDER RECONSTRUCTION
0003 1297000000-E 607  845 SY  10.00 8450.00MILL ASP PVMT *****" DTH

(3-1/4")
0004 1498000000-E 610  103 TON 75.00 7725.00ASP CONC INTR CRS I19.0B
0005 1514000000-E 610  6,068 TON 28.50 172938.00ASP CONC SURF CRS S9.5A
0006 1519000000-E 610  15,419 TON 26.00 400894.00ASP CONC SURF CRS S9.5B
0007 1525000000-E SP   3,791 TON 25.75 97618.25ASP CONC SURF CRS SF9.5A
0008 1560000000-E 620  1,649 TON 160.00 263840.00ASP FOR PLANT MIX  PG64-22
0009 2605000000-N SP   3 EA  1000.00 3000.00WHEELCHAIR RAMP
0010 2830000000-N 858  10 EA  400.00 4000.00ADJ MANHOLES
0011 2845000000-N 858  10 EA  240.00 2400.00ADJ METER OR VALVE BOXES
0012 4685000000-E 1205  183,458 LF  0.28 51368.24THERMO PVT MKG LINES 4"90
0013 4686000000-E 1205  128,404 LF  0.31 39805.24THERMO PVT MKG LINES 4"120
0014 4695000000-E 1205  3,800 LF  0.65 2470.008"WIDE THERMO 90 MILS
0015 4697000000-E 1205  200 LF  0.65 130.00THERMO PVT MKG LINE 8"120
0016 4705000000-E 1205  600 LF  3.00 1800.00THERMO LINES 16" 120MILS
0017 4710000000-E 1205  554 LF  4.50 2493.0024"WIDE THERMO 120 MILS
0018 4721000000-E 1205  22 EA  50.00 1100.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  21 EA  75.00 1575.00THERMO PVT SYMBOL 90MILS
0020 4810000000-E 1205  86,580 LF  0.09 7792.20PAINT PVMT MARKINGS 4"
0021 4900000000-N 1252  1,951 EA  4.00 7804.00PERM RAISED PVMT MARKERS
0022 6084000000-E 1660  6 ACR 1250.00 7500.00SEEDING AND MULCHING

 

    TOTAL 1158616.33CONTRACT TOTAL

 

    SUB-TOTAL 1158616.33ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1158616.33APAC-CAROLINA, INC., HIGHWAY CONSTRS. DIV.



FEB 20, 2002 07:05 AM SCOTLAND

TIP NO  7.5911042, 7.5921042, 7.5971442, 7.5972142 10:00AM 1 /  1 022

FED AID NO STATE FUNDED 19.980 MI FEB 19 2002 C200416
MILLING, RESURFACING, SHOULDER RECONST & PAVEMENT MARKINGS.

4 SECTIONS OF US-74 & 12 SECTIONS OF SECONDARY ROADS. 

APAC-CAROLINA, INC., HIGHWAY
CONSTRS. DIV.

S. T. WOOTEN CORPORATION

MARSTON,  NC WILSON,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 40000.00 50000.00MOBILIZATION
0002 1245000000-E SP  16.42 SMI 2000.00 32840.00 2500.00 41050.00SHOULDER RECONSTRUCTION
0003 1297000000-E 607  400 SY  15.00 6000.00 18.00 7200.00MILL ASP PVMT *****" DTH

(1-1/2")
0004 1519000000-E 610  15,199 TON 24.80 376935.20 30.68 466305.32ASP CONC SURF CRS S9.5B
0005 1525000000-E SP   7,982 TON 25.85 206334.70 29.00 231478.00ASP CONC SURF CRS SF9.5A
0006 1560000000-E 620  1,507 TON 160.00 241120.00 180.00 271260.00ASP FOR PLANT MIX  PG64-22
0007 4685000000-E 1205  120,100 LF  0.35 42035.00 0.40 48040.00THERMO PVT MKG LINES 4"90
0008 4686000000-E 1205  6,490 LF  0.38 2466.20 0.44 2855.60THERMO PVT MKG LINES 4"120
0009 4695000000-E 1205  3,900 LF  0.75 2925.00 0.87 3393.008"WIDE THERMO 90 MILS
0010 4697000000-E 1205  2,200 LF  0.75 1650.00 0.87 1914.00THERMO PVT MKG LINE 8"120
0011 4705000000-E 1205  150 LF  4.00 600.00 4.65 697.50THERMO LINES 16" 120MILS
0012 4710000000-E 1205  205 LF  5.00 1025.00 5.78 1184.9024"WIDE THERMO 120 MILS
0013 4721000000-E 1205  6 EA  50.00 300.00 57.75 346.50THERMO PVT MKG CHARACTER 120
0014 4725000000-E 1205  45 EA  75.00 3375.00 86.63 3898.35THERMO PVT SYMBOL 90MILS
0015 4810000000-E 1205  204,880 LF  0.10 20488.00 0.12 24585.60PAINT PVMT MARKINGS 4"
0016 4830000000-E 1205  700 LF  2.00 1400.00 2.31 1617.00PAINT PVT MKGS LINES 16"
0017 4835000000-E 1205  350 LF  2.50 875.00 2.89 1011.50PAINT PVT MKG LINES 24"
0018 4840000000-N 1205  8 EA  25.00 200.00 28.88 231.04PAINT PVT MKG CHARACTER
0019 4900000000-N 1252  1,400 EA  5.00 7000.00 5.78 8092.00PERM RAISED PVMT MARKERS
0020 6084000000-E 1660 8.1 ACR 1250.00 10125.00 1500.00 12150.00SEEDING AND MULCHING

 

    TOTAL 997694.10 TOTAL 1177310.31CONTRACT TOTAL

 

    SUB-TOTAL 997694.10 SUB-TOTAL 1177310.31ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  997694.10APAC-CAROLINA, INC., HIGHWAY CONSTRS. DIV.
     2  1177310.31S. T. WOOTEN CORPORATION



FEB 20, 2002 07:05 AM DAVIE

TIP NO B-3161 8.2610502 10:00AM 1 /  9 023

FED AID NO BRZ-1147(5) 0.250 MI FEB 19 2002 C200373
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAR CREEK & APPROACHES ON SR-1147. 

S. T. WOOTEN CORPORATION DANE CONSTRUCTION, INC. APPLE TUCK & ASSOCIATES, INC.

WILSON,  NC MOORESVILLE,  NC RUTHERFORDTON,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26597.00 28000.00 30000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 5385.20 17700.00 16000.00REINF BRG APPR **********

(13+95.00)
0003 0043000000-N 226 Lump Sum 30000.00 31000.00 31500.00GRADING
0004 0050000000-E 226  1 ACR 1.00 1.00 100.00 100.00 105.00 105.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  8.00 2800.00 10.00 3500.00 8.40 2940.00UNDERCUT EXCAVATION
0006 0080000000-E SP   150 TON 22.00 3300.00 10.00 1500.00 23.10 3465.00CLASS IV SUBGRD STABILIZATION
0007 0196000000-E 270  250 SY  2.00 500.00 2.00 500.00 2.10 525.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  19 TON 22.00 418.00 20.00 380.00 23.10 438.90FNDATION MATL, MINOR STRS
0009 0342000000-E 310  60 LF  20.00 1200.00 20.00 1200.00 21.00 1260.00**" SIDE DRAIN PIPE

(15")
0010 0342000000-E 310  40 LF  25.00 1000.00 20.00 800.00 26.25 1050.00**" SIDE DRAIN PIPE

(18")
0011 0366000000-E 310  28 LF  20.00 560.00 20.00 560.00 21.00 588.0015" RC PIPE CULV III
0012 0708000000-E 310  48 LF  20.00 960.00 30.00 1440.00 21.00 1008.0015" BCCSP B 0.064"
0013 0804000000-E 310  4 EA  120.00 480.00 125.00 500.00 126.00 504.00**" BCCS ELB B *****"

(15", 0.064")
0014 0995000000-E 340  100 LF  5.00 500.00 10.00 1000.00 5.25 525.00PIPE REMOVAL
0015 1220000000-E 545  20 TON 20.00 400.00 20.00 400.00 21.00 420.00INCIDENTAL STONE BASE
0016 1489000000-E 610  552 TON 52.00 28704.00 52.00 28704.00 52.00 28704.00ASP CONC BASE CRS B25.0B
0017 1498000000-E 610  366 TON 55.00 20130.00 55.00 20130.00 55.00 20130.00ASP CONC INTR CRS I19.0B
0018 1514000000-E 610  253 TON 55.00 13915.00 55.00 13915.00 55.00 13915.00ASP CONC SURF CRS S9.5A
0019 1560000000-E 620  58 TON 174.00 10092.00 174.00 10092.00 174.00 10092.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  5 TON 200.00 1000.00 135.00 675.00 100.00 500.00ASPH PM PAVEMENT REPAIR
0021 2286000000-N 840  3 EA  1200.00 3600.00 1000.00 3000.00 1260.00 3780.00MASNRY DRAINAGE STRUCT
0022 2319000000-N 840  3 EA  350.00 1050.00 330.00 990.00 367.50 1102.50FRAME W/GRATE 840.***** DETL

(840.29)
0023 2556000000-E 846  225 LF  26.00 5850.00 12.00 2700.00 23.00 5175.00SHOULDER BERM GUTTER
0024 3030000000-E 862  550 LF  9.00 4950.00 9.00 4950.00 9.45 5197.50STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 31.50 157.50ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1000.00 4000.00 500.00 2000.00 1050.00 4200.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1600.00 6400.00 1800.00 7200.00 1680.00 6720.00GR ANCHOR TYPE 350
0028 3559000000-E 866  710 LF  3.91 2776.10 4.00 2840.00 6.30 4473.00** STRAND BW FENCE W/ POSTS

(4)
0029 3578000000-N SP   1 EA  253.80 253.80 500.00 500.00 1.00 1.00GENERIC FENCING ITEM (EA)

GATE RESET
0030 3649000000-E 876  5 TON 50.00 250.00 30.00 150.00 52.50 262.50PLAIN RIP RAP, CLASS B
0031 3656000000-E 876  195 SY  3.00 585.00 2.00 390.00 3.15 614.25FILTER FABRIC FOR DRAINGE
0032 4400000000-E 1110  288 SF  7.50 2160.00 8.50 2448.00 10.00 2880.00WORK ZONE SIGNS (STAT)
0033 4410000000-E 1110  51 SF  3.99 203.49 6.00 306.00 10.00 510.00WORK ZONE SIGNS (BARRICDE
0034 4425000000-N 1125  6 EA  8.90 53.40 10.00 60.00 20.00 120.00WARNING FLAG SETS
0035 4445000000-E 1145  120 LF  10.50 1260.00 11.50 1380.00 11.00 1320.00BARRICADES (TYPE III)
0036 4810000000-E 1205  9,600 LF  0.23 2208.00 0.25 2400.00 0.25 2400.00PAINT PVMT MARKINGS 4"



FEB 20, 2002 07:05 AM DAVIE

TIP NO B-3161 8.2610502 10:00AM 2 /  9 023

FED AID NO BRZ-1147(5) 0.250 MI FEB 19 2002 C200373
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAR CREEK & APPROACHES ON SR-1147. 

S. T. WOOTEN CORPORATION DANE CONSTRUCTION, INC. APPLE TUCK & ASSOCIATES, INC.

WILSON,  NC MOORESVILLE,  NC RUTHERFORDTON,  NC

0037 4900000000-N 1252  15 EA  5.00 75.00 5.00 75.00 5.00 75.00PERM RAISED PVMT MARKERS
0038 6000000000-E 1605  175 LF  2.35 411.25 3.50 612.50 2.00 350.00TEMPORARY SILT FENCE
0039 6006000000-E 1610  100 TON 35.00 3500.00 30.00 3000.00 36.75 3675.00EROS CONTRL STONE CL A
0040 6009000000-E 1610  150 TON 35.00 5250.00 30.00 4500.00 36.75 5512.50EROS CONTRL STONE CL B
0041 6012000000-E 1610  50 TON 35.00 1750.00 30.00 1500.00 36.75 1837.50SEDIMENT CONTROL STONE
0042 6015000000-E 1615  3 ACR 540.00 1620.00 300.00 900.00 315.00 945.00TEMPORARY MULCHING
0043 6018000000-E 1620  100 LB  3.00 300.00 1.00 100.00 2.10 210.00SEED FOR TEMP SEEDING
0044 6021000000-E 1620 0.5 TON 600.00 300.00 300.00 150.00 315.00 157.50FERT FOR TEMP SEEDING
0045 6030000000-E 1630  400 CY  8.00 3200.00 5.00 2000.00 8.40 3360.00SILT EXCAVATION
0046 6033000000-E 1631  460 SY  1.50 690.00 1.00 460.00 1.05 483.00SYNTHETIC ROVING
0047 6036000000-E 1631  250 SY  1.70 425.00 2.50 625.00 3.15 787.50MATTING FOR EROS CONTROL
0048 6042000000-E 1632  75 LF  4.00 300.00 6.00 450.00 5.25 393.751/4" HARDWARE CLOTH
0049 6084000000-E 1660 2.5 ACR 1740.00 4350.00 1100.00 2750.00 1165.50 2913.75SEEDING AND MULCHING
0050 6087000000-E 1660 1.5 ACR 50.00 75.00 25.00 37.50 26.25 39.38MOWING
0051 6090000000-E 1661  50 LB  6.00 300.00 2.00 100.00 2.10 105.00SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 0.25 TON 800.00 200.00 300.00 75.00 315.00 78.75FERT FOR REPAIR SEEDING
0053 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 2.10 105.00SEED FOR SUPP SEEDING
0054 6102000000-E 1664  350 SY  10.00 3500.00 5.00 1750.00 5.25 1837.50SODDING
0055 6105000000-E 1664  6 M/G 100.00 600.00 500.00 3000.00 525.00 3150.00WATER
0056 6108000000-E 1665  2 TON 300.00 600.00 220.00 440.00 231.00 462.00FERTILIZER TOPDRESSING
0057 6114000000-N SP   2 HR  80.00 160.00 25.00 50.00 26.25 52.50SPECIALIZED HAND MOWING
0058 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0059 8035000000-N 402 Lump Sum 20000.00 18000.00 25000.00REMV EXIST STR **********
(13+95.00 -L-)

0060 8105500000-E SP   38 LF  260.00 9880.00 1150.00 43700.00 972.00 36936.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0061 8105600000-E SP   40 LF  1235.00 49400.00 1125.00 45000.00 972.00 38880.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0062 8111000000-E SP   52 LF  145.00 7540.00 85.00 4420.00 70.00 3640.00PERM STL CASING FOR ** PIER
(3'-6")

0063 8119000000-E 412  15 CY  15.00 225.00 7.50 112.50 20.00 300.00UNCLASSIFIED STR EXCAV
0064 8182000000-E 420 76.8 CY  600.00 46080.00 585.00 44928.00 500.00 38400.00CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 17000.00 13585.00 15000.00BRG APPR SLAB ***********

(13+95.00 -L-)
0066 8217000000-E 425  22,909 LB  0.52 11912.68 0.50 11454.50 0.60 13745.40REINF STEEL (BRIDGE)
0067 8238000000-E 425  2,535 LB  1.40 3549.00 0.80 2028.00 1.00 2535.00SPIRAL COL REINF STL BRG
0068 8364000000-E 450  225 LF  30.00 6750.00 35.50 7987.50 33.75 7593.75HP12X53 PILES
0069 8391000000-N 450  5 EA  200.00 1000.00 130.00 650.00 100.00 500.00STEEL PILE POINTS
0070 8503000000-E 460 245.6 LF  40.00 9824.00 36.75 9025.80 58.00 14244.80CONCRETE BARRIER RAIL
0071 8608000000-E 876  529 TON 32.00 16928.00 32.00 16928.00 30.00 15870.00PLAIN RIP RAP II (2'-0")
0072 8622000000-E 876  587 SY  2.50 1467.50 2.50 1467.50 2.60 1526.20FILTER FABRIC FOR DRAINAGE



FEB 20, 2002 07:05 AM DAVIE

TIP NO B-3161 8.2610502 10:00AM 3 /  9 023

FED AID NO BRZ-1147(5) 0.250 MI FEB 19 2002 C200373
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAR CREEK & APPROACHES ON SR-1147. 

S. T. WOOTEN CORPORATION DANE CONSTRUCTION, INC. APPLE TUCK & ASSOCIATES, INC.

WILSON,  NC MOORESVILLE,  NC RUTHERFORDTON,  NC

0073 8657000000-N 430 Lump Sum 5000.00 3250.00 5000.00ELASTOMERIC BEARINGS
0074 8762000000-E 430 1,346.5 LF  86.00 115799.00 90.00 121185.00 98.00 131957.003'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 533761.42 TOTAL 559964.80 TOTAL 580249.93CONTRACT TOTAL

 

    SUB-TOTAL 211406.24 SUB-TOTAL 216243.00 SUB-TOTAL 229121.78ROADWAY ITEMS
    SUB-TOTAL 322355.18 SUB-TOTAL 343721.80 SUB-TOTAL 351128.15STRUCTURE ITEMS



FEB 20, 2002 07:05 AM DAVIE

TIP NO B-3161 8.2610502 10:00AM 4 /  9 023

FED AID NO BRZ-1147(5) 0.250 MI FEB 19 2002 C200373
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAR CREEK & APPROACHES ON SR-1147. 

DELLINGER, INC. R. E. BURNS & SONS CO., INC. CROWDER CONSTRUCTION
COMPANY

MONROE,  NC STATESVILLE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15000.00 28000.00 28000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 11000.00 15000.00 14000.00REINF BRG APPR **********

(13+95.00)
0003 0043000000-N 226 Lump Sum 50000.00 35000.00 75000.00GRADING
0004 0050000000-E 226  1 ACR 1000.00 1000.00 1.00 1.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  11.00 3850.00 3.00 1050.00 3.00 1050.00UNDERCUT EXCAVATION
0006 0080000000-E SP   150 TON 20.00 3000.00 10.00 1500.00 10.00 1500.00CLASS IV SUBGRD STABILIZATION
0007 0196000000-E 270  250 SY  3.50 875.00 2.00 500.00 2.00 500.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  19 TON 25.00 475.00 20.00 380.00 20.00 380.00FNDATION MATL, MINOR STRS
0009 0342000000-E 310  60 LF  28.00 1680.00 25.00 1500.00 20.00 1200.00**" SIDE DRAIN PIPE

(15")
0010 0342000000-E 310  40 LF  30.00 1200.00 27.00 1080.00 20.00 800.00**" SIDE DRAIN PIPE

(18")
0011 0366000000-E 310  28 LF  30.00 840.00 45.00 1260.00 20.00 560.0015" RC PIPE CULV III
0012 0708000000-E 310  48 LF  30.00 1440.00 30.00 1440.00 30.00 1440.0015" BCCSP B 0.064"
0013 0804000000-E 310  4 EA  150.00 600.00 125.00 500.00 125.00 500.00**" BCCS ELB B *****"

(15", 0.064")
0014 0995000000-E 340  100 LF  13.00 1300.00 10.00 1000.00 10.00 1000.00PIPE REMOVAL
0015 1220000000-E 545  20 TON 18.00 360.00 30.00 600.00 20.00 400.00INCIDENTAL STONE BASE
0016 1489000000-E 610  552 TON 55.00 30360.00 44.00 24288.00 52.00 28704.00ASP CONC BASE CRS B25.0B
0017 1498000000-E 610  366 TON 57.00 20862.00 55.00 20130.00 55.00 20130.00ASP CONC INTR CRS I19.0B
0018 1514000000-E 610  253 TON 57.00 14421.00 65.00 16445.00 55.00 13915.00ASP CONC SURF CRS S9.5A
0019 1560000000-E 620  58 TON 180.00 10440.00 185.00 10730.00 174.00 10092.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  5 TON 100.00 500.00 100.00 500.00 250.00 1250.00ASPH PM PAVEMENT REPAIR
0021 2286000000-N 840  3 EA  1350.00 4050.00 1200.00 3600.00 1000.00 3000.00MASNRY DRAINAGE STRUCT
0022 2319000000-N 840  3 EA  500.00 1500.00 500.00 1500.00 330.00 990.00FRAME W/GRATE 840.***** DETL

(840.29)
0023 2556000000-E 846  225 LF  20.00 4500.00 30.00 6750.00 50.00 11250.00SHOULDER BERM GUTTER
0024 3030000000-E 862  550 LF  9.00 4950.00 9.00 4950.00 9.00 4950.00STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1100.00 4400.00 1000.00 4000.00 500.00 2000.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1700.00 6800.00 1600.00 6400.00 1800.00 7200.00GR ANCHOR TYPE 350
0028 3559000000-E 866  710 LF  4.00 2840.00 5.00 3550.00 3.85 2733.50** STRAND BW FENCE W/ POSTS

(4)
0029 3578000000-N SP   1 EA  250.00 250.00 250.00 250.00 250.00 250.00GENERIC FENCING ITEM (EA)

GATE RESET
0030 3649000000-E 876  5 TON 60.00 300.00 65.00 325.00 30.00 150.00PLAIN RIP RAP, CLASS B
0031 3656000000-E 876  195 SY  4.50 877.50 2.00 390.00 2.00 390.00FILTER FABRIC FOR DRAINGE
0032 4400000000-E 1110  288 SF  7.00 2016.00 7.00 2016.00 6.85 1972.80WORK ZONE SIGNS (STAT)
0033 4410000000-E 1110  51 SF  5.00 255.00 5.00 255.00 5.00 255.00WORK ZONE SIGNS (BARRICDE
0034 4425000000-N 1125  6 EA  15.00 90.00 15.00 90.00 15.00 90.00WARNING FLAG SETS
0035 4445000000-E 1145  120 LF  8.00 960.00 8.00 960.00 8.00 960.00BARRICADES (TYPE III)
0036 4810000000-E 1205  9,600 LF  0.25 2400.00 0.25 2400.00 0.23 2208.00PAINT PVMT MARKINGS 4"



FEB 20, 2002 07:05 AM DAVIE

TIP NO B-3161 8.2610502 10:00AM 5 /  9 023

FED AID NO BRZ-1147(5) 0.250 MI FEB 19 2002 C200373
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAR CREEK & APPROACHES ON SR-1147. 

DELLINGER, INC. R. E. BURNS & SONS CO., INC. CROWDER CONSTRUCTION
COMPANY

MONROE,  NC STATESVILLE,  NC CHARLOTTE,  NC

0037 4900000000-N 1252  15 EA  5.00 75.00 5.00 75.00 5.00 75.00PERM RAISED PVMT MARKERS
0038 6000000000-E 1605  175 LF  2.50 437.50 4.00 700.00 2.35 411.25TEMPORARY SILT FENCE
0039 6006000000-E 1610  100 TON 35.00 3500.00 30.00 3000.00 30.00 3000.00EROS CONTRL STONE CL A
0040 6009000000-E 1610  150 TON 35.00 5250.00 30.00 4500.00 30.00 4500.00EROS CONTRL STONE CL B
0041 6012000000-E 1610  50 TON 35.00 1750.00 30.00 1500.00 30.00 1500.00SEDIMENT CONTROL STONE
0042 6015000000-E 1615  3 ACR 540.00 1620.00 300.00 900.00 300.00 900.00TEMPORARY MULCHING
0043 6018000000-E 1620  100 LB  3.00 300.00 2.00 200.00 2.00 200.00SEED FOR TEMP SEEDING
0044 6021000000-E 1620 0.5 TON 600.00 300.00 300.00 150.00 300.00 150.00FERT FOR TEMP SEEDING
0045 6030000000-E 1630  400 CY  3.75 1500.00 3.00 1200.00 3.00 1200.00SILT EXCAVATION
0046 6033000000-E 1631  460 SY  1.50 690.00 1.00 460.00 1.00 460.00SYNTHETIC ROVING
0047 6036000000-E 1631  250 SY  1.70 425.00 3.00 750.00 3.00 750.00MATTING FOR EROS CONTROL
0048 6042000000-E 1632  75 LF  4.00 300.00 4.00 300.00 4.00 300.001/4" HARDWARE CLOTH
0049 6084000000-E 1660 2.5 ACR 1750.00 4375.00 1100.00 2750.00 1100.00 2750.00SEEDING AND MULCHING
0050 6087000000-E 1660 1.5 ACR 50.00 75.00 25.00 37.50 25.00 37.50MOWING
0051 6090000000-E 1661  50 LB  6.00 300.00 2.00 100.00 2.00 100.00SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 0.25 TON 800.00 200.00 300.00 75.00 300.00 75.00FERT FOR REPAIR SEEDING
0053 6096000000-E 1662  50 LB  2.00 100.00 2.00 100.00 2.00 100.00SEED FOR SUPP SEEDING
0054 6102000000-E 1664  350 SY  10.00 3500.00 5.00 1750.00 5.00 1750.00SODDING
0055 6105000000-E 1664  6 M/G 100.00 600.00 500.00 3000.00 500.00 3000.00WATER
0056 6108000000-E 1665  2 TON 300.00 600.00 220.00 440.00 220.00 440.00FERTILIZER TOPDRESSING
0057 6114000000-N SP   2 HR  80.00 160.00 25.00 50.00 25.00 50.00SPECIALIZED HAND MOWING
0058 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0059 8035000000-N 402 Lump Sum 20000.00 16150.00 30000.00REMV EXIST STR **********
(13+95.00 -L-)

0060 8105500000-E SP   38 LF  1150.00 43700.00 970.00 36860.00 219.00 8322.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0061 8105600000-E SP   40 LF  1150.00 46000.00 970.00 38800.00 1260.00 50400.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0062 8111000000-E SP   52 LF  80.00 4160.00 75.00 3900.00 150.00 7800.00PERM STL CASING FOR ** PIER
(3'-6")

0063 8119000000-E 412  15 CY  15.00 225.00 50.00 750.00 50.00 750.00UNCLASSIFIED STR EXCAV
0064 8182000000-E 420 76.8 CY  700.00 53760.00 600.00 46080.00 500.00 38400.00CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 17000.00 18000.00 16000.00BRG APPR SLAB ***********

(13+95.00 -L-)
0066 8217000000-E 425  22,909 LB  0.55 12599.95 0.85 19472.65 0.60 13745.40REINF STEEL (BRIDGE)
0067 8238000000-E 425  2,535 LB  1.00 2535.00 2.00 5070.00 1.45 3675.75SPIRAL COL REINF STL BRG
0068 8364000000-E 450  225 LF  30.00 6750.00 50.00 11250.00 40.00 9000.00HP12X53 PILES
0069 8391000000-N 450  5 EA  200.00 1000.00 125.00 625.00 150.00 750.00STEEL PILE POINTS
0070 8503000000-E 460 245.6 LF  55.00 13508.00 42.00 10315.20 40.00 9824.00CONCRETE BARRIER RAIL
0071 8608000000-E 876  529 TON 35.00 18515.00 30.00 15870.00 35.00 18515.00PLAIN RIP RAP II (2'-0")
0072 8622000000-E 876  587 SY  1.25 733.75 2.00 1174.00 2.00 1174.00FILTER FABRIC FOR DRAINAGE



FEB 20, 2002 07:05 AM DAVIE

TIP NO B-3161 8.2610502 10:00AM 6 /  9 023

FED AID NO BRZ-1147(5) 0.250 MI FEB 19 2002 C200373
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAR CREEK & APPROACHES ON SR-1147. 

DELLINGER, INC. R. E. BURNS & SONS CO., INC. CROWDER CONSTRUCTION
COMPANY

MONROE,  NC STATESVILLE,  NC CHARLOTTE,  NC

0073 8657000000-N 430 Lump Sum 5000.00 3000.00 3600.00ELASTOMERIC BEARINGS
0074 8762000000-E 430 1,346.5 LF  77.00 103680.50 99.00 133303.50 93.00 125224.503'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 580799.20 TOTAL 581155.85 TOTAL 598007.70CONTRACT TOTAL

 

    SUB-TOTAL 231632.00 SUB-TOTAL 220535.50 SUB-TOTAL 260827.05ROADWAY ITEMS
    SUB-TOTAL 349167.20 SUB-TOTAL 360620.35 SUB-TOTAL 337180.65STRUCTURE ITEMS



FEB 20, 2002 07:05 AM DAVIE

TIP NO B-3161 8.2610502 10:00AM 7 /  9 023

FED AID NO BRZ-1147(5) 0.250 MI FEB 19 2002 C200373
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAR CREEK & APPROACHES ON SR-1147. 

SMITH-ROWE, INC.

MOUNT AIRY,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29000.00MOBILIZATION
0002 0029000000-N SP  Lump Sum 11500.00REINF BRG APPR **********

(13+95.00)
0003 0043000000-N 226 Lump Sum 33000.00GRADING
0004 0050000000-E 226  1 ACR 100.00 100.00SUPP CLEARING & GRUBBING
0005 0057000000-E 226  350 CY  4.00 1400.00UNDERCUT EXCAVATION
0006 0080000000-E SP   150 TON 15.00 2250.00CLASS IV SUBGRD STABILIZATION
0007 0196000000-E 270  250 SY  2.00 500.00SOIL STABILIZATION FABRIC
0008 0318000000-E 300  19 TON 22.00 418.00FNDATION MATL, MINOR STRS
0009 0342000000-E 310  60 LF  20.00 1200.00**" SIDE DRAIN PIPE

(15")
0010 0342000000-E 310  40 LF  25.00 1000.00**" SIDE DRAIN PIPE

(18")
0011 0366000000-E 310  28 LF  30.00 840.0015" RC PIPE CULV III
0012 0708000000-E 310  48 LF  24.50 1176.0015" BCCSP B 0.064"
0013 0804000000-E 310  4 EA  250.00 1000.00**" BCCS ELB B *****"

(15", 0.064")
0014 0995000000-E 340  100 LF  10.00 1000.00PIPE REMOVAL
0015 1220000000-E 545  20 TON 20.00 400.00INCIDENTAL STONE BASE
0016 1489000000-E 610  552 TON 52.00 28704.00ASP CONC BASE CRS B25.0B
0017 1498000000-E 610  366 TON 55.00 20130.00ASP CONC INTR CRS I19.0B
0018 1514000000-E 610  253 TON 55.00 13915.00ASP CONC SURF CRS S9.5A
0019 1560000000-E 620  58 TON 174.00 10092.00ASP FOR PLANT MIX  PG64-22
0020 1693000000-E 654  5 TON 150.00 750.00ASPH PM PAVEMENT REPAIR
0021 2286000000-N 840  3 EA  1200.00 3600.00MASNRY DRAINAGE STRUCT
0022 2319000000-N 840  3 EA  350.00 1050.00FRAME W/GRATE 840.***** DETL

(840.29)
0023 2556000000-E 846  225 LF  19.00 4275.00SHOULDER BERM GUTTER
0024 3030000000-E 862  550 LF  9.00 4950.00STL BM GUARDRAIL
0025 3150000000-N 862  5 EA  30.00 150.00ADDIT GUARDRAIL POSTS
0026 3215000000-N 862  4 EA  1000.00 4000.00GR ANCHOR TYPE III
0027 3270000000-N SP   4 EA  1600.00 6400.00GR ANCHOR TYPE 350
0028 3559000000-E 866  710 LF  3.85 2733.50** STRAND BW FENCE W/ POSTS

(4)
0029 3578000000-N SP   1 EA  250.00 250.00GENERIC FENCING ITEM (EA)

GATE RESET
0030 3649000000-E 876  5 TON 32.50 162.50PLAIN RIP RAP, CLASS B
0031 3656000000-E 876  195 SY  2.00 390.00FILTER FABRIC FOR DRAINGE
0032 4400000000-E 1110  288 SF  6.85 1972.80WORK ZONE SIGNS (STAT)
0033 4410000000-E 1110  51 SF  5.00 255.00WORK ZONE SIGNS (BARRICDE
0034 4425000000-N 1125  6 EA  15.00 90.00WARNING FLAG SETS
0035 4445000000-E 1145  120 LF  8.00 960.00BARRICADES (TYPE III)
0036 4810000000-E 1205  9,600 LF  0.23 2208.00PAINT PVMT MARKINGS 4"



FEB 20, 2002 07:05 AM DAVIE

TIP NO B-3161 8.2610502 10:00AM 8 /  9 023

FED AID NO BRZ-1147(5) 0.250 MI FEB 19 2002 C200373
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAR CREEK & APPROACHES ON SR-1147. 

SMITH-ROWE, INC.

MOUNT AIRY,  NC   

0037 4900000000-N 1252  15 EA  5.00 75.00PERM RAISED PVMT MARKERS
0038 6000000000-E 1605  175 LF  2.35 411.25TEMPORARY SILT FENCE
0039 6006000000-E 1610  100 TON 30.00 3000.00EROS CONTRL STONE CL A
0040 6009000000-E 1610  150 TON 32.50 4875.00EROS CONTRL STONE CL B
0041 6012000000-E 1610  50 TON 22.00 1100.00SEDIMENT CONTROL STONE
0042 6015000000-E 1615  3 ACR 400.00 1200.00TEMPORARY MULCHING
0043 6018000000-E 1620  100 LB  3.00 300.00SEED FOR TEMP SEEDING
0044 6021000000-E 1620 0.5 TON 500.00 250.00FERT FOR TEMP SEEDING
0045 6030000000-E 1630  400 CY  6.00 2400.00SILT EXCAVATION
0046 6033000000-E 1631  460 SY  1.50 690.00SYNTHETIC ROVING
0047 6036000000-E 1631  250 SY  1.50 375.00MATTING FOR EROS CONTROL
0048 6042000000-E 1632  75 LF  4.00 300.001/4" HARDWARE CLOTH
0049 6084000000-E 1660 2.5 ACR 1250.00 3125.00SEEDING AND MULCHING
0050 6087000000-E 1660 1.5 ACR 40.00 60.00MOWING
0051 6090000000-E 1661  50 LB  7.00 350.00SEED FOR REPAIR SEEDING
0052 6093000000-E 1661 0.25 TON 400.00 100.00FERT FOR REPAIR SEEDING
0053 6096000000-E 1662  50 LB  1.50 75.00SEED FOR SUPP SEEDING
0054 6102000000-E 1664  350 SY  8.00 2800.00SODDING
0055 6105000000-E 1664  6 M/G 100.00 600.00WATER
0056 6108000000-E 1665  2 TON 300.00 600.00FERTILIZER TOPDRESSING
0057 6114000000-N SP   2 HR  50.00 100.00SPECIALIZED HAND MOWING
0058 6117000000-N 1675  8 EA  1.00 8.00RESPONSE FOR EROS CONTROL

STRUCTURE ITEMS

0059 8035000000-N 402 Lump Sum 27500.00REMV EXIST STR **********
(13+95.00 -L-)

0060 8105500000-E SP   38 LF  1075.00 40850.00**'-**" DRILLD PIER IN SOIL
(3'-6")

0061 8105600000-E SP   40 LF  1550.00 62000.00**'-**" DRILLD PIER NO SOIL
(3'-6")

0062 8111000000-E SP   52 LF  115.00 5980.00PERM STL CASING FOR ** PIER
(3'-6")

0063 8119000000-E 412  15 CY  15.00 225.00UNCLASSIFIED STR EXCAV
0064 8182000000-E 420 76.8 CY  617.55 47427.84CLASS A CONCRETE (BRIDGE)
0065 8210000000-N 422 Lump Sum 24750.00BRG APPR SLAB ***********

(13+95.00 -L-)
0066 8217000000-E 425  22,909 LB  0.65 14890.85REINF STEEL (BRIDGE)
0067 8238000000-E 425  2,535 LB  1.40 3549.00SPIRAL COL REINF STL BRG
0068 8364000000-E 450  225 LF  26.60 5985.00HP12X53 PILES
0069 8391000000-N 450  5 EA  167.00 835.00STEEL PILE POINTS
0070 8503000000-E 460 245.6 LF  41.70 10241.52CONCRETE BARRIER RAIL
0071 8608000000-E 876  529 TON 30.00 15870.00PLAIN RIP RAP II (2'-0")
0072 8622000000-E 876  587 SY  3.75 2201.25FILTER FABRIC FOR DRAINAGE



FEB 20, 2002 07:05 AM DAVIE

TIP NO B-3161 8.2610502 10:00AM 9 /  9 023

FED AID NO BRZ-1147(5) 0.250 MI FEB 19 2002 C200373
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAR CREEK & APPROACHES ON SR-1147. 

SMITH-ROWE, INC.

MOUNT AIRY,  NC   

0073 8657000000-N 430 Lump Sum 3800.00ELASTOMERIC BEARINGS
0074 8762000000-E 430 1,346.5 LF  87.20 117414.803'-0"X 1'-9"PRESTR SLABS

 

    TOTAL 598136.31CONTRACT TOTAL

 

    SUB-TOTAL 214616.05ROADWAY ITEMS
    SUB-TOTAL 383520.26STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  533761.42S. T. WOOTEN CORPORATION
     2  559964.80DANE CONSTRUCTION, INC.
     3  580249.93APPLE TUCK & ASSOCIATES, INC.
     4  580799.20DELLINGER, INC.
     5  581155.85R. E. BURNS & SONS CO., INC.
     6  598007.70CROWDER CONSTRUCTION COMPANY
     7  598136.31SMITH-ROWE, INC.



FEB 20, 2002 07:05 AM STOKES

TIP NO B-3245 8.2640701 10:00AM 1 /  6 024

FED AID NO MABRZ-1400(3) 0.360 MI FEB 19 2002 C200162
GRADING, DRAINAGE, PAVING & STRUCTURE.

RC BOX CULVERT AT BIG CREEK & APPROACHES ON SR-1400. 

SOWERS CONSTRUCTION CO.,
INC.

MOUNTAIN CREEK
CONTRACTORS, LLC.

SMITH-ROWE, INC.

MOUNT AIRY,  NC CLAREMONT,  NC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 44000.00 41621.37 45000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 16500.00 23000.00 16500.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 7600.00 12500.00 40000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 100.00 100.00 1.00 1.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  5,700 CY  6.00 34200.00 5.75 32775.00 5.50 31350.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  500 CY  6.00 3000.00 6.50 3250.00 6.00 3000.00UNDERCUT EXCAVATION
0007 0106000000-E 230  27,600 CY  4.00 110400.00 5.50 151800.00 5.25 144900.00BORROW EXCAVATION
0008 0134000000-E 240  130 CY  10.00 1300.00 5.00 650.00 5.00 650.00DRAINAGE DITCH EXCAVATION
0009 0156000000-E 250  2,220 SY  2.00 4440.00 2.00 4440.00 2.00 4440.00REMOVAL OF EXT ASPHALT PVMT
0010 0195000000-E 265  1,000 CY  28.00 28000.00 22.00 22000.00 22.00 22000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  1,000 SY  2.00 2000.00 2.00 2000.00 2.00 2000.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   800 SF  31.00 24800.00 2.00 1600.00 35.00 28000.00TEMPORARY SHORING
0013 0318000000-E 300  74 TON 13.50 999.00 20.00 1480.00 20.00 1480.00FNDATION MATL, MINOR STRS
0014 0342000000-E 310  80 LF  15.00 1200.00 20.00 1600.00 20.00 1600.00**" SIDE DRAIN PIPE

(15")
0015 0372000000-E 310  72 LF  24.00 1728.00 24.00 1728.00 24.00 1728.0018" RC PIPE CULV III
0016 0378000000-E 310  36 LF  36.00 1296.00 30.00 1080.00 30.00 1080.0024" RC PIPE CULV III
0017 0708000000-E 310  506 LF  22.00 11132.00 20.00 10120.00 20.00 10120.0015" BCCSP B 0.064"
0018 0806000000-E 310  8 EA  200.00 1600.00 100.00 800.00 100.00 800.0015" BCCS ELB B 0.064"
0019 0995000000-E 340  64 LF  4.00 256.00 5.00 320.00 5.00 320.00PIPE REMOVAL
0020 1011000000-N 500 Lump Sum 5000.00 7000.00 4000.00FINE GRADING
0021 1220000000-E 545  200 TON 13.50 2700.00 21.50 4300.00 20.00 4000.00INCIDENTAL STONE BASE
0022 1489000000-E 610  937 TON 36.00 33732.00 36.00 33732.00 36.00 33732.00ASP CONC BASE CRS B25.0B
0023 1498000000-E 610  556 TON 38.15 21211.40 38.15 21211.40 38.15 21211.40ASP CONC INTR CRS I19.0B
0024 1519000000-E 610  717 TON 40.15 28787.55 40.15 28787.55 40.15 28787.55ASP CONC SURF CRS S9.5B
0025 1560000000-E 620  114 TON 206.55 23546.70 206.55 23546.70 206.55 23546.70ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  50 TON 100.00 5000.00 50.00 2500.00 150.00 7500.00ASPH PM PAVEMENT REPAIR
0027 2000000000-N 806  23 EA  150.00 3450.00 50.00 1150.00 150.00 3450.00RIGHT OF WAY MARKERS
0028 2022000000-E 815  112 CY  4.00 448.00 5.00 560.00 5.00 560.00SUBDRAIN EXCAVATION
0029 2033000000-E 815  84 CY  24.00 2016.00 30.00 2520.00 30.00 2520.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  500 LF  5.00 2500.00 8.00 4000.00 8.00 4000.006" PERF SUBDRN PIPE
0031 2055000000-E 815  15 EA  30.00 450.00 10.00 150.00 10.00 150.006" SUBDRN Y,T,OR L
0032 2066000000-N 815  1 EA  250.00 250.00 195.00 195.00 150.00 150.00CONC PAD SUBDRN OUTLET
0033 2077000000-E 815  6 LF  12.00 72.00 20.00 120.00 20.00 120.006" OUTLET PIPE (SUBDRNS)
0034 2253000000-E 840  1 CY  500.00 500.00 800.00 800.00 800.00 800.00PIPE COLLARS
0035 2286000000-N 840  6 EA  750.00 4500.00 1200.00 7200.00 1200.00 7200.00MASNRY DRAINAGE STRUCT
0036 2363000000-N 840  3 EA  300.00 900.00 250.00 750.00 300.00 900.00FRAME W/2GRTS 840.***** STD

(840.24)
0037 2363000000-N 840  3 EA  300.00 900.00 250.00 750.00 300.00 900.00FRAME W/2GRTS 840.***** STD

(840.29)
0038 2556000000-E 846  940 LF  19.00 17860.00 12.00 11280.00 12.00 11280.00SHOULDER BERM GUTTER
0039 3030000000-E 862  1,250 LF  8.50 10625.00 9.00 11250.00 8.50 10625.00STL BM GUARDRAIL



FEB 20, 2002 07:05 AM STOKES

TIP NO B-3245 8.2640701 10:00AM 2 /  6 024

FED AID NO MABRZ-1400(3) 0.360 MI FEB 19 2002 C200162
GRADING, DRAINAGE, PAVING & STRUCTURE.

RC BOX CULVERT AT BIG CREEK & APPROACHES ON SR-1400. 

SOWERS CONSTRUCTION CO.,
INC.

MOUNTAIN CREEK
CONTRACTORS, LLC.

SMITH-ROWE, INC.

MOUNT AIRY,  NC CLAREMONT,  NC MOUNT AIRY,  NC

0040 3045000000-E 862  50 LF  9.00 450.00 10.00 500.00 9.00 450.00SBGR SHOP CURVED
0041 3150000000-N 862  5 EA  30.00 150.00 35.00 175.00 30.00 150.00ADDIT GUARDRAIL POSTS
0042 3195000000-N 862  1 EA  350.00 350.00 400.00 400.00 350.00 350.00GR ANCHOR TYPE AT-1
0043 3270000000-N SP   5 EA  1600.00 8000.00 1750.00 8750.00 1600.00 8000.00GR ANCHOR TYPE 350
0044 3360000000-E 863  850 LF  1.00 850.00 1.00 850.00 1.00 850.00REMOVE EXISTING GUARDRAIL
0045 3503000000-E 866  173 LF  2.00 346.00 5.00 865.00 3.00 519.00WOVEN WIRE FENCE 47" FAB
0046 3509000000-E 866  11 EA  12.95 142.45 20.00 220.00 19.00 209.004" TIMBER POSTS 7'-6"LONG
0047 3515000000-E 866  4 EA  25.00 100.00 40.00 160.00 42.00 168.005" TIMBER POSTS 8'-0"LONG
0048 3557000000-E 866  50 LF  2.00 100.00 5.00 250.00 1.00 50.00ADDITIONAL BARBED WIRE
0049 3628000000-E 876  102 TON 30.00 3060.00 30.00 3060.00 35.00 3570.00PLAIN RIP RAP, CLASS I
0050 3642000000-E 876  140 TON 26.00 3640.00 30.00 4200.00 35.00 4900.00PLAIN RIP RAP, CLASS A
0051 3649000000-E 876  185 TON 26.00 4810.00 30.00 5550.00 35.00 6475.00PLAIN RIP RAP, CLASS B
0052 3656000000-E 876  1,120 SY  2.00 2240.00 2.00 2240.00 2.00 2240.00FILTER FABRIC FOR DRAINGE
0053 4400000000-E 1110  90 SF  9.95 895.50 6.95 625.50 9.00 810.00WORK ZONE SIGNS (STAT)
0054 4405000000-E 1110  96 SF  5.00 480.00 4.50 432.00 7.00 672.00WORK ZONE SIGNS (PORTABLE
0055 4410000000-E 1110  66 SF  3.99 263.34 4.50 297.00 7.00 462.00WORK ZONE SIGNS (BARRICDE
0056 4425000000-N 1125  1 EA  25.00 25.00 15.00 15.00 25.00 25.00WARNING FLAG SETS
0057 4430000000-N 1130  150 EA  50.00 7500.00 45.00 6750.00 50.00 7500.00DRUMS
0058 4435000000-N 1135  150 EA  20.00 3000.00 10.00 1500.00 15.00 2250.00CONES
0059 4445000000-E 1145  60 LF  15.00 900.00 8.00 480.00 10.00 600.00BARRICADES (TYPE III)
0060 4450000000-N 1150  192 HR  12.00 2304.00 10.00 1920.00 25.00 4800.00FLAGGER
0061 4460000000-N 1155  4 EA  75.00 300.00 75.00 300.00 200.00 800.00WARNING LIGHTS (TYPE B)
0062 4810000000-E 1205  17,600 LF  0.30 5280.00 0.20 3520.00 0.30 5280.00PAINT PVMT MARKINGS 4"
0063 4835000000-E 1205  46 LF  2.00 92.00 1.00 46.00 2.00 92.00PAINT PVT MKG LINES 24"
0064 6000000000-E 1605  545 LF  5.00 2725.00 2.60 1417.00 2.20 1199.00TEMPORARY SILT FENCE
0065 6009000000-E 1610  380 TON 26.00 9880.00 29.84 11339.20 35.00 13300.00EROS CONTRL STONE CL B
0066 6012000000-E 1610  120 TON 20.00 2400.00 29.84 3580.80 35.00 4200.00SEDIMENT CONTROL STONE
0067 6015000000-E 1615 4.5 ACR 400.00 1800.00 500.00 2250.00 424.00 1908.00TEMPORARY MULCHING
0068 6018000000-E 1620  200 LB  4.00 800.00 4.00 800.00 2.90 580.00SEED FOR TEMP SEEDING
0069 6021000000-E 1620  1 TON 370.00 370.00 800.00 800.00 550.00 550.00FERT FOR TEMP SEEDING
0070 6024000000-E 1622  215 LF  8.00 1720.00 12.00 2580.00 15.00 3225.00TEMPORARY SLOPE DRAINS
0071 6027000000-N 1622  5 EA  200.00 1000.00 150.00 750.00 150.00 750.00INLET PROTCN @ SLOPE DRNS
0072 6030000000-E 1630  1,370 CY  2.00 2740.00 6.00 8220.00 6.00 8220.00SILT EXCAVATION
0073 6033000000-E 1631  720 SY  1.80 1296.00 1.95 1404.00 1.50 1080.00SYNTHETIC ROVING
0074 6036000000-E 1631  360 SY  1.80 648.00 1.85 666.00 1.70 612.00MATTING FOR EROS CONTROL
0075 6042000000-E 1632  100 LF  5.00 500.00 1.50 150.00 3.00 300.001/4" HARDWARE CLOTH
0076 6069000000-E 1638  50 CY  6.00 300.00 35.00 1750.00 30.00 1500.00STILLING BASINS
0077 6084000000-E 1660  6 ACR 1240.00 7440.00 1680.00 10080.00 1324.00 7944.00SEEDING AND MULCHING
0078 6087000000-E 1660 2.5 ACR 30.00 75.00 60.00 150.00 40.00 100.00MOWING
0079 6090000000-E 1661  50 LB  5.00 250.00 7.00 350.00 5.00 250.00SEED FOR REPAIR SEEDING
0080 6093000000-E 1661 0.25 TON 400.00 100.00 1200.00 300.00 700.00 175.00FERT FOR REPAIR SEEDING



FEB 20, 2002 07:05 AM STOKES

TIP NO B-3245 8.2640701 10:00AM 3 /  6 024

FED AID NO MABRZ-1400(3) 0.360 MI FEB 19 2002 C200162
GRADING, DRAINAGE, PAVING & STRUCTURE.

RC BOX CULVERT AT BIG CREEK & APPROACHES ON SR-1400. 

SOWERS CONSTRUCTION CO.,
INC.

MOUNTAIN CREEK
CONTRACTORS, LLC.

SMITH-ROWE, INC.

MOUNT AIRY,  NC CLAREMONT,  NC MOUNT AIRY,  NC

0081 6096000000-E 1662  150 LB  2.00 300.00 2.10 315.00 1.90 285.00SEED FOR SUPP SEEDING
0082 6102000000-E 1664  625 SY  7.50 4687.50 15.00 9375.00 7.00 4375.00SODDING
0083 6105000000-E 1664 10.5 M/G 160.00 1680.00 160.00 1680.00 50.00 525.00WATER
0084 6108000000-E 1665 4.5 TON 320.00 1440.00 450.00 2025.00 280.00 1260.00FERTILIZER TOPDRESSING
0085 6114000000-N SP  3.5 HR  38.00 133.00 48.00 168.00 50.00 175.00SPECIALIZED HAND MOWING
0086 6117000000-N 1675  8 EA  50.00 400.00 50.00 400.00 1.00 8.00RESPONSE FOR EROS CONTROL
0087 6120000000-E SP   750 CY  15.00 11250.00 10.00 7500.00 25.00 18750.00CULVERT DIVERSION CHANNEL
0088 6126000000-E SP  0.06 ACR 4000.00 240.00 9800.00 588.00 5000.00 300.00STREAMBANK REFORESTATION

CULVERT ITEMS

0089 8056000000-N 402 Lump Sum 15000.00 16850.00 15000.00REMV EXIST STR **********
(19+30.000-L-)

0090 8126000000-N 414 Lump Sum 22000.00 18200.00 30000.00CULV EXCAV @ ************
(19+30.000-L-)

0091 8133000000-E 414  311 TON 30.00 9330.00 38.65 12020.15 40.00 12440.00FND CONDIT MAT, BOX CULV
0092 8196000000-E 420 556.5 CY  278.00 154707.00 339.41 188881.67 294.00 163611.00CLASS A CONCRETE (CULV)
0093 8245000000-E 425  99,397 LB  0.48 47710.56 0.52 51686.44 0.42 41746.74REINF STEEL (CULVERT)

 

    TOTAL 807101.00 TOTAL 874048.78 TOTAL 905992.39CONTRACT TOTAL

 

    SUB-TOTAL 558353.44 SUB-TOTAL 586410.52 SUB-TOTAL 643194.65ROADWAY ITEMS
    SUB-TOTAL 248747.56 SUB-TOTAL 287638.26 SUB-TOTAL 262797.74CULVERT ITEMS



FEB 20, 2002 07:05 AM STOKES

TIP NO B-3245 8.2640701 10:00AM 4 /  6 024

FED AID NO MABRZ-1400(3) 0.360 MI FEB 19 2002 C200162
GRADING, DRAINAGE, PAVING & STRUCTURE.

RC BOX CULVERT AT BIG CREEK & APPROACHES ON SR-1400. 

DANE CONSTRUCTION, INC. ENGLISH CONSTRUCTION CO.,
INC.

W. E. GARRISON COMPANY, INC.

MOORESVILLE,  NC LYNCHBURG,  VA GARNER,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49000.00 53000.00 54874.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 9800.00 23000.00 15200.00CONSTRUCTION SURVEYING
0003 0001000000-E 200 Lump Sum 50000.00 50000.00 37000.00CLEARING & GRUBBING
0004 0008000000-E 200  1 ACR 1.00 1.00 5000.00 5000.00 100.00 100.00SUPP CLEARING & GRUBBING
0005 0022000000-E 225  5,700 CY  4.00 22800.00 8.00 45600.00 9.89 56373.00UNCLASSIFIED EXCAVATION
0006 0036000000-E 225  500 CY  6.00 3000.00 10.00 5000.00 6.17 3085.00UNDERCUT EXCAVATION
0007 0106000000-E 230  27,600 CY  4.75 131100.00 5.00 138000.00 7.83 216108.00BORROW EXCAVATION
0008 0134000000-E 240  130 CY  5.00 650.00 25.00 3250.00 8.45 1098.50DRAINAGE DITCH EXCAVATION
0009 0156000000-E 250  2,220 SY  2.00 4440.00 2.50 5550.00 1.70 3774.00REMOVAL OF EXT ASPHALT PVMT
0010 0195000000-E 265  1,000 CY  22.00 22000.00 20.00 20000.00 25.00 25000.00SELECT GRANULAR MATERIAL
0011 0196000000-E 270  1,000 SY  2.00 2000.00 2.00 2000.00 1.48 1480.00SOIL STABILIZATION FABRIC
0012 0199000000-E SP   800 SF  58.00 46400.00 71.00 56800.00 26.00 20800.00TEMPORARY SHORING
0013 0318000000-E 300  74 TON 20.00 1480.00 22.00 1628.00 20.50 1517.00FNDATION MATL, MINOR STRS
0014 0342000000-E 310  80 LF  20.00 1600.00 26.00 2080.00 19.92 1593.60**" SIDE DRAIN PIPE

(15")
0015 0372000000-E 310  72 LF  24.00 1728.00 35.00 2520.00 25.06 1804.3218" RC PIPE CULV III
0016 0378000000-E 310  36 LF  30.00 1080.00 42.00 1512.00 34.23 1232.2824" RC PIPE CULV III
0017 0708000000-E 310  506 LF  20.00 10120.00 23.00 11638.00 18.30 9259.8015" BCCSP B 0.064"
0018 0806000000-E 310  8 EA  100.00 800.00 125.00 1000.00 117.46 939.6815" BCCS ELB B 0.064"
0019 0995000000-E 340  64 LF  5.00 320.00 10.00 640.00 8.00 512.00PIPE REMOVAL
0020 1011000000-N 500 Lump Sum 4000.00 2500.00 36500.00FINE GRADING
0021 1220000000-E 545  200 TON 20.00 4000.00 20.00 4000.00 16.00 3200.00INCIDENTAL STONE BASE
0022 1489000000-E 610  937 TON 36.00 33732.00 37.00 34669.00 36.00 33732.00ASP CONC BASE CRS B25.0B
0023 1498000000-E 610  556 TON 38.15 21211.40 38.50 21406.00 38.15 21211.40ASP CONC INTR CRS I19.0B
0024 1519000000-E 610  717 TON 40.15 28787.55 40.50 29038.50 40.15 28787.55ASP CONC SURF CRS S9.5B
0025 1560000000-E 620  114 TON 206.55 23546.70 223.00 25422.00 206.55 23546.70ASP FOR PLANT MIX  PG64-22
0026 1693000000-E 654  50 TON 150.00 7500.00 200.00 10000.00 150.00 7500.00ASPH PM PAVEMENT REPAIR
0027 2000000000-N 806  23 EA  150.00 3450.00 75.00 1725.00 15.92 366.16RIGHT OF WAY MARKERS
0028 2022000000-E 815  112 CY  5.00 560.00 9.00 1008.00 24.84 2782.08SUBDRAIN EXCAVATION
0029 2033000000-E 815  84 CY  30.00 2520.00 35.00 2940.00 25.00 2100.00SUBDRAIN FINE AGGREGATE
0030 2044000000-E 815  500 LF  8.00 4000.00 6.00 3000.00 4.80 2400.006" PERF SUBDRN PIPE
0031 2055000000-E 815  15 EA  10.00 150.00 1.00 15.00 14.00 210.006" SUBDRN Y,T,OR L
0032 2066000000-N 815  1 EA  150.00 150.00 220.00 220.00 125.00 125.00CONC PAD SUBDRN OUTLET
0033 2077000000-E 815  6 LF  20.00 120.00 6.00 36.00 4.80 28.806" OUTLET PIPE (SUBDRNS)
0034 2253000000-E 840  1 CY  800.00 800.00 1000.00 1000.00 500.00 500.00PIPE COLLARS
0035 2286000000-N 840  6 EA  1200.00 7200.00 1300.00 7800.00 1200.00 7200.00MASNRY DRAINAGE STRUCT
0036 2363000000-N 840  3 EA  300.00 900.00 350.00 1050.00 344.65 1033.95FRAME W/2GRTS 840.***** STD

(840.24)
0037 2363000000-N 840  3 EA  300.00 900.00 350.00 1050.00 247.47 742.41FRAME W/2GRTS 840.***** STD

(840.29)
0038 2556000000-E 846  940 LF  12.00 11280.00 13.25 12455.00 15.00 14100.00SHOULDER BERM GUTTER
0039 3030000000-E 862  1,250 LF  8.50 10625.00 9.00 11250.00 9.00 11250.00STL BM GUARDRAIL



FEB 20, 2002 07:05 AM STOKES

TIP NO B-3245 8.2640701 10:00AM 5 /  6 024

FED AID NO MABRZ-1400(3) 0.360 MI FEB 19 2002 C200162
GRADING, DRAINAGE, PAVING & STRUCTURE.

RC BOX CULVERT AT BIG CREEK & APPROACHES ON SR-1400. 

DANE CONSTRUCTION, INC. ENGLISH CONSTRUCTION CO.,
INC.

W. E. GARRISON COMPANY, INC.

MOORESVILLE,  NC LYNCHBURG,  VA GARNER,  NC

0040 3045000000-E 862  50 LF  9.00 450.00 9.50 475.00 10.00 500.00SBGR SHOP CURVED
0041 3150000000-N 862  5 EA  30.00 150.00 32.00 160.00 35.00 175.00ADDIT GUARDRAIL POSTS
0042 3195000000-N 862  1 EA  350.00 350.00 370.00 370.00 400.00 400.00GR ANCHOR TYPE AT-1
0043 3270000000-N SP   5 EA  1600.00 8000.00 1680.00 8400.00 1750.00 8750.00GR ANCHOR TYPE 350
0044 3360000000-E 863  850 LF  1.00 850.00 1.05 892.50 1.00 850.00REMOVE EXISTING GUARDRAIL
0045 3503000000-E 866  173 LF  0.90 155.70 6.30 1089.90 5.00 865.00WOVEN WIRE FENCE 47" FAB
0046 3509000000-E 866  11 EA  12.95 142.45 23.00 253.00 20.00 220.004" TIMBER POSTS 7'-6"LONG
0047 3515000000-E 866  4 EA  24.95 99.80 32.00 128.00 40.00 160.005" TIMBER POSTS 8'-0"LONG
0048 3557000000-E 866  50 LF  0.75 37.50 1.05 52.50 1.00 50.00ADDITIONAL BARBED WIRE
0049 3628000000-E 876  102 TON 35.00 3570.00 35.00 3570.00 33.08 3374.16PLAIN RIP RAP, CLASS I
0050 3642000000-E 876  140 TON 35.00 4900.00 28.00 3920.00 25.00 3500.00PLAIN RIP RAP, CLASS A
0051 3649000000-E 876  185 TON 35.00 6475.00 30.00 5550.00 30.00 5550.00PLAIN RIP RAP, CLASS B
0052 3656000000-E 876  1,120 SY  2.00 2240.00 2.00 2240.00 1.48 1657.60FILTER FABRIC FOR DRAINGE
0053 4400000000-E 1110  90 SF  10.00 900.00 11.00 990.00 9.00 810.00WORK ZONE SIGNS (STAT)
0054 4405000000-E 1110  96 SF  2.75 264.00 11.00 1056.00 12.00 1152.00WORK ZONE SIGNS (PORTABLE
0055 4410000000-E 1110  66 SF  10.00 660.00 15.00 990.00 8.00 528.00WORK ZONE SIGNS (BARRICDE
0056 4425000000-N 1125  1 EA  10.00 10.00 500.00 500.00 12.00 12.00WARNING FLAG SETS
0057 4430000000-N 1130  150 EA  45.00 6750.00 75.00 11250.00 40.00 6000.00DRUMS
0058 4435000000-N 1135  150 EA  10.00 1500.00 50.00 7500.00 12.00 1800.00CONES
0059 4445000000-E 1145  60 LF  12.00 720.00 20.00 1200.00 14.00 840.00BARRICADES (TYPE III)
0060 4450000000-N 1150  192 HR  10.00 1920.00 15.00 2880.00 22.00 4224.00FLAGGER
0061 4460000000-N 1155  4 EA  250.00 1000.00 250.00 1000.00 175.00 700.00WARNING LIGHTS (TYPE B)
0062 4810000000-E 1205  17,600 LF  0.20 3520.00 0.25 4400.00 0.30 5280.00PAINT PVMT MARKINGS 4"
0063 4835000000-E 1205  46 LF  1.00 46.00 1.10 50.60 2.00 92.00PAINT PVT MKG LINES 24"
0064 6000000000-E 1605  545 LF  2.50 1362.50 3.00 1635.00 4.00 2180.00TEMPORARY SILT FENCE
0065 6009000000-E 1610  380 TON 35.00 13300.00 30.00 11400.00 29.00 11020.00EROS CONTRL STONE CL B
0066 6012000000-E 1610  120 TON 35.00 4200.00 35.00 4200.00 25.00 3000.00SEDIMENT CONTROL STONE
0067 6015000000-E 1615 4.5 ACR 400.00 1800.00 445.00 2002.50 424.00 1908.00TEMPORARY MULCHING
0068 6018000000-E 1620  200 LB  3.00 600.00 3.10 620.00 2.90 580.00SEED FOR TEMP SEEDING
0069 6021000000-E 1620  1 TON 320.00 320.00 580.00 580.00 550.00 550.00FERT FOR TEMP SEEDING
0070 6024000000-E 1622  215 LF  15.00 3225.00 11.00 2365.00 12.00 2580.00TEMPORARY SLOPE DRAINS
0071 6027000000-N 1622  5 EA  150.00 750.00 300.00 1500.00 220.00 1100.00INLET PROTCN @ SLOPE DRNS
0072 6030000000-E 1630  1,370 CY  6.00 8220.00 2.00 2740.00 10.00 13700.00SILT EXCAVATION
0073 6033000000-E 1631  720 SY  1.00 720.00 1.60 1152.00 1.50 1080.00SYNTHETIC ROVING
0074 6036000000-E 1631  360 SY  3.00 1080.00 1.80 648.00 1.70 612.00MATTING FOR EROS CONTROL
0075 6042000000-E 1632  100 LF  1.50 150.00 5.00 500.00 4.25 425.001/4" HARDWARE CLOTH
0076 6069000000-E 1638  50 CY  45.00 2250.00 26.00 1300.00 50.00 2500.00STILLING BASINS
0077 6084000000-E 1660  6 ACR 1100.00 6600.00 1390.00 8340.00 1424.00 8544.00SEEDING AND MULCHING
0078 6087000000-E 1660 2.5 ACR 50.00 125.00 42.00 105.00 40.00 100.00MOWING
0079 6090000000-E 1661  50 LB  5.00 250.00 5.25 262.50 5.00 250.00SEED FOR REPAIR SEEDING
0080 6093000000-E 1661 0.25 TON 640.00 160.00 735.00 183.75 700.00 175.00FERT FOR REPAIR SEEDING



FEB 20, 2002 07:05 AM STOKES

TIP NO B-3245 8.2640701 10:00AM 6 /  6 024

FED AID NO MABRZ-1400(3) 0.360 MI FEB 19 2002 C200162
GRADING, DRAINAGE, PAVING & STRUCTURE.

RC BOX CULVERT AT BIG CREEK & APPROACHES ON SR-1400. 

DANE CONSTRUCTION, INC. ENGLISH CONSTRUCTION CO.,
INC.

W. E. GARRISON COMPANY, INC.

MOORESVILLE,  NC LYNCHBURG,  VA GARNER,  NC

0081 6096000000-E 1662  150 LB  3.00 450.00 2.00 300.00 1.90 285.00SEED FOR SUPP SEEDING
0082 6102000000-E 1664  625 SY  10.00 6250.00 7.35 4593.75 7.50 4687.50SODDING
0083 6105000000-E 1664 10.5 M/G 100.00 1050.00 53.00 556.50 50.00 525.00WATER
0084 6108000000-E 1665 4.5 TON 220.00 990.00 294.00 1323.00 285.00 1282.50FERTILIZER TOPDRESSING
0085 6114000000-N SP  3.5 HR  25.00 87.50 53.00 185.50 50.00 175.00SPECIALIZED HAND MOWING
0086 6117000000-N 1675  8 EA  1.00 8.00 2.00 16.00 100.00 800.00RESPONSE FOR EROS CONTROL
0087 6120000000-E SP   750 CY  21.00 15750.00 11.00 8250.00 20.00 15000.00CULVERT DIVERSION CHANNEL
0088 6126000000-E SP  0.06 ACR 10000.00 600.00 5300.00 318.00 5500.00 330.00STREAMBANK REFORESTATION

CULVERT ITEMS

0089 8056000000-N 402 Lump Sum 11500.00 26000.00 16600.00REMV EXIST STR **********
(19+30.000-L-)

0090 8126000000-N 414 Lump Sum 26000.00 67100.00 24500.00CULV EXCAV @ ************
(19+30.000-L-)

0091 8133000000-E 414  311 TON 41.00 12751.00 32.00 9952.00 25.00 7775.00FND CONDIT MAT, BOX CULV
0092 8196000000-E 420 556.5 CY  425.00 236512.50 341.00 189766.50 425.00 236512.50CLASS A CONCRETE (CULV)
0093 8245000000-E 425  99,397 LB  0.60 59638.20 0.60 59638.20 0.65 64608.05REINF STEEL (CULVERT)

 

    TOTAL 985161.80 TOTAL 1065253.20 TOTAL 1119941.54CONTRACT TOTAL

 

    SUB-TOTAL 638760.10 SUB-TOTAL 712796.50 SUB-TOTAL 769945.99ROADWAY ITEMS
    SUB-TOTAL 346401.70 SUB-TOTAL 352456.70 SUB-TOTAL 349995.55CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  807101.00SOWERS CONSTRUCTION CO., INC.
     2  874048.78MOUNTAIN CREEK CONTRACTORS, LLC.
     3  905992.39SMITH-ROWE, INC.
     4  985161.80DANE CONSTRUCTION, INC.
     5  1065253.20ENGLISH CONSTRUCTION CO., INC.
     6  1119941.54W. E. GARRISON COMPANY, INC.



FEB 20, 2002 07:05 AM DAVIDSON

TIP NO  7.6011197, 7.6021197, 7.6070497, 7.6071197, 7.6071697 10:00AM 1 /  2 025

FED AID NO STATE FUNDED 56.094 MI FEB 19 2002 C200422
MILLING, RESURFACING & PAVEMENT MARKINGS.

2 SECTIONS OF NC-109, 5 SECTIONS OF NC-68, 1 SECTION OF NC-47, 2 SECTIONS OF US-29 BUS & 23 SECTIONS OF SECDRY RDS.

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

BLYTHE CONSTRUCTION, INC. APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

WINSTON-SALEM,  NC CHARLOTTE,  NC GREENSBORO,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 124000.00 150000.00 89500.00MOBILIZATION
0002 1220000000-E 545  409 TON 30.00 12270.00 31.50 12883.50 27.50 11247.50INCIDENTAL STONE BASE
0003 1297000000-E 607  48,784 SY  0.80 39027.20 0.80 39027.20 0.95 46344.80MILL ASP PVMT *****" DTH

(1-1/2")
0004 1308000000-E 607  2,455 SY  6.00 14730.00 3.75 9206.25 6.20 15221.00MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1308000000-E 607  6,649 SY  1.26 8377.74* 1.55 10305.95 1.15 7646.35MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0006 1519000000-E 610  51,103 TON 24.25 1239247.75 25.00 1277575.00 25.00 1277575.00ASP CONC SURF CRS S9.5B
0007 1523000000-E 610  29,306 TON 24.00 703344.00 25.00 732650.00 25.45 745837.70ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  3,322 TON 145.00 481690.00 147.50 489995.00 168.45 559590.90ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  1,904 TON 165.00 314160.00 156.00 297024.00 182.70 347860.80ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   344 TON 80.00 27520.00 108.00 37152.00 80.00 27520.00PATCHING EXIST PAVEMENT
0011 2800000000-N 858  29 EA  500.00 14500.00 355.00 10295.00 630.00 18270.00ADJ CATCH BASINS
0012 2815000000-N 858  14 EA  500.00 7000.00 355.00 4970.00 630.00 8820.00ADJ DROP INLETS
0013 2830000000-N 858  67 EA  500.00 33500.00 310.00 20770.00 630.00 42210.00ADJ MANHOLES
0014 2845000000-N 858  165 EA  475.00 78375.00 185.00 30525.00 603.75 99618.75ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  476,340 LF  0.30 142902.00 0.30 142902.00 0.30 142902.00THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  477,132 LF  0.32 152682.24 0.32 152682.24 0.33 157453.56THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  1,901 LF  0.80 1520.80 0.75 1425.75 0.79 1501.798"WIDE THERMO 90 MILS
0018 4697000000-E 1205  2,290 LF  0.85 1946.50 0.75 1717.50 0.79 1809.10THERMO PVT MKG LINE 8"120
0019 4705000000-E 1205  400 LF  3.25 1300.00 3.10 1240.00 3.15 1260.00THERMO LINES 16" 120MILS
0020 4710000000-E 1205  2,330 LF  4.75 11067.50 4.75 11067.50 4.73 11020.9024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  82 EA  55.00 4510.00 53.00 4346.00 52.50 4305.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  220 EA  75.00 16500.00 71.00 15620.00 73.50 16170.00THERMO PVT SYMBOL 90MILS
0023 4900000000-N 1252  3,376 EA  4.50 15192.00 4.25 14348.00 4.50 15192.00PERM RAISED PVMT MARKERS

 

    TOTAL 3445362.73* TOTAL 3467727.89 TOTAL 3648877.15CONTRACT TOTAL

 

    SUB-TOTAL 3445362.73 SUB-TOTAL 3467727.89 SUB-TOTAL 3648877.15ROADWAY ITEMS



FEB 20, 2002 07:05 AM DAVIDSON

TIP NO  7.6011197, 7.6021197, 7.6070497, 7.6071197, 7.6071697 10:00AM 2 /  2 025

FED AID NO STATE FUNDED 56.094 MI FEB 19 2002 C200422
MILLING, RESURFACING & PAVEMENT MARKINGS.

2 SECTIONS OF NC-109, 5 SECTIONS OF NC-68, 1 SECTION OF NC-47, 2 SECTIONS OF US-29 BUS & 23 SECTIONS OF SECDRY RDS.

YADKIN VALLEY PAVING, INC. MAPCO, INC.

WINSTON-SALEM,  NC RANDLEMAN,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135000.00 100207.00MOBILIZATION
0002 1220000000-E 545  409 TON 28.00 11452.00 34.12 13955.08INCIDENTAL STONE BASE
0003 1297000000-E 607  48,784 SY  1.65 80493.60 2.06 100495.04MILL ASP PVMT *****" DTH

(1-1/2")
0004 1308000000-E 607  2,455 SY  5.63 13821.65 5.10 12520.50MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1308000000-E 607  6,649 SY  2.40 15957.60 2.96 19681.04MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0006 1519000000-E 610  51,103 TON 25.82 1319479.46 37.61 1921983.83ASP CONC SURF CRS S9.5B
0007 1523000000-E 610  29,306 TON 26.48 776022.88 36.76 1077288.56ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  3,322 TON 165.00 548130.00 166.84 554242.48ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  1,904 TON 181.00 344624.00 179.08 340968.32ASP FOR PLANT MIX PG70-22
0010 1704000000-E SP   344 TON 150.00 51600.00 175.00 60200.00PATCHING EXIST PAVEMENT
0011 2800000000-N 858  29 EA  400.00 11600.00 600.00 17400.00ADJ CATCH BASINS
0012 2815000000-N 858  14 EA  500.00 7000.00 600.00 8400.00ADJ DROP INLETS
0013 2830000000-N 858  67 EA  500.00 33500.00 600.00 40200.00ADJ MANHOLES
0014 2845000000-N 858  165 EA  500.00 82500.00 575.00 94875.00ADJ METER OR VALVE BOXES
0015 4685000000-E 1205  476,340 LF  0.30 142902.00 0.31 147665.40THERMO PVT MKG LINES 4"90
0016 4686000000-E 1205  477,132 LF  0.32 152682.24 0.33 157453.56THERMO PVT MKG LINES 4"120
0017 4695000000-E 1205  1,901 LF  0.76 1444.76 0.80 1520.808"WIDE THERMO 90 MILS
0018 4697000000-E 1205  2,290 LF  0.76 1740.40 0.80 1832.00THERMO PVT MKG LINE 8"120
0019 4705000000-E 1205  400 LF  3.05 1220.00 3.18 1272.00THERMO LINES 16" 120MILS
0020 4710000000-E 1205  2,330 LF  4.55 10601.50 4.77 11114.1024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  82 EA  50.00 4100.00 53.00 4346.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  220 EA  70.00 15400.00 74.20 16324.00THERMO PVT SYMBOL 90MILS
0023 4900000000-N 1252  3,376 EA  4.35 14685.60 4.51 15225.76PERM RAISED PVMT MARKERS

 

    TOTAL 3775957.69 TOTAL 4719170.47CONTRACT TOTAL

 

    SUB-TOTAL 3775957.69 SUB-TOTAL 4719170.47ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3445362.73*LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     2  3467727.89BLYTHE CONSTRUCTION, INC.
     3  3648877.15APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     4  3775957.69YADKIN VALLEY PAVING, INC.
     5  4719170.47MAPCO, INC.



FEB 20, 2002 07:05 AM FORSYTH

TIP NO  7.6221198, 7.6271898, 7.6272298, 7.6272798, 7.6272998 10:00AM 1 /  1 026

FED AID NO STATE FUNDED 32.602 MI FEB 19 2002 C200412
SHOULDER WIDENING, MILLING, RESURFACING & PVT MARKINGS.

1SECTION OF NC-67 & 32 SECTIONS OF SECONDARY ROADS. 

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

WINSTON-SALEM,  NC GREENSBORO,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 135200.00 37500.00MOBILIZATION
0002 1220000000-E 545  230 TON 35.00 8050.00 45.90 10557.00INCIDENTAL STONE BASE
0003 1245000000-E SP  8.05 SMI 1850.00 14892.50 990.00 7969.50SHOULDER RECONSTRUCTION
0004 1297000000-E 607  3,350 SY  1.35 4522.50 2.60 8710.00MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  20,393 SY  1.60 32628.80 2.30 46903.90MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0006 1489000000-E 610  8,887 TON 28.50 253279.50 35.50 315488.50ASP CONC BASE CRS B25.0B
0007 1519000000-E 610  42,554 TON 24.00 1021296.00 25.00 1063850.00ASP CONC SURF CRS S9.5B
0008 1523000000-E 610  13,696 TON 23.50 321856.00 24.45 334867.20ASP CONC SURF CRS S9.5C
0009 1560000000-E 620  3,148 TON 145.00 456460.00 169.00 532012.00ASP FOR PLANT MIX  PG64-22
0010 1565000000-E 620  891 TON 165.00 147015.00 181.50 161716.50ASP FOR PLANT MIX PG70-22
0011 1704000000-E SP   115 TON 105.00 12075.00 125.00 14375.00PATCHING EXIST PAVEMENT
0012 2800000000-N 858  7 EA  495.00 3465.00 630.00 4410.00ADJ CATCH BASINS
0013 2815000000-N 858  8 EA  495.00 3960.00 630.00 5040.00ADJ DROP INLETS
0014 2830000000-N 858  242 EA  495.00 119790.00 630.00 152460.00ADJ MANHOLES
0015 2845000000-N 858  140 EA  475.00 66500.00 603.75 84525.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  255,562 LF  0.32 81779.84 0.33 84335.46THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  326,667 LF  0.35 114333.45 0.36 117600.12THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  2,200 LF  0.80 1760.00 0.79 1738.008"WIDE THERMO 90 MILS
0019 4697000000-E 1205  1,028 LF  0.80 822.40 0.79 812.12THERMO PVT MKG LINE 8"120
0020 4705000000-E 1205  300 LF  3.20 960.00 3.15 945.00THERMO LINES 16" 120MILS
0021 4710000000-E 1205  2,090 LF  4.75 9927.50 4.73 9885.7024"WIDE THERMO 120 MILS
0022 4721000000-E 1205  36 EA  55.00 1980.00 52.50 1890.00THERMO PVT MKG CHARACTER 120
0023 4725000000-E 1205  428 EA  80.00 34240.00 78.75 33705.00THERMO PVT SYMBOL 90MILS
0024 4900000000-N 1252  2,632 EA  4.75 12502.00 4.73 12449.36PERM RAISED PVMT MARKERS

 

    TOTAL 2859295.49 TOTAL 3043745.36CONTRACT TOTAL

 

    SUB-TOTAL 2859295.49 SUB-TOTAL 3043745.36ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2859295.49LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     2  3043745.36APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION



FEB 20, 2002 07:05 AM ROWAN

TIP NO  7.6311199, 7.6321199, 7.6370399, 7.6371499, 7.6371599, 7.6372499 10:00AM 1 /  1 027

FED AID NO STATE FUNDED 29.651 MI FEB 19 2002 C200426
MILLING, RESURFACING & PAVEMENT MARKINGS.

1 SECTION OF NC-801, 2 SECTIONS OF US-52, 5 SECTIONS OF US-29 & 25 SECTIONS OF SECONDARY ROADS.

REA CONSTRUCTION COMPANY APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

BLYTHE CONSTRUCTION, INC.

CHARLOTTE,  NC CONCORD,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 59500.00 88250.00 94000.00MOBILIZATION
0002 1220000000-E 545  247 TON 25.00 6175.00 29.00 7163.00 85.00 20995.00INCIDENTAL STONE BASE
0003 1297000000-E 607  4,249 SY  1.40 5948.60 1.30 5523.70 2.45 10410.05MILL ASP PVMT *****" DTH

(1")
0004 1297000000-E 607  79 SY  20.00 1580.00 44.00 3476.00 31.25 2468.75MILL ASP PVMT *****" DTH

(1-1/2")
0005 1308000000-E 607  7,024 SY  1.60 11238.40 3.12 21914.88 2.35 16506.40MILLN ASPHALT PVMT ***** - *****

(0" to 1-1/2")
0006 1308000000-E 607  3,069 SY  2.00 6138.00 1.95 5984.55 2.35 7212.15MILLN ASPHALT PVMT ***** - *****

(0" TO 3")
0007 1519000000-E 610  26,252 TON 25.00 656300.00 24.25 636611.00 27.40 719304.80ASP CONC SURF CRS S9.5B
0008 1523000000-E 610  12,914 TON 25.00 322850.00 24.50 316393.00 31.00 400334.00ASP CONC SURF CRS S9.5C
0009 1560000000-E 620  1,710 TON 125.00 213750.00 160.00 273600.00 147.40 252054.00ASP FOR PLANT MIX  PG64-22
0010 1565000000-E 620  840 TON 130.00 109200.00 180.00 151200.00 149.00 125160.00ASP FOR PLANT MIX PG70-22
0011 1704000000-E SP   67 TON 150.00 10050.00 151.50 10150.50 155.50 10418.50PATCHING EXIST PAVEMENT
0012 2800000000-N 858  22 EA  750.00 16500.00 450.00 9900.00 765.00 16830.00ADJ CATCH BASINS
0013 2815000000-N 858  3 EA  1100.00 3300.00 450.00 1350.00 765.00 2295.00ADJ DROP INLETS
0014 2830000000-N 858  16 EA  925.00 14800.00 400.00 6400.00 555.00 8880.00ADJ MANHOLES
0015 2845000000-N 858  27 EA  800.00 21600.00 300.00 8100.00 460.00 12420.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  305,424 LF  0.28 85518.72 0.29 88572.96 0.28 85518.72THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  318,111 LF  0.33 104976.63 0.34 108157.74 0.34 108157.74THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  1,850 LF  0.80 1480.00 0.82 1517.00 0.75 1387.508"WIDE THERMO 90 MILS
0019 4697000000-E 1205  1,475 LF  0.99 1460.25 1.02 1504.50 0.75 1106.25THERMO PVT MKG LINE 8"120
0020 4710000000-E 1205  1,156 LF  5.00 5780.00 5.15 5953.40 5.00 5780.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  84 EA  50.00 4200.00 51.50 4326.00 50.00 4200.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  103 EA  75.00 7725.00 77.25 7956.75 75.00 7725.00THERMO PVT SYMBOL 90MILS
0023 4900000000-N 1252  1,119 EA  3.80 4252.20 3.91 4375.29 5.00 5595.00PERM RAISED PVMT MARKERS

 

    TOTAL 1674322.80 TOTAL 1768380.27 TOTAL 1918758.86CONTRACT TOTAL

 

    SUB-TOTAL 1674322.80 SUB-TOTAL 1768380.27 SUB-TOTAL 1918758.86ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1674322.80REA CONSTRUCTION COMPANY
     2  1768380.27APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION
     3  1918758.86BLYTHE CONSTRUCTION, INC.



FEB 20, 2002 07:05 AM STOKES

TIP NO  7.6411200, 7.6421200, 7.6472200 10:00AM 1 /  1 028

FED AID NO STATE FUNDED 11.885 MI FEB 19 2002 C200427
RESURFACING & PAVEMENT MARKINGS.

1 SECTION OF NC-704 & 4 SECTIONS OF SECONDARY ROADS. 

APAC-CAROLINA, INC.,
THOMPSON-ARTHUR DIVISION

LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

YADKIN VALLEY PAVING, INC.

GREENSBORO,  NC WINSTON-SALEM,  NC WINSTON-SALEM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 15930.00 25000.00 26000.00MOBILIZATION
0002 1220000000-E 545  184 TON 34.30 6311.20 35.00 6440.00 28.00 5152.00INCIDENTAL STONE BASE
0003 1519000000-E 610  10,778 TON 24.05 259210.90 26.00 280228.00 26.00 280228.00ASP CONC SURF CRS S9.5B
0004 1523000000-E 610  3,502 TON 25.15 88075.30 28.75 100682.50 27.43 96059.86ASP CONC SURF CRS S9.5C
0005 1560000000-E 620  700 TON 175.90 123130.00 155.00 108500.00 165.00 115500.00ASP FOR PLANT MIX  PG64-22
0006 1565000000-E 620  228 TON 197.75 45087.00 175.00 39900.00 181.00 41268.00ASP FOR PLANT MIX PG70-22
0007 1704000000-E SP   62 TON 146.60 9089.20 80.00 4960.00 150.00 9300.00PATCHING EXIST PAVEMENT
0008 4685000000-E 1205  118,114 LF  0.26 30709.64 0.33 38977.62 0.27 31890.78THERMO PVT MKG LINES 4"90
0009 4686000000-E 1205  110,150 LF  0.36 39654.00 0.35 38552.50 0.35 38552.50THERMO PVT MKG LINES 4"120
0010 4900000000-N 1252  680 EA  5.25 3570.00 5.25 3570.00 5.25 3570.00PERM RAISED PVMT MARKERS

 

    TOTAL 620767.24 TOTAL 646810.62 TOTAL 647521.14CONTRACT TOTAL

 

    SUB-TOTAL 620767.24 SUB-TOTAL 646810.62 SUB-TOTAL 647521.14ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  620767.24APAC-CAROLINA, INC., THOMPSON-ARTHUR DIVISION
     2  646810.62LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.
     3  647521.14YADKIN VALLEY PAVING, INC.



FEB 20, 2002 07:05 AM UNION

TIP NO  6.691003R 10:00AM 1 /  3 029

FED AID NO STATE FUNDED 11.000 MI FEB 19 2002 C200397
RESURFACING & GUARDRAIL.

US-601 FROM SOUTH CAROLINA STATE LINE TO 1.6 MILES SOUTH OF US-74 IN MONROE.

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

CROWDER CONSTRUCTION
COMPANY

BOGGS PAVING, INC.

CONCORD,  NC CHARLOTTE,  NC MONROE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 26500.00 102500.00 108450.00MOBILIZATION
0002 0036000000-E 225  100 CY  29.14 2914.00 14.00 1400.00 10.00 1000.00UNDERCUT EXCAVATION
0003 0106000000-E 230  100 CY  21.00 2100.00 15.00 1500.00 20.00 2000.00BORROW EXCAVATION
0004 1220000000-E 545  900 TON 22.10 19890.00 22.00 19800.00 21.00 18900.00INCIDENTAL STONE BASE
0005 1243000000-E SP   22 SMI 1515.00 33330.00 1750.00 38500.00 1400.00 30800.00SHOULDER CONSTRUCTION
0006 1491000000-E 610  17,900 TON 25.91 463789.00 26.50 474350.00 27.00 483300.00ASP CONC BASE CRS B25.0C
0007 1503000000-E 610  15,700 TON 24.66 387162.00 22.00 345400.00 23.00 361100.00ASP CONC INTR CRS I19.0C
0008 1523000000-E 610  17,200 TON 23.67 407124.00 22.00 378400.00 24.00 412800.00ASP CONC SURF CRS S9.5C
0009 1524000000-E SP   400 TON 33.05 13220.00 27.00 10800.00 35.00 14000.00ASP CONC SURF CRS S9.5C LEVEL
0010 1560000000-E 620  1,508 TON 166.47 251036.76 148.00 223184.00 162.00 244296.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  1,144 TON 177.84 203448.96 162.00 185328.00 175.00 200200.00ASP FOR PLANT MIX PG70-22
0012 1704000000-E SP   600 TON 49.42 29652.00 75.00 45000.00 75.00 45000.00PATCHING EXIST PAVEMENT
0013 2612000000-E 848  100 SY  40.80 4080.00 55.00 5500.00 50.00 5000.006" CONCRETE DRIVEWAY
0014 2830000000-N 858  2 EA  612.00 1224.00 450.00 900.00 500.00 1000.00ADJ MANHOLES
0015 2845000000-N 858  2 EA  612.00 1224.00 400.00 800.00 400.00 800.00ADJ METER OR VALVE BOXES
0016 3030000000-E 862  2,500 LF  8.93 22325.00 9.00 22500.00 8.75 21875.00STL BM GUARDRAIL
0017 3270000000-N SP   24 EA  1685.00 40440.00 1700.00 40800.00 1650.00 39600.00GR ANCHOR TYPE 350
0018 4420000000-N 1120  2 EA  10700.00 21400.00 7000.00 14000.00 7000.00 14000.00CHANGEABLE MESSAGE SIGNS
0019 4685000000-E 1205  116,160 LF  0.33 38332.80 0.32 37171.20 0.32 37171.20THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  91,417 LF  0.39 35652.63 0.39 35652.63 0.39 35652.63THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  250 LF  1.92 480.00 1.88 470.00 1.88 470.008"WIDE THERMO 90 MILS
0022 4710000000-E 1205  680 LF  6.07 4127.60 5.95 4046.00 5.95 4046.0024"WIDE THERMO 120 MILS
0023 4725000000-E 1205  30 EA  101.00 3030.00 99.00 2970.00 99.00 2970.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  131,937 LF  0.08 10554.96 0.08 10554.96 0.08 9895.28PAINT PVMT MARKINGS 4"
0025 4850000000-E 1205  1,000 LF  1.00 1000.00 0.98 980.00 0.98 980.00LINE REMOVAL 4" WIDE
0026 4900000000-N 1252  850 EA  5.05 4292.50 4.95 4207.50 4.95 4207.50PERM RAISED PVMT MARKERS
0027 5255000000-N 1413 Lump Sum 5700.00 22000.00 53135.00PORTABLE LIGHTING
0028 6136000000-E SP   22 SMI 460.00 10120.00 1000.00 22000.00 760.00 16720.00GENERIC EROSION CONTROL ITEM (SMI)

SEEDING & MULCHING

 

    TOTAL 2044150.21 TOTAL 2050714.29 TOTAL 2169368.61CONTRACT TOTAL

 

    SUB-TOTAL 2044150.21 SUB-TOTAL 2050714.29 SUB-TOTAL 2169368.61ROADWAY ITEMS



FEB 20, 2002 07:05 AM UNION

TIP NO  6.691003R 10:00AM 2 /  3 029

FED AID NO STATE FUNDED 11.000 MI FEB 19 2002 C200397
RESURFACING & GUARDRAIL.

US-601 FROM SOUTH CAROLINA STATE LINE TO 1.6 MILES SOUTH OF US-74 IN MONROE.

REA CONSTRUCTION COMPANY BLYTHE DEVELOPMENT COMPANY

CHARLOTTE,  NC CHARLOTTE,  NC  

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 130000.00 140000.00MOBILIZATION
0002 0036000000-E 225  100 CY  17.00 1700.00 35.00 3500.00UNDERCUT EXCAVATION
0003 0106000000-E 230  100 CY  26.00 2600.00 45.00 4500.00BORROW EXCAVATION
0004 1220000000-E 545  900 TON 24.00 21600.00 28.00 25200.00INCIDENTAL STONE BASE
0005 1243000000-E SP   22 SMI 2800.00 61600.00 1900.00 41800.00SHOULDER CONSTRUCTION
0006 1491000000-E 610  17,900 TON 34.00 608600.00 37.00 662300.00ASP CONC BASE CRS B25.0C
0007 1503000000-E 610  15,700 TON 32.40 508680.00 35.00 549500.00ASP CONC INTR CRS I19.0C
0008 1523000000-E 610  17,200 TON 32.00 550400.00 36.00 619200.00ASP CONC SURF CRS S9.5C
0009 1524000000-E SP   400 TON 33.00 13200.00 45.00 18000.00ASP CONC SURF CRS S9.5C LEVEL
0010 1560000000-E 620  1,508 TON 150.00 226200.00 145.00 218660.00ASP FOR PLANT MIX  PG64-22
0011 1565000000-E 620  1,144 TON 160.00 183040.00 170.00 194480.00ASP FOR PLANT MIX PG70-22
0012 1704000000-E SP   600 TON 100.00 60000.00 85.00 51000.00PATCHING EXIST PAVEMENT
0013 2612000000-E 848  100 SY  42.00 4200.00 65.00 6500.006" CONCRETE DRIVEWAY
0014 2830000000-N 858  2 EA  500.00 1000.00 700.00 1400.00ADJ MANHOLES
0015 2845000000-N 858  2 EA  350.00 700.00 700.00 1400.00ADJ METER OR VALVE BOXES
0016 3030000000-E 862  2,500 LF  8.75 21875.00 44.00 110000.00STL BM GUARDRAIL
0017 3270000000-N SP   24 EA  1650.00 39600.00 2500.00 60000.00GR ANCHOR TYPE 350
0018 4420000000-N 1120  2 EA  20000.00 40000.00 13200.00 26400.00CHANGEABLE MESSAGE SIGNS
0019 4685000000-E 1205  116,160 LF  0.32 37171.20 0.35 40656.00THERMO PVT MKG LINES 4"90
0020 4686000000-E 1205  91,417 LF  0.39 35652.63 0.40 36566.80THERMO PVT MKG LINES 4"120
0021 4695000000-E 1205  250 LF  1.88 470.00 1.90 475.008"WIDE THERMO 90 MILS
0022 4710000000-E 1205  680 LF  5.95 4046.00 6.00 4080.0024"WIDE THERMO 120 MILS
0023 4725000000-E 1205  30 EA  99.00 2970.00 100.00 3000.00THERMO PVT SYMBOL 90MILS
0024 4810000000-E 1205  131,937 LF  0.08 10554.96 0.08 10554.96PAINT PVMT MARKINGS 4"
0025 4850000000-E 1205  1,000 LF  0.98 980.00 1.00 1000.00LINE REMOVAL 4" WIDE
0026 4900000000-N 1252  850 EA  4.95 4207.50 5.00 4250.00PERM RAISED PVMT MARKERS
0027 5255000000-N 1413 Lump Sum 50000.00 50000.00PORTABLE LIGHTING
0028 6136000000-E SP   22 SMI 450.00 9900.00 1000.00 22000.00GENERIC EROSION CONTROL ITEM (SMI)

SEEDING & MULCHING

 

    TOTAL 2630947.29 TOTAL 2906422.76CONTRACT TOTAL

 

    SUB-TOTAL 2630947.29 SUB-TOTAL 2906422.76ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2044150.21APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION
     2  2050714.29CROWDER CONSTRUCTION COMPANY
     3  2169368.61BOGGS PAVING, INC.
     4  2630947.29REA CONSTRUCTION COMPANY



FEB 20, 2002 07:05 AM UNION

TIP NO  6.691003R 10:00AM 3 /  3 029

FED AID NO STATE FUNDED 11.000 MI FEB 19 2002 C200397
RESURFACING & GUARDRAIL.

US-601 FROM SOUTH CAROLINA STATE LINE TO 1.6 MILES SOUTH OF US-74 IN MONROE.

   

     5  2906422.76BLYTHE DEVELOPMENT COMPANY



FEB 20, 2002 07:05 AM CABARRUS

TIP NO  7.6611235, 7.6621235, 7.6670435, 7.6673435 10:00AM 1 /  2 030

FED AID NO STATE FUNDED 25.200 MI FEB 19 2002 C200399
MILLING, SHDR RECONST, RESURFACING & PAVEMENT MARKINGS.

4 SECTIONS OF NC-73, 3 SECTIONS OF NC-136 & 9 SECTIONS OF SECONDARY ROADS.

APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

GRANITE CONTRACTING, LLC FEREBEE CORPORATION

CONCORD,  NC CONCORD,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 120000.00 44600.00 55000.00MOBILIZATION
0002 1110000000-E 510  453 TON 25.00 11325.00 25.50 11551.50 15.00 6795.00STABILIZER AGGREGATE
0003 1220000000-E 545  396 TON 25.00 9900.00 27.50 10890.00 15.00 5940.00INCIDENTAL STONE BASE
0004 1243000000-E SP  30.08 SMI 1645.00 49481.60 2275.00 68432.00 2635.00 79260.80SHOULDER CONSTRUCTION
0005 1245000000-E SP  4.66 SMI 3400.00 15844.00 4100.00 19106.00 5000.00 23300.00SHOULDER RECONSTRUCTION
0006 1264000000-E SP   1,176 LF  5.61 6597.36 4.25 4998.00 6.00 7056.00DITCHING
0007 1297000000-E 607  7,656 SY  1.35 10335.60 1.85 14163.60 1.75 13398.00MILL ASP PVMT *****" DTH

(1-1/2")
0008 1374000000-E SP   13,978 TON 28.65 400469.70 25.60 357836.80 28.45 397674.10ASPH CONC BASE CO, HB
0009 1462000000-E SP   4,574 TON 24.65 112749.10 26.85 122811.90 28.50 130359.00ASPH CONC SURF I-2, LEVLN
0010 1473000000-E SP   18,419 TON 23.30 429162.70 23.55 433767.45 25.35 466921.65ASPH CONC SURFACE CO, I-2
0011 1484000000-E SP   11,697 TON 23.72 277452.84 26.30 307631.10 25.35 296518.95ASPH CONC SURF CO, HDS
0012 1560000000-E 620  2,677 TON 156.00 417612.00 175.00 468475.00 155.00 414935.00ASP FOR PLANT MIX  PG64-22
0013 2612000000-E 848  460 SY  67.00 30820.00 43.00 19780.00 35.00 16100.006" CONCRETE DRIVEWAY
0014 2830000000-N 858  40 EA  400.00 16000.00 415.00 16600.00 290.00 11600.00ADJ MANHOLES
0015 2845000000-N 858  22 EA  300.00 6600.00 310.00 6820.00 290.00 6380.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  207,723 LF  0.32 66471.36 0.33 68548.59 0.35 72703.05THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  80,822 LF  0.35 28287.70 0.37 29904.14 0.39 31520.58THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  2,500 LF  0.89 2225.00 0.92 2300.00 0.98 2450.008"WIDE THERMO 90 MILS
0019 4697000000-E 1205  72 LF  1.50 108.00 1.55 111.60 1.65 118.80THERMO PVT MKG LINE 8"120
0020 4710000000-E 1205  529 LF  5.25 2777.25 5.41 2861.89 5.76 3047.0424"WIDE THERMO 120 MILS
0021 4721000000-E 1205  56 EA  52.00 2912.00 54.00 3024.00 57.20 3203.20THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  46 EA  89.00 4094.00 92.00 4232.00 98.00 4508.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  260,943 LF  0.08 20875.44 0.09 23484.87 0.09 23484.87PAINT PVMT MARKINGS 4"
0024 4900000000-N 1252  2,222 EA  4.99 11087.78 5.15 11443.30 5.49 12198.78PERM RAISED PVMT MARKERS
0025 6036000000-E 1631  748 SY  2.00 1496.00 2.05 1533.40 2.30 1720.40MATTING FOR EROS CONTROL
0026 6084000000-E 1660 25.41 ACR 995.00 25282.95 1030.00 26172.30 1644.00 41774.04SEEDING AND MULCHING

 

    TOTAL 2079967.38 TOTAL 2081079.44 TOTAL 2127967.26CONTRACT TOTAL

 

    SUB-TOTAL 2079967.38 SUB-TOTAL 2081079.44 SUB-TOTAL 2127967.26ROADWAY ITEMS



FEB 20, 2002 07:05 AM CABARRUS

TIP NO  7.6611235, 7.6621235, 7.6670435, 7.6673435 10:00AM 2 /  2 030

FED AID NO STATE FUNDED 25.200 MI FEB 19 2002 C200399
MILLING, SHDR RECONST, RESURFACING & PAVEMENT MARKINGS.

4 SECTIONS OF NC-73, 3 SECTIONS OF NC-136 & 9 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION, INC. REA CONSTRUCTION COMPANY BLYTHE DEVELOPMENT COMPANY

CHARLOTTE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 92000.00 113000.00 110000.00MOBILIZATION
0002 1110000000-E 510  453 TON 21.25 9626.25 18.63 8439.39 30.00 13590.00STABILIZER AGGREGATE
0003 1220000000-E 545  396 TON 42.25 16731.00 31.25 12375.00 30.00 11880.00INCIDENTAL STONE BASE
0004 1243000000-E SP  30.08 SMI 3725.00 112048.00 3100.00 93248.00 2600.00 78208.00SHOULDER CONSTRUCTION
0005 1245000000-E SP  4.66 SMI 3250.00 15145.00 2850.00 13281.00 2000.00 9320.00SHOULDER RECONSTRUCTION
0006 1264000000-E SP   1,176 LF  8.00 9408.00 5.00 5880.00 9.00 10584.00DITCHING
0007 1297000000-E 607  7,656 SY  1.55 11866.80 1.79 13704.24 2.40 18374.40MILL ASP PVMT *****" DTH

(1-1/2")
0008 1374000000-E SP   13,978 TON 27.25 380900.50 32.00 447296.00 34.00 475252.00ASPH CONC BASE CO, HB
0009 1462000000-E SP   4,574 TON 25.35 115950.90 28.50 130359.00 28.00 128072.00ASPH CONC SURF I-2, LEVLN
0010 1473000000-E SP   18,419 TON 25.35 466921.65 26.00 478894.00 28.00 515732.00ASPH CONC SURFACE CO, I-2
0011 1484000000-E SP   11,697 TON 25.35 296518.95 27.25 318743.25 29.00 339213.00ASPH CONC SURF CO, HDS
0012 1560000000-E 620  2,677 TON 147.40 394589.80 149.00 398873.00 150.00 401550.00ASP FOR PLANT MIX  PG64-22
0013 2612000000-E 848  460 SY  65.75 30245.00 65.00 29900.00 55.00 25300.006" CONCRETE DRIVEWAY
0014 2830000000-N 858  40 EA  410.00 16400.00 400.00 16000.00 400.00 16000.00ADJ MANHOLES
0015 2845000000-N 858  22 EA  310.00 6820.00 300.00 6600.00 320.00 7040.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  207,723 LF  0.33 68548.59 0.32 66471.36 0.35 72703.05THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  80,822 LF  0.37 29904.14 0.36 29095.92 0.40 32328.80THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  2,500 LF  0.90 2250.00 0.89 2225.00 0.90 2250.008"WIDE THERMO 90 MILS
0019 4697000000-E 1205  72 LF  1.50 108.00 1.50 108.00 1.50 108.00THERMO PVT MKG LINE 8"120
0020 4710000000-E 1205  529 LF  5.25 2777.25 5.25 2777.25 5.50 2909.5024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  56 EA  55.00 3080.00 52.00 2912.00 55.00 3080.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  46 EA  90.00 4140.00 89.00 4094.00 95.00 4370.00THERMO PVT SYMBOL 90MILS
0023 4810000000-E 1205  260,943 LF  0.09 23484.87 0.08 20875.44 0.10 26094.30PAINT PVMT MARKINGS 4"
0024 4900000000-N 1252  2,222 EA  5.00 11110.00 4.99 11087.78 5.00 11110.00PERM RAISED PVMT MARKERS
0025 6036000000-E 1631  748 SY  2.25 1683.00 2.00 1496.00 2.20 1645.60MATTING FOR EROS CONTROL
0026 6084000000-E 1660 25.41 ACR 1025.00 26045.25 1000.00 25410.00 1200.00 30492.00SEEDING AND MULCHING

 

    TOTAL 2148302.95 TOTAL 2253145.63 TOTAL 2347206.65CONTRACT TOTAL

 

    SUB-TOTAL 2148302.95 SUB-TOTAL 2253145.63 SUB-TOTAL 2347206.65ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2079967.38APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION
     2  2081079.44GRANITE CONTRACTING, LLC
     3  2127967.26FEREBEE CORPORATION
     4  2148302.95BLYTHE CONSTRUCTION, INC.
     5  2253145.63REA CONSTRUCTION COMPANY
     6  2347206.65BLYTHE DEVELOPMENT COMPANY



FEB 20, 2002 07:05 AM STANLY

TIP NO  7.6811237, 7.6821237, 7.6870137, 7.6871037, 7.6871937, 7.6873037 10:00AM 1 /  1 031

FED AID NO STATE FUNDED 19.000 MI FEB 19 2002 C200400
SHDR RECONST, RESURFACING & PAVEMENT MARKINGS.

1 SECTION OF NC-740, 1 SECTION OF US-52 SOUTH & 10 SECTIONS OF SECONDARY RAODS.

BOGGS PAVING, INC. J. T. RUSSELL & SONS, INC. APAC-CAROLINA, INC.,
PAPCO-CENTRAL DIVISION

MONROE,  NC ALBEMARLE,  NC CONCORD,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 49730.00 58000.00 80000.00MOBILIZATION
0002 1110000000-E 510  258 TON 1.00 258.00 25.00 6450.00 22.00 5676.00STABILIZER AGGREGATE
0003 1220000000-E 545  554 TON 26.00 14404.00 25.00 13850.00 25.00 13850.00INCIDENTAL STONE BASE
0004 1243000000-E SP  17.22 SMI 2300.00 39606.00 2900.00 49938.00 1800.00 30996.00SHOULDER CONSTRUCTION
0005 1245000000-E SP  5.21 SMI 400.00 2084.00 3200.00 16672.00 5100.00 26571.00SHOULDER RECONSTRUCTION
0006 1264000000-E SP   3,444 LF  0.50 1722.00 2.50 8610.00 5.00 17220.00DITCHING
0007 1374000000-E SP   6,687 TON 24.00 160488.00 28.53 190780.11 33.00 220671.00ASPH CONC BASE CO, HB
0008 1473000000-E SP   16,408 TON 25.00 410200.00 23.23 381157.84 27.50 451220.00ASPH CONC SURFACE CO, I-2
0009 1484000000-E SP   4,244 TON 26.00 110344.00 23.57 100031.08 28.00 118832.00ASPH CONC SURF CO, HDS
0010 1560000000-E 620  1,820 TON 155.00 282100.00 156.00 283920.00 160.00 291200.00ASP FOR PLANT MIX  PG64-22
0011 2612000000-E 848  400 SY  35.00 14000.00 45.00 18000.00 75.00 30000.006" CONCRETE DRIVEWAY
0012 2830000000-N 858  13 EA  500.00 6500.00 400.00 5200.00 500.00 6500.00ADJ MANHOLES
0013 2845000000-N 858  6 EA  400.00 2400.00 250.00 1500.00 350.00 2100.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  76,121 LF  0.28 21313.88 0.31 23597.51 0.30 22836.30THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  71,961 LF  0.38 27345.18 0.39 28064.79 0.40 28784.40THERMO PVT MKG LINES 4"120
0016 4710000000-E 1205  122 LF  7.00 854.00 6.50 793.00 7.00 854.0024"WIDE THERMO 120 MILS
0017 4721000000-E 1205  25 EA  100.00 2500.00 55.00 1375.00 100.00 2500.00THERMO PVT MKG CHARACTER 120
0018 4900000000-N 1252  2,510 EA  4.00 10040.00 4.95 12424.50 4.00 10040.00PERM RAISED PVMT MARKERS
0019 6036000000-E 1631  496 SY  2.00 992.00 2.25 1116.00 2.00 992.00MATTING FOR EROS CONTROL
0020 6084000000-E 1660 22.37 ACR 1000.00 22370.00 1595.00 35680.15 1100.00 24607.00SEEDING AND MULCHING

 

    TOTAL 1179251.06 TOTAL 1237159.98 TOTAL 1385449.70CONTRACT TOTAL

 

    SUB-TOTAL 1179251.06 SUB-TOTAL 1237159.98 SUB-TOTAL 1385449.70ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1179251.06BOGGS PAVING, INC.
     2  1237159.98J. T. RUSSELL & SONS, INC.
     3  1385449.70APAC-CAROLINA, INC., PAPCO-CENTRAL DIVISION



FEB 20, 2002 07:05 AM ALLEGHANY, ASHE, AVERY, CALDWELL, SURRY, WATAUGA, WILKES, YADKIN

TIP NO  5.702112M, 5.712112M, 5.722112M, 5.732112M, 5.742112M,
5.752112M, 5.762112M, 5.772112M, 7.7221246

10:00AM 1 /  1 032

FED AID NO STATE FUNDED 120.860 MI FEB 19 2002 C200387
RESURFACING (AST, TRIPLE SEAL).

93 SECTIONS OF SECONDARY ROADS. 

MAYMEAD, INC. J. S. MYERS CO., INC. CARNES CONSTRUCTION
COMPANY, INC.

MOUNTAIN CITY,  TN YADKINVILLE,  NC GAINESVILLE,  GA

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 7000.00 4800.00 1000.00MOBILIZATION
0002 1836000000-E 660  1,264,394 SY  0.91 1155529.68 1.02 1287153.09 1.02 1296003.85AST, TRIPLE SEAL
0003 2143000000-E 818  1,267 TON 0.01 12.67 0.01 12.67 0.01 12.67BLOTTING SAND

 

    TOTAL 1162542.35 TOTAL 1291965.76 TOTAL 1297016.52CONTRACT TOTAL

 

    SUB-TOTAL 1162542.35 SUB-TOTAL 1291965.76 SUB-TOTAL 1297016.52ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1162542.35MAYMEAD, INC.
     2  1291965.76J. S. MYERS CO., INC.
     3  1297016.52CARNES CONSTRUCTION COMPANY, INC.



FEB 20, 2002 07:05 AM ALLEGHANY, ASHE

TIP NO  7.7011240, 7.7021240, 7.7072540, 7.7111240, 7.7121240, 7.7172840 10:00AM 1 /  1 033

FED AID NO STATE FUNDED 26.500 MI FEB 19 2002 C200382
RESURFACING

1 SECT OF NC-18, 1 SECT OF US-21, 3 SECT OF US-221, 1 SECT OF NC-194, 1 SECT OF US-221 BUS & 8 SECT OF SECONDARY ROADS.

JAMES R. VANNOY & SONS CONST.

JEFFERSON,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 48000.00MOBILIZATION
0002 1220000000-E 545  1,146 TON 12.00 13752.00INCIDENTAL STONE BASE
0003 1245000000-E SP  50.14 SMI 1200.00 60168.00SHOULDER RECONSTRUCTION
0004 1514000000-E 610  6,107 TON 29.50 180156.50ASP CONC SURF CRS S9.5A
0005 1519000000-E 610  13,988 TON 29.50 412646.00ASP CONC SURF CRS S9.5B
0006 1523000000-E 610  12,288 TON 29.50 362496.00ASP CONC SURF CRS S9.5C
0007 1560000000-E 620  1,305 TON 190.00 247950.00ASP FOR PLANT MIX  PG64-22
0008 1565000000-E 620  799 TON 215.00 171785.00ASP FOR PLANT MIX PG70-22
0009 2800000000-N 858  22 EA  350.00 7700.00ADJ CATCH BASINS
0010 2815000000-N 858  3 EA  410.00 1230.00ADJ DROP INLETS
0011 2830000000-N 858  4 EA  375.00 1500.00ADJ MANHOLES
0012 2845000000-N 858  3 EA  155.00 465.00ADJ METER OR VALVE BOXES
0013 4685000000-E 1205  253,747 LF  0.30 76124.10THERMO PVT MKG LINES 4"90
0014 4686000000-E 1205  174,017 LF  0.35 60905.95THERMO PVT MKG LINES 4"120
0015 4710000000-E 1205  240 LF  8.25 1980.0024"WIDE THERMO 120 MILS
0016 4721000000-E 1205  44 EA  48.40 2129.60THERMO PVT MKG CHARACTER 120
0017 4725000000-E 1205  78 EA  86.35 6735.30THERMO PVT SYMBOL 90MILS
0018 6084000000-E 1660 2.1 ACR 4000.00 8400.00SEEDING AND MULCHING

 

    TOTAL 1664123.45CONTRACT TOTAL

 

    SUB-TOTAL 1664123.45ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1664123.45JAMES R. VANNOY & SONS CONST.



FEB 20, 2002 07:05 AM ALLEGHANY, ASHE, CALDWELL, SURRY, YADKIN

TIP NO  7.7021245, 7.7121245, 7.7321245, 7.7373745, 7.7421245, 7.7721245 10:00AM 1 /  1 034

FED AID NO STATE FUNDED 24.000 MI FEB 19 2002 C200384
RESURFACING

63 SECTIONS OF SECONDARY ROADS. 

SLURRY PAVERS, INC.

GLEN ALLEN,  VA   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5500.00MOBILIZATION
0002 1891000000-E SP   268,795 SY  0.99 266107.05GENERIC PAVING ITEM (SY)

EMULSIFIELD ASPHALT SLURRY SEAL, TYPE B
0003 2845000000-N 858  1 EA  480.00 480.00ADJ METER OR VALVE BOXES

 

    TOTAL 272087.05CONTRACT TOTAL

 

    SUB-TOTAL 272087.05ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  272087.05SLURRY PAVERS, INC.



FEB 20, 2002 07:05 AM AVERY, WATAUGA

TIP NO  7.7211241, 7.7221241, 7.7271841, 7.7511241, 7.7521241, 7.7570441 10:00AM 1 /  1 035

FED AID NO STATE FUNDED 21.780 MI FEB 19 2002 C200383
RESURFACING.

3 SECTIONS OF US-19E & NC-194, 1 SECTION OF NC-181 & NC-221 & US-421, 2 SECTIONS OF NC-105 & 8 SECTIONS OF SECOND ROADS.

MAYMEAD, INC.

MOUNTAIN CITY,  TN   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 29500.00MOBILIZATION
0002 1220000000-E 545  1,087 TON 15.00 16305.00INCIDENTAL STONE BASE
0003 1245000000-E SP  41.12 SMI 2640.00 108556.80SHOULDER RECONSTRUCTION
0004 1297000000-E 607  5,023 SY  3.50 17580.50MILL ASP PVMT *****" DTH

(1-1/2")
0005 1514000000-E 610  5,153 TON 29.50 152013.50ASP CONC SURF CRS S9.5A
0006 1519000000-E 610  11,712 TON 29.50 345504.00ASP CONC SURF CRS S9.5B
0007 1523000000-E 610  10,014 TON 29.50 295413.00ASP CONC SURF CRS S9.5C
0008 1539000000-E 610  1,355 TON 29.50 39972.50ASP CONC SURF CRS S12.5C
0009 1560000000-E 620  1,095 TON 180.00 197100.00ASP FOR PLANT MIX  PG64-22
0010 1565000000-E 620  725 TON 200.00 145000.00ASP FOR PLANT MIX PG70-22
0011 2800000000-N 858  31 EA  500.00 15500.00ADJ CATCH BASINS
0012 2830000000-N 858  30 EA  500.00 15000.00ADJ MANHOLES
0013 2845000000-N 858  21 EA  350.00 7350.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  222,426 LF  0.30 66727.80THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  161,895 LF  0.38 61520.10THERMO PVT MKG LINES 4"120
0016 4695000000-E 1205  312 LF  5.00 1560.008"WIDE THERMO 90 MILS
0017 4710000000-E 1205  432 LF  8.00 3456.0024"WIDE THERMO 120 MILS
0018 4721000000-E 1205  24 EA  50.00 1200.00THERMO PVT MKG CHARACTER 120
0019 4725000000-E 1205  54 EA  80.00 4320.00THERMO PVT SYMBOL 90MILS
0020 6084000000-E 1660 4.69 ACR 1500.00 7035.00SEEDING AND MULCHING

 

    TOTAL 1530614.20CONTRACT TOTAL

 

    SUB-TOTAL 1530614.20ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1530614.20MAYMEAD, INC.



FEB 20, 2002 07:05 AM CALDWELL, WATAUGA, WILKES

TIP NO  7.7311242, 7.7321242, 7.7370342, 7.7371242, 7.7371542, 7.7373742,
7.7570342, 7.7611242, 7.7621242, 7.7671942, 7.7672342, 7.7672942

10:00AM 1 /  1 036

FED AID NO STATE FUNDED 51.680 MI FEB 19 2002 C200388
MILLING & RESURFACING.

VARIOUS SECTIONS OF US-321, NC-268, US-64/NC-90, NC-18, US-421BUS, NC-16 & 20 SECTIONS OF SECONDARY ROADS.

CARL ROSE & SONS, INC.

ELKIN,  NC   

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 50500.00MOBILIZATION
0002 1220000000-E 545  2,663 TON 26.00 69238.00INCIDENTAL STONE BASE
0003 1245000000-E SP  93.08 SMI 2750.00 255970.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  15,560 SY  3.87 60217.20MILLN ASPHALT PVMT ***** - *****

(0" TO 2")
0005 1514000000-E 610  12,946 TON 27.50 356015.00ASP CONC SURF CRS S9.5A
0006 1519000000-E 610  28,145 TON 27.50 773987.50ASP CONC SURF CRS S9.5B
0007 1523000000-E 610  22,232 TON 27.50 611380.00ASP CONC SURF CRS S9.5C
0008 1560000000-E 620  2,672 TON 170.00 454240.00ASP FOR PLANT MIX  PG64-22
0009 1565000000-E 620  1,446 TON 190.00 274740.00ASP FOR PLANT MIX PG70-22
0010 2800000000-N 858  14 EA  700.00 9800.00ADJ CATCH BASINS
0011 2815000000-N 858  9 EA  700.00 6300.00ADJ DROP INLETS
0012 2830000000-N 858  35 EA  500.00 17500.00ADJ MANHOLES
0013 2845000000-N 858  16 EA  450.00 7200.00ADJ METER OR VALVE BOXES
0014 4685000000-E 1205  550,588 LF  0.26 143152.88THERMO PVT MKG LINES 4"90
0015 4686000000-E 1205  349,997 LF  0.41 143498.77THERMO PVT MKG LINES 4"120
0016 4710000000-E 1205  793 LF  5.00 3965.0024"WIDE THERMO 120 MILS
0017 4721000000-E 1205  46 EA  75.00 3450.00THERMO PVT MKG CHARACTER 120
0018 4725000000-E 1205  185 EA  100.00 18500.00THERMO PVT SYMBOL 90MILS
0019 6084000000-E 1660 46.54 ACR 1285.00 59803.90SEEDING AND MULCHING

 

    TOTAL 3319458.25CONTRACT TOTAL

 

    SUB-TOTAL 3319458.25ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  3319458.25CARL ROSE & SONS, INC.



FEB 20, 2002 07:05 AM SURRY, YADKIN

TIP NO  7.7411243, 7.7421243, 7.7470943, 7.7471743, 7.7711243, 7.7721243,
7.7770843, 7.7771443, 7.7773043

10:00AM 1 /  1 037

FED AID NO STATE FUNDED 45.670 MI FEB 19 2002 C200385
MILLING & RESURFACING

1 SECT OF US-52 SBL, NC-89, US-21BUS / US-21 & NC-67, 2 SECT OF US-601, 4 SECT OF US-21BUS & 20 SECT OF SECOND ROADS.

CARL ROSE & SONS, INC. APAC-VIRGINIA, INC. LARCO CONSTRUCTION, A DIV. OF
NELLO L. TEER CO.

ELKIN,  NC DANVILLE,  VA WINSTON-SALEM,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 32875.00 25000.00 97500.00MOBILIZATION
0002 1220000000-E 545  1,800 TON 23.41 42138.00 19.50 35100.00 28.00 50400.00INCIDENTAL STONE BASE
0003 1245000000-E SP  73.89 SMI 1700.00 125613.00 1400.00 103446.00 1900.00 140391.00SHOULDER RECONSTRUCTION
0004 1308000000-E 607  14,094 SY  1.60 22550.40 0.95 13389.30 1.05 14798.70MILLN ASPHALT PVMT ***** - *****

(0" TO 1-1/2")
0005 1308000000-E 607  24,077 SY  1.40 33707.80 0.90 21669.30 1.20 28892.40MILLN ASPHALT PVMT ***** - *****

(0" TO 2-1/2")
0006 1498000000-E 610  1,325 TON 26.00 34450.00 26.38 34953.50 28.50 37762.50ASP CONC INTR CRS I19.0B
0007 1514000000-E 610  11,405 TON 23.50 268017.50 26.00 296530.00 28.60 326183.00ASP CONC SURF CRS S9.5A
0008 1519000000-E 610  30,693 TON 23.50 721285.50 25.00 767325.00 29.30 899304.90ASP CONC SURF CRS S9.5B
0009 1523000000-E 610  9,390 TON 23.50 220665.00 26.58 249586.20 29.25 274657.50ASP CONC SURF CRS S9.5C
0010 1539000000-E 610  5,617 TON 23.50 131999.50 23.50 131999.50 30.00 168510.00ASP CONC SURF CRS S12.5C
0011 1560000000-E 620  2,800 TON 173.00 484400.00 177.39 496692.00 148.00 414400.00ASP FOR PLANT MIX  PG64-22
0012 1565000000-E 620  920 TON 189.00 173880.00 196.63 180899.60 168.00 154560.00ASP FOR PLANT MIX PG70-22
0013 2800000000-N 858  46 EA  500.00 23000.00 350.00 16100.00 500.00 23000.00ADJ CATCH BASINS
0014 2830000000-N 858  47 EA  400.00 18800.00 250.00 11750.00 500.00 23500.00ADJ MANHOLES
0015 2845000000-N 858  35 EA  350.00 12250.00 225.00 7875.00 475.00 16625.00ADJ METER OR VALVE BOXES
0016 4685000000-E 1205  466,543 LF  0.27 125966.61 0.28 130632.04 0.30 139962.90THERMO PVT MKG LINES 4"90
0017 4686000000-E 1205  331,138 LF  0.32 105964.16 0.33 109275.54 0.34 112586.92THERMO PVT MKG LINES 4"120
0018 4695000000-E 1205  2,340 LF  0.75 1755.00 0.77 1801.80 0.80 1872.008"WIDE THERMO 90 MILS
0019 4705000000-E 1205  200 LF  3.00 600.00 3.06 612.00 3.25 650.00THERMO LINES 16" 120MILS
0020 4710000000-E 1205  540 LF  4.00 2160.00 4.08 2203.20 4.25 2295.0024"WIDE THERMO 120 MILS
0021 4721000000-E 1205  28 EA  50.00 1400.00 51.00 1428.00 55.00 1540.00THERMO PVT MKG CHARACTER 120
0022 4725000000-E 1205  208 EA  75.00 15600.00 76.50 15912.00 80.00 16640.00THERMO PVT SYMBOL 90MILS
0023 6084000000-E 1660  37 ACR 1100.00 40700.00 1000.00 37000.00 1150.00 42550.00SEEDING AND MULCHING

 

    TOTAL 2639777.47 TOTAL 2691179.98 TOTAL 2988581.82CONTRACT TOTAL

 

    SUB-TOTAL 2639777.47 SUB-TOTAL 2691179.98 SUB-TOTAL 2988581.82ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2639777.47CARL ROSE & SONS, INC.
     2  2691179.98APAC-VIRGINIA, INC.
     3  2988581.82LARCO CONSTRUCTION, A DIV. OF NELLO L. TEER CO.



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3138 8.1801401 10:00AM 1 /  12 038

FED AID NO BRSTP-10(1) 0.280 KM FEB 19 2002 C200378
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FIRST BROAD RIVER AND APPROACHES ON NC-10 NEAR POLKVILLE.

SLOAN CONSTRUCTION CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

BLYTHE CONSTRUCTION, INC.

GREENVILLE,  SC ASHEVILLE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87000.00 93000.00 90000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 86000.00 68000.00 135000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.4 HA  2600.00 1040.00 100.00 40.00 10000.00 4000.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  16,250 M3  5.50 89375.00 5.25 85312.50 4.85 78812.50UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 16000.00 25000.00 12500.00REINF BRG APPR **********

(13+88.750 -L-)
0006 0036000000-M 225  700 M3  7.00 4900.00 7.00 4900.00 8.00 5600.00UNDERCUT EXCAVATION
0007 0080000000-M SP   325 MTN 16.00 5200.00 35.00 11375.00 14.30 4647.50CLASS IV SUBGRD STABILIZATION
0008 0106000000-M 230  8,000 M3  7.50 60000.00 8.50 68000.00 7.35 58800.00BORROW EXCAVATION
0009 0156000000-M 250  2,550 M2  3.00 7650.00 2.50 6375.00 3.00 7650.00REMOVAL OF EXT ASPHALT PVM'T
0010 0195000000-M 265  2,800 M3  11.00 30800.00 9.00 25200.00 24.00 67200.00SELECT GRANULAR MATERIAL
0011 0196000000-M 270  2,800 M2  2.50 7000.00 4.00 11200.00 1.50 4200.00SOIL STABILIZATION FABRIC
0012 0318000000-M 300  37 MTN 19.00 703.00 45.00 1665.00 23.00 851.00FND CONDIT MAT'L MIN STR
0013 0576000000-M 310 74.4 M   85.00 6324.00 43.00 3199.20 55.00 4092.00***MM CS PIPE CULV ****MM

(300MM, 1.63MM)
0014 0636000000-M 310  6 EA  250.00 1500.00 230.00 1380.00 275.00 1650.00***MM CSP ELB ****MM

(300MM, 1.63MM)
0015 0684000000-M 310  18 M   90.00 1620.00 49.00 882.00 62.00 1116.00***MM BCCSP B ****

(300MM, 1.63MM)
0016 0708000000-M 310  24 M   110.00 2640.00 55.00 1320.00 67.00 1608.00400MM BCCSP B 1.63
0017 0804000000-M 310  2 EA  250.00 500.00 200.00 400.00 300.00 600.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0018 0806000000-M 310  2 EA  250.00 500.00 250.00 500.00 325.00 650.00400MM BCCSP ELB B 1.63
0019 0995000000-M 340 83.4 M   17.00 1417.80 25.00 2085.00 28.00 2335.20PIPE REMOVAL
0020 1011000000-N 500 Lump Sum 16000.00 7500.00 10000.00FINE GRADING
0021 1121000000-M 520  1,700 MTN 16.00 27200.00 20.00 34000.00 17.65 30005.00AGGREGATE BASE COURSE
0022 1220000000-M 545  75 MTN 20.00 1500.00 24.00 1800.00 15.00 1125.00INCIDENTAL STONE BASE
0023 1275000000-M 600  5,600 L   0.50 2800.00 2.70 15120.00 2.50 14000.00PRIME COAT
0024 1489000000-M 610  525 MTN 35.00 18375.00 60.00 31500.00 54.80 28770.00ASP CONC BASE CRS B25.0B
0025 1498000000-M 610  180 MTN 35.00 6300.00 60.00 10800.00 54.42 9795.60ASP CONC INTR CRS I19.0B
0026 1519000000-M 610  575 MTN 45.00 25875.00 60.00 34500.00 53.58 30808.50ASP CONC SURF CRS S9.5B
0027 1560000000-M 620  69 MTN 170.00 11730.00 250.00 17250.00 230.00 15870.00ASP FOR PLANT MIX  PG64-22
0028 1693000000-M 654  50 MTN 70.00 3500.00 150.00 7500.00 60.47 3023.50ASPH PLT MIX PVMT REPAIR
0029 2286000000-N 840  3 EA  1300.00 3900.00 2000.00 6000.00 1250.00 3750.00MASNRY DRAINAGE STRUCT
0030 2363000000-N 840  1 EA  500.00 500.00 400.00 400.00 425.00 425.00FRAME W/2GRTS 840.***** STD

(840.16)
0031 2363000000-N 840  2 EA  500.00 1000.00 400.00 800.00 425.00 850.00FRAME W/2GRTS 840.***** STD

(840.29)
0032 2556000000-M 846  20 M   42.00 840.00 100.00 2000.00 100.00 2000.00SHLDR BERM GUTTER
0033 3030000000-M 862 236.22 M   29.50 6968.49 29.50 6968.49 29.50 6968.49STL BM GRDRAIL
0034 3150000000-N 862  5 EA  35.00 175.00 35.00 175.00 35.00 175.00ADDIT GUARDRAIL POSTS
0035 3180000000-N 862  1 EA  350.00 350.00 350.00 350.00 350.00 350.00GR ANCHOR TYPE **********

(BIC)
0036 3215000000-N 862  4 EA  1100.00 4400.00 1100.00 4400.00 1100.00 4400.00GR ANCHOR TYPE III



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3138 8.1801401 10:00AM 2 /  12 038

FED AID NO BRSTP-10(1) 0.280 KM FEB 19 2002 C200378
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FIRST BROAD RIVER AND APPROACHES ON NC-10 NEAR POLKVILLE.

SLOAN CONSTRUCTION CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

BLYTHE CONSTRUCTION, INC.

GREENVILLE,  SC ASHEVILLE,  NC CHARLOTTE,  NC

0037 3270000000-N SP   3 EA  1750.00 5250.00 1750.00 5250.00 1750.00 5250.00GR ANCHOR TYPE 350
0038 3380000000-M 862 312.42 M   20.00 6248.40 19.75 6170.30 19.75 6170.30TEMP STL BM GUARDRAIL
0039 3387000000-N 862  4 EA  600.00 2400.00 600.00 2400.00 600.00 2400.00GDRL ANCH UNITS ****** TEMP

(III)
0040 3389100000-N SP   4 EA  1000.00 4000.00 1000.00 4000.00 1000.00 4000.00GDRL ANCH UNITS 350 TEMP
0041 3503000000-M 866  450 M   8.50 3825.00 6.60 2970.00 8.20 3690.00WW WIRE FENCE 1200MM FABR
0042 3509000000-M 866  86 EA  16.00 1376.00 16.00 1376.00 16.00 1376.00100MM FENCE POSTS 2.30M
0043 3515000000-M 866  35 EA  32.00 1120.00 32.00 1120.00 32.00 1120.00125MM FENCE POSTS 2.50M
0044 3557000000-M 866  25 M   3.50 87.50 3.30 82.50 3.30 82.50ADDITIONAL BARBED WIRE
0045 3559000000-M 866  135 M   13.00 1755.00 12.90 1741.50 13.00 1755.00** STRAND BW FENCE W/POSTS

(3)
0046 3563000000-M SP   475 M   13.00 6175.00 12.70 6032.50 12.70 6032.50TEMP ****MM WW F W/POSTS

(1200MM)
0047 3575000000-M SP   135 M   13.00 1755.00 9.35 1262.25 13.00 1755.00GENERIC FENCING ITEM (M)

TEMPORARY 3 STRAND BARBED WIRE FENCE W/POSTS
0048 3649000000-M 876  45 MTN 42.00 1890.00 45.00 2025.00 39.00 1755.00PLN RIP RAP, CLASS B
0049 3656000000-M 876  410 M2  1.50 615.00 4.75 1947.50 1.50 615.00FILTER FABRIC FOR DRAINGE
0050 4400000000-M 1110  14 M2  100.00 1400.00 100.00 1400.00 80.00 1120.00WORK ZONE SIGNS (STAT)
0051 4405000000-M 1110  9 M2  50.00 450.00 100.00 900.00 48.15 433.35WORK ZONE SIGNS (PORT)
0052 4410000000-M 1110  3 M2  50.00 150.00 100.00 300.00 55.00 165.00WORK ZONE SIGNS (BARRICAD
0053 4430000000-N 1130  30 EA  50.00 1500.00 100.00 3000.00 55.00 1650.00DRUMS
0054 4435000000-N 1135  40 EA  10.00 400.00 10.00 400.00 16.00 640.00CONES
0055 4445000000-M 1145  15 M   50.00 750.00 26.00 390.00 40.00 600.00BARRICADES (TYPE III)
0056 4455000000-N 1150  100 MD  75.00 7500.00 200.00 20000.00 150.00 15000.00FLAGGER
0057 4460000000-N 1155  4 EA  850.00 3400.00 60.00 240.00 110.00 440.00WARNING LIGHTS (TYPE B)
0058 4650000000-N 1251  86 EA  8.50 731.00 8.33 716.38 5.00 430.00TEMP RAISED PVMT MRKS
0059 4810000000-M 1205  10,444 M   0.85 8877.40 0.71 7415.24 0.75 7833.00PAINT PVT MKG LINES 100MM
0060 4850000000-M 1205  600 M   3.50 2100.00 4.11 2466.00 3.30 1980.00REMVL OF 100MM LINES
0061 4900000000-N 1252  43 EA  8.50 365.50 8.50 365.50 6.00 258.00PERM RAISED PVMT MARKERS
0062 5300000000-M 1505  6 MTN 20.00 120.00 30.00 180.00 24.00 144.00FND CONDIT MAT'L ********

(VI)
0063 5306000000-M SP   6 MTN 21.00 126.00 30.00 180.00 22.00 132.00BEDDN MAT'L CL **********

(IV)
0064 5414000000-M 1510  2 M   45.00 90.00 100.00 200.00 38.00 76.0020MM CU WATER PIPE TYPE K
0065 5426000000-M 1510  8 M   55.00 440.00 115.00 920.00 65.00 520.00***MM PVC H2O P SDR **********

(75MM, 21, 1.38MPA WP)
0066 5444000000-M 1510  116 M   60.00 6960.00 135.00 15660.00 45.00 5220.00150MM PVC H2O P SD21 1.38
0067 5480000000-M 1510  92 KG  6.25 575.00 11.00 1012.00 15.00 1380.00DI H2O FITTINGS 1.72MPA
0068 5504000000-M 1510  2 EA  325.00 650.00 600.00 1200.00 100.00 200.00***MM CORPORATION STOP

(75MM)
0069 5510000000-M 1510  1 EA  80.00 80.00 300.00 300.00 75.00 75.0020MM CORPORATION STOP
0070 5540000000-M 1510  1 EA  900.00 900.00 800.00 800.00 550.00 550.00150MM GATE V & V BX
0071 5582000000-M 1510  1 EA  220.00 220.00 2000.00 2000.00 125.00 125.00*** X ***MM TAPPING SADDL

(150MM, 20MM)



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3138 8.1801401 10:00AM 3 /  12 038

FED AID NO BRSTP-10(1) 0.280 KM FEB 19 2002 C200378
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FIRST BROAD RIVER AND APPROACHES ON NC-10 NEAR POLKVILLE.

SLOAN CONSTRUCTION CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

BLYTHE CONSTRUCTION, INC.

GREENVILLE,  SC ASHEVILLE,  NC CHARLOTTE,  NC

0072 5600000000-M SP   1 EA  625.00 625.00 1000.00 1000.00 1000.00 1000.00***MM BLOW OFF ASSEMBLY
(25MM)

0073 5888000000-M SP   155 M   90.00 13950.00 340.00 52700.00 550.00 85250.00GENERIC UTILITY ITEM (M)
150MM HDPE WATER PIPE BY DI- RECTIONAL BORE

0074 6000000000-M 1605  140 M   10.00 1400.00 9.05 1267.00 10.66 1492.40TEMPORARY SILT FENCE
0075 6006000000-M 1610  46 MTN 45.00 2070.00 45.00 2070.00 39.00 1794.00EROS CONTRL STONE CL A
0076 6009000000-M 1610  250 MTN 42.00 10500.00 45.00 11250.00 39.00 9750.00EROS CONTRL STONE CL B
0077 6012000000-M 1610  200 MTN 34.00 6800.00 45.00 9000.00 33.00 6600.00SEDIMENT CONTROL STONE
0078 6015000000-M 1615  2 HA  1550.00 3100.00 1500.00 3000.00 900.00 1800.00TEMPORARY MULCHING
0079 6018000000-M 1620  100 KG  11.50 1150.00 11.00 1100.00 15.00 1500.00SEED FOR TEMP SEEDING
0080 6021000000-M 1620 0.75 MTN 775.00 581.25 750.00 562.50 500.00 375.00FERT FOR TEMP SEEDING
0081 6024000000-M 1622  50 M   55.00 2750.00 40.00 2000.00 40.00 2000.00TEMPORARY SLOPE DRAINS
0082 6027000000-N 1622  5 EA  120.00 600.00 140.00 700.00 150.00 750.00INLET PROTCN @ SLOPE DRNS
0083 6030000000-M 1630  650 M3  5.50 3575.00 8.00 5200.00 5.50 3575.00SILT EXCAVATION
0084 6033000000-M 1631  280 M2  2.20 616.00 2.10 588.00 2.00 560.00SYNTHETIC ROVING
0085 6036000000-M 1631  140 M2  2.20 308.00 2.10 294.00 2.00 280.00MATTING FOR EROS CONTROL
0086 6042000000-M 1632  18 M   12.50 225.00 30.00 540.00 8.76 157.686.4MM HARDWARE CLOTH
0087 6048000000-M SP   20 M2  130.00 2600.00 100.00 2000.00 50.00 1000.00FLOAT TURBIDITY CURTAIN
0088 6070000000-N SP   6 EA  375.00 2250.00 500.00 3000.00 300.00 1800.00SPECIAL STILLING BASINS
0089 6084000000-M 1660 2.5 HA  3800.00 9500.00 3695.00 9237.50 3000.00 7500.00SEEDING & MULCHING
0090 6087000000-M 1660  1 HA  200.00 200.00 200.00 200.00 100.00 100.00MOWING
0091 6090000000-M 1661  25 KG  14.75 368.75 13.50 337.50 15.00 375.00SEED FOR REPAIR SEEDING
0092 6093000000-M 1661 0.25 MTN 2600.00 650.00 2500.00 625.00 600.00 150.00FERT FOR REPAIR SEEDING
0093 6096000000-M 1662  75 KG  7.00 525.00 7.00 525.00 4.00 300.00SEED FOR SUPP SEEDING
0094 6102000000-M 1664  815 M2  7.00 5705.00 7.00 5705.00 8.00 6520.00SODDING
0095 6105000000-M 1664  62 KL  25.00 1550.00 25.00 1550.00 20.00 1240.00WATER
0096 6108000000-M 1665 4.25 MTN 650.00 2762.50 600.00 2550.00 400.00 1700.00FERTILIZER TOPDRESSING
0097 6114000000-N SP   5 HR  50.00 250.00 45.00 225.00 25.00 125.00SPECIALIZED HAND MOWING
0098 6117000000-N 1675  8 EA  110.00 880.00 100.00 800.00 2.00 16.00RESPONSE FOR EROS CONTROL
0099 6123000000-M 1670 0.25 HA  4200.00 1050.00 4000.00 1000.00 1500.00 375.00REFORESTATION

STRUCTURE ITEMS

0100 8007000000-N SP  Lump Sum 213000.00 185000.00 204500.00CM&R TEMP STR ***********
(13+88.750 -L-)

0101 8017000000-N SP  Lump Sum 15000.00 25000.00 25000.00CM&R TEMP ACCESS ***********
(13+88.750 -L-)

0102 8021000000-N SP  Lump Sum 45000.00 45000.00 85000.00REMV EXIST STR **********
(13+88.750 -L-)

0103 8105500000-M SP  10.9 M   1200.00 13080.00 1400.00 15260.00 2300.00 25070.00****MM DRILLD PIER IN SOIL
(1220MM)

0104 8105500000-M SP  6.3 M   1300.00 8190.00 2000.00 12600.00 1300.00 8190.00****MM DRILLD PIER IN SOIL
(1828MM)

0105 8105600000-M SP   8 M   5000.00 40000.00 6100.00 48800.00 5000.00 40000.00****MM DRILLD PIER NO SOIL
(1220MM)



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3138 8.1801401 10:00AM 4 /  12 038

FED AID NO BRSTP-10(1) 0.280 KM FEB 19 2002 C200378
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FIRST BROAD RIVER AND APPROACHES ON NC-10 NEAR POLKVILLE.

SLOAN CONSTRUCTION CO., INC. TAYLOR & MURPHY
CONSTRUCTION  CO., INC.

BLYTHE CONSTRUCTION, INC.

GREENVILLE,  SC ASHEVILLE,  NC CHARLOTTE,  NC

0106 8105600000-M SP   12 M   8500.00 102000.00 9500.00 114000.00 8450.00 101400.00****MM DRILLD PIER NO SOIL
(1828MM)

0107 8111000000-M SP  7.3 M   850.00 6205.00 800.00 5840.00 825.00 6022.50PERM STL CASING FOR *** PIER
(1828MM)

0108 8119000000-M 412  387 M3  11.00 4257.00 10.00 3870.00 10.00 3870.00UNCL STR EXCAV
0109 8147000000-M 420 1,122.1 M2  210.00 235641.00 200.00 224420.00 165.00 185146.50REINF CONC DECK SLAB
0110 8161000000-M 420 914.9 M2  3.00 2744.70 2.75 2515.98 2.74 2506.83GROOVING BRIDGE FLOORS
0111 8182000000-M 420 123.6 M3  820.00 101352.00 800.00 98880.00 700.00 86520.00CL A CONC, BRIDGE
0112 8210000000-N 422 Lump Sum 25000.00 15000.00 18000.00BRG APPR SLAB ***********

(13+88.750 -L-)
0113 8217000000-M 425  18,681 KG  1.10 20549.10 1.00 18681.00 1.25 23351.25REINF STEEL (BRIDGE)
0114 8238000000-M 425  2,615 KG  2.00 5230.00 2.00 5230.00 1.65 4314.75SPIRAL COL REINF STL STR
0115 8265000000-M 430 438.6 M   303.00 132895.80 400.00 175440.00 345.50 151536.301372MM PRESTR CONC GIRDER
0116 8364000000-M 450  164 M   95.00 15580.00 100.00 16400.00 80.00 13120.00HP310X79 STL PILE
0117 8503000000-M 460 221.324 M   130.00 28772.12 100.00 22132.40 109.28 24186.29CONC BARRIER RAIL
0118 8608000000-M 876  930 MTN 32.00 29760.00 40.00 37200.00 39.00 36270.00PLAIN RIP RAP II 600MM TK
0119 8622000000-M 876  943 M2  2.00 1886.00 6.00 5658.00 1.50 1414.50FILTER FABRIC FOR DRAINAGE
0120 8657000000-N 430 Lump Sum 4000.00 2500.00 3500.00ELASTOMERIC BEARINGS
0121 8692000000-N SP  Lump Sum 3000.00 2500.00 2200.00EVAZOTE JOINT SEALS

 

    TOTAL 1745549.31 TOTAL 1888273.74 TOTAL 1907804.94CONTRACT TOTAL

 

    SUB-TOTAL 692406.59 SUB-TOTAL 806346.36 SUB-TOTAL 856686.02ROADWAY ITEMS
    SUB-TOTAL 1053142.72 SUB-TOTAL 1081927.38 SUB-TOTAL 1051118.92STRUCTURE ITEMS



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3138 8.1801401 10:00AM 5 /  12 038

FED AID NO BRSTP-10(1) 0.280 KM FEB 19 2002 C200378
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FIRST BROAD RIVER AND APPROACHES ON NC-10 NEAR POLKVILLE.

DANE CONSTRUCTION, INC. ENGLISH CONSTRUCTION CO.,
INC.

R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC LYNCHBURG,  VA STATESVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 96000.00 110000.00 103000.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 90000.00 5000.00 48000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.4 HA  100.00 40.00 7500.00 3000.00 1.00 0.40SUPP CLEARING & GRUBBING
0004 0022000000-M 225  16,250 M3  4.75 77187.50 4.00 65000.00 4.75 77187.50UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 13000.00 17000.00 13000.00REINF BRG APPR **********

(13+88.750 -L-)
0006 0036000000-M 225  700 M3  8.00 5600.00 8.00 5600.00 8.00 5600.00UNDERCUT EXCAVATION
0007 0080000000-M SP   325 MTN 20.00 6500.00 18.00 5850.00 20.00 6500.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-M 230  8,000 M3  7.00 56000.00 8.00 64000.00 7.35 58800.00BORROW EXCAVATION
0009 0156000000-M 250  2,550 M2  2.00 5100.00 3.00 7650.00 2.00 5100.00REMOVAL OF EXT ASPHALT PVM'T
0010 0195000000-M 265  2,800 M3  13.00 36400.00 30.00 84000.00 13.00 36400.00SELECT GRANULAR MATERIAL
0011 0196000000-M 270  2,800 M2  3.00 8400.00 2.50 7000.00 3.00 8400.00SOIL STABILIZATION FABRIC
0012 0318000000-M 300  37 MTN 20.00 740.00 27.00 999.00 20.00 740.00FND CONDIT MAT'L MIN STR
0013 0576000000-M 310 74.4 M   60.00 4464.00 55.00 4092.00 60.00 4464.00***MM CS PIPE CULV ****MM

(300MM, 1.63MM)
0014 0636000000-M 310  6 EA  150.00 900.00 174.00 1044.00 150.00 900.00***MM CSP ELB ****MM

(300MM, 1.63MM)
0015 0684000000-M 310  18 M   65.00 1170.00 62.00 1116.00 65.00 1170.00***MM BCCSP B ****

(300MM, 1.63MM)
0016 0708000000-M 310  24 M   70.00 1680.00 82.00 1968.00 70.00 1680.00400MM BCCSP B 1.63
0017 0804000000-M 310  2 EA  150.00 300.00 180.00 360.00 150.00 300.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0018 0806000000-M 310  2 EA  150.00 300.00 200.00 400.00 150.00 300.00400MM BCCSP ELB B 1.63
0019 0995000000-M 340 83.4 M   22.00 1834.80 33.00 2752.20 22.00 1834.80PIPE REMOVAL
0020 1011000000-N 500 Lump Sum 30000.00 9000.00 30000.00FINE GRADING
0021 1121000000-M 520  1,700 MTN 16.00 27200.00 15.00 25500.00 17.00 28900.00AGGREGATE BASE COURSE
0022 1220000000-M 545  75 MTN 30.00 2250.00 22.00 1650.00 30.00 2250.00INCIDENTAL STONE BASE
0023 1275000000-M 600  5,600 L   2.50 14000.00 2.58 14448.00 2.50 14000.00PRIME COAT
0024 1489000000-M 610  525 MTN 54.80 28770.00 56.45 29636.25 55.00 28875.00ASP CONC BASE CRS B25.0B
0025 1498000000-M 610  180 MTN 54.42 9795.60 56.05 10089.00 57.00 10260.00ASP CONC INTR CRS I19.0B
0026 1519000000-M 610  575 MTN 53.58 30808.50 55.19 31734.25 56.00 32200.00ASP CONC SURF CRS S9.5B
0027 1560000000-M 620  69 MTN 230.00 15870.00 237.00 16353.00 230.00 15870.00ASP FOR PLANT MIX  PG64-22
0028 1693000000-M 654  50 MTN 110.00 5500.00 113.00 5650.00 110.00 5500.00ASPH PLT MIX PVMT REPAIR
0029 2286000000-N 840  3 EA  1500.00 4500.00 1500.00 4500.00 1500.00 4500.00MASNRY DRAINAGE STRUCT
0030 2363000000-N 840  1 EA  400.00 400.00 350.00 350.00 400.00 400.00FRAME W/2GRTS 840.***** STD

(840.16)
0031 2363000000-N 840  2 EA  400.00 800.00 350.00 700.00 400.00 800.00FRAME W/2GRTS 840.***** STD

(840.29)
0032 2556000000-M 846  20 M   84.00 1680.00 55.00 1100.00 109.64 2192.80SHLDR BERM GUTTER
0033 3030000000-M 862 236.22 M   29.53 6975.58 31.00 7322.82 30.00 7086.60STL BM GRDRAIL
0034 3150000000-N 862  5 EA  30.00 150.00 37.00 185.00 30.00 150.00ADDIT GUARDRAIL POSTS
0035 3180000000-N 862  1 EA  900.00 900.00 367.00 367.00 900.00 900.00GR ANCHOR TYPE **********

(BIC)
0036 3215000000-N 862  4 EA  1050.00 4200.00 1155.00 4620.00 1050.00 4200.00GR ANCHOR TYPE III



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3138 8.1801401 10:00AM 6 /  12 038

FED AID NO BRSTP-10(1) 0.280 KM FEB 19 2002 C200378
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FIRST BROAD RIVER AND APPROACHES ON NC-10 NEAR POLKVILLE.

DANE CONSTRUCTION, INC. ENGLISH CONSTRUCTION CO.,
INC.

R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC LYNCHBURG,  VA STATESVILLE,  NC

0037 3270000000-N SP   3 EA  1600.00 4800.00 1838.00 5514.00 1600.00 4800.00GR ANCHOR TYPE 350
0038 3380000000-M 862 312.42 M   16.40 5123.69 20.75 6482.72 16.40 5123.69TEMP STL BM GUARDRAIL
0039 3387000000-N 862  4 EA  600.00 2400.00 630.00 2520.00 600.00 2400.00GDRL ANCH UNITS ****** TEMP

(III)
0040 3389100000-N SP   4 EA  800.00 3200.00 1050.00 4200.00 800.00 3200.00GDRL ANCH UNITS 350 TEMP
0041 3503000000-M 866  450 M   3.50 1575.00 7.00 3150.00 3.50 1575.00WW WIRE FENCE 1200MM FABR
0042 3509000000-M 866  86 EA  10.00 860.00 17.00 1462.00 10.00 860.00100MM FENCE POSTS 2.30M
0043 3515000000-M 866  35 EA  10.00 350.00 40.00 1400.00 10.00 350.00125MM FENCE POSTS 2.50M
0044 3557000000-M 866  25 M   2.00 50.00 4.00 100.00 2.00 50.00ADDITIONAL BARBED WIRE
0045 3559000000-M 866  135 M   15.00 2025.00 13.50 1822.50 15.00 2025.00** STRAND BW FENCE W/POSTS

(3)
0046 3563000000-M SP   475 M   10.00 4750.00 13.75 6531.25 10.00 4750.00TEMP ****MM WW F W/POSTS

(1200MM)
0047 3575000000-M SP   135 M   13.00 1755.00 10.00 1350.00 13.00 1755.00GENERIC FENCING ITEM (M)

TEMPORARY 3 STRAND BARBED WIRE FENCE W/POSTS
0048 3649000000-M 876  45 MTN 29.00 1305.00 40.00 1800.00 29.00 1305.00PLN RIP RAP, CLASS B
0049 3656000000-M 876  410 M2  2.00 820.00 3.00 1230.00 2.00 820.00FILTER FABRIC FOR DRAINGE
0050 4400000000-M 1110  14 M2  100.00 1400.00 110.00 1540.00 80.00 1120.00WORK ZONE SIGNS (STAT)
0051 4405000000-M 1110  9 M2  40.00 360.00 150.00 1350.00 120.00 1080.00WORK ZONE SIGNS (PORT)
0052 4410000000-M 1110  3 M2  100.00 300.00 110.00 330.00 50.00 150.00WORK ZONE SIGNS (BARRICAD
0053 4430000000-N 1130  30 EA  45.00 1350.00 75.00 2250.00 100.00 3000.00DRUMS
0054 4435000000-N 1135  40 EA  10.00 400.00 50.00 2000.00 35.00 1400.00CONES
0055 4445000000-M 1145  15 M   45.00 675.00 50.00 750.00 26.00 390.00BARRICADES (TYPE III)
0056 4455000000-N 1150  100 MD  100.00 10000.00 150.00 15000.00 200.00 20000.00FLAGGER
0057 4460000000-N 1155  4 EA  250.00 1000.00 250.00 1000.00 215.00 860.00WARNING LIGHTS (TYPE B)
0058 4650000000-N 1251  86 EA  8.33 716.38 6.00 516.00 5.00 430.00TEMP RAISED PVMT MRKS
0059 4810000000-M 1205  10,444 M   0.71 7415.24 0.80 8355.20 0.75 7833.00PAINT PVT MKG LINES 100MM
0060 4850000000-M 1205  600 M   4.11 2466.00 3.50 2100.00 3.30 1980.00REMVL OF 100MM LINES
0061 4900000000-N 1252  43 EA  8.50 365.50 7.00 301.00 6.00 258.00PERM RAISED PVMT MARKERS
0062 5300000000-M 1505  6 MTN 18.00 108.00 33.00 198.00 18.00 108.00FND CONDIT MAT'L ********

(VI)
0063 5306000000-M SP   6 MTN 20.00 120.00 33.00 198.00 20.00 120.00BEDDN MAT'L CL **********

(IV)
0064 5414000000-M 1510  2 M   40.00 80.00 105.00 210.00 40.00 80.0020MM CU WATER PIPE TYPE K
0065 5426000000-M 1510  8 M   50.00 400.00 120.00 960.00 50.00 400.00***MM PVC H2O P SDR **********

(75MM, 21, 1.38MPA WP)
0066 5444000000-M 1510  116 M   55.00 6380.00 142.00 16472.00 55.00 6380.00150MM PVC H2O P SD21 1.38
0067 5480000000-M 1510  92 KG  6.00 552.00 12.00 1104.00 6.00 552.00DI H2O FITTINGS 1.72MPA
0068 5504000000-M 1510  2 EA  300.00 600.00 630.00 1260.00 300.00 600.00***MM CORPORATION STOP

(75MM)
0069 5510000000-M 1510  1 EA  75.00 75.00 330.00 330.00 75.00 75.0020MM CORPORATION STOP
0070 5540000000-M 1510  1 EA  875.00 875.00 840.00 840.00 875.00 875.00150MM GATE V & V BX
0071 5582000000-M 1510  1 EA  200.00 200.00 2500.00 2500.00 200.00 200.00*** X ***MM TAPPING SADDL

(150MM, 20MM)



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3138 8.1801401 10:00AM 7 /  12 038

FED AID NO BRSTP-10(1) 0.280 KM FEB 19 2002 C200378
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FIRST BROAD RIVER AND APPROACHES ON NC-10 NEAR POLKVILLE.

DANE CONSTRUCTION, INC. ENGLISH CONSTRUCTION CO.,
INC.

R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC LYNCHBURG,  VA STATESVILLE,  NC

0072 5600000000-M SP   1 EA  600.00 600.00 1200.00 1200.00 600.00 600.00***MM BLOW OFF ASSEMBLY
(25MM)

0073 5888000000-M SP   155 M   558.00 86490.00 250.00 38750.00 675.00 104625.00GENERIC UTILITY ITEM (M)
150MM HDPE WATER PIPE BY DI- RECTIONAL BORE

0074 6000000000-M 1605  140 M   9.05 1267.00 9.50 1330.00 12.00 1680.00TEMPORARY SILT FENCE
0075 6006000000-M 1610  46 MTN 28.00 1288.00 36.00 1656.00 28.00 1288.00EROS CONTRL STONE CL A
0076 6009000000-M 1610  250 MTN 28.00 7000.00 36.00 9000.00 28.00 7000.00EROS CONTRL STONE CL B
0077 6012000000-M 1610  200 MTN 20.00 4000.00 36.00 7200.00 20.00 4000.00SEDIMENT CONTROL STONE
0078 6015000000-M 1615  2 HA  750.00 1500.00 1575.00 3150.00 750.00 1500.00TEMPORARY MULCHING
0079 6018000000-M 1620  100 KG  5.00 500.00 12.00 1200.00 5.00 500.00SEED FOR TEMP SEEDING
0080 6021000000-M 1620 0.75 MTN 320.00 240.00 790.00 592.50 320.00 240.00FERT FOR TEMP SEEDING
0081 6024000000-M 1622  50 M   50.00 2500.00 35.00 1750.00 50.00 2500.00TEMPORARY SLOPE DRAINS
0082 6027000000-N 1622  5 EA  150.00 750.00 300.00 1500.00 150.00 750.00INLET PROTCN @ SLOPE DRNS
0083 6030000000-M 1630  650 M3  6.00 3900.00 1.00 650.00 6.00 3900.00SILT EXCAVATION
0084 6033000000-M 1631  280 M2  1.00 280.00 2.20 616.00 1.00 280.00SYNTHETIC ROVING
0085 6036000000-M 1631  140 M2  3.00 420.00 2.20 308.00 3.00 420.00MATTING FOR EROS CONTROL
0086 6042000000-M 1632  18 M   35.00 630.00 20.00 360.00 35.00 630.006.4MM HARDWARE CLOTH
0087 6048000000-M SP   20 M2  125.00 2500.00 75.00 1500.00 40.00 800.00FLOAT TURBIDITY CURTAIN
0088 6070000000-N SP   6 EA  375.00 2250.00 2000.00 12000.00 250.00 1500.00SPECIAL STILLING BASINS
0089 6084000000-M 1660 2.5 HA  2500.00 6250.00 3880.00 9700.00 2500.00 6250.00SEEDING & MULCHING
0090 6087000000-M 1660  1 HA  100.00 100.00 210.00 210.00 100.00 100.00MOWING
0091 6090000000-M 1661  25 KG  10.00 250.00 14.00 350.00 10.00 250.00SEED FOR REPAIR SEEDING
0092 6093000000-M 1661 0.25 MTN 1000.00 250.00 2600.00 650.00 1000.00 250.00FERT FOR REPAIR SEEDING
0093 6096000000-M 1662  75 KG  3.00 225.00 8.00 600.00 3.00 225.00SEED FOR SUPP SEEDING
0094 6102000000-M 1664  815 M2  6.00 4890.00 8.00 6520.00 6.00 4890.00SODDING
0095 6105000000-M 1664  62 KL  25.00 1550.00 26.00 1612.00 25.00 1550.00WATER
0096 6108000000-M 1665 4.25 MTN 220.00 935.00 630.00 2677.50 220.00 935.00FERTILIZER TOPDRESSING
0097 6114000000-N SP   5 HR  10.00 50.00 50.00 250.00 10.00 50.00SPECIALIZED HAND MOWING
0098 6117000000-N 1675  8 EA  1.00 8.00 105.00 840.00 1.00 8.00RESPONSE FOR EROS CONTROL
0099 6123000000-M 1670 0.25 HA  3000.00 750.00 4200.00 1050.00 3000.00 750.00REFORESTATION

STRUCTURE ITEMS

0100 8007000000-N SP  Lump Sum 280000.00 260000.00 300000.00CM&R TEMP STR ***********
(13+88.750 -L-)

0101 8017000000-N SP  Lump Sum 10000.00 19000.00 63200.00CM&R TEMP ACCESS ***********
(13+88.750 -L-)

0102 8021000000-N SP  Lump Sum 64000.00 87000.00 100000.00REMV EXIST STR **********
(13+88.750 -L-)

0103 8105500000-M SP  10.9 M   850.00 9265.00 1100.00 11990.00 1370.00 14933.00****MM DRILLD PIER IN SOIL
(1220MM)

0104 8105500000-M SP  6.3 M   1050.00 6615.00 1300.00 8190.00 1530.00 9639.00****MM DRILLD PIER IN SOIL
(1828MM)

0105 8105600000-M SP   8 M   5350.00 42800.00 5300.00 42400.00 5130.00 41040.00****MM DRILLD PIER NO SOIL
(1220MM)



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3138 8.1801401 10:00AM 8 /  12 038

FED AID NO BRSTP-10(1) 0.280 KM FEB 19 2002 C200378
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FIRST BROAD RIVER AND APPROACHES ON NC-10 NEAR POLKVILLE.

DANE CONSTRUCTION, INC. ENGLISH CONSTRUCTION CO.,
INC.

R. E. BURNS & SONS CO., INC.

MOORESVILLE,  NC LYNCHBURG,  VA STATESVILLE,  NC

0106 8105600000-M SP   12 M   8500.00 102000.00 8500.00 102000.00 8130.00 97560.00****MM DRILLD PIER NO SOIL
(1828MM)

0107 8111000000-M SP  7.3 M   760.00 5548.00 1200.00 8760.00 740.00 5402.00PERM STL CASING FOR *** PIER
(1828MM)

0108 8119000000-M 412  387 M3  13.50 5224.50 12.00 4644.00 8.00 3096.00UNCL STR EXCAV
0109 8147000000-M 420 1,122.1 M2  209.00 234518.90 200.00 224420.00 220.00 246862.00REINF CONC DECK SLAB
0110 8161000000-M 420 914.9 M2  3.75 3430.88 4.60 4208.54 3.00 2744.70GROOVING BRIDGE FLOORS
0111 8182000000-M 420 123.6 M3  800.00 98880.00 825.00 101970.00 800.00 98880.00CL A CONC, BRIDGE
0112 8210000000-N 422 Lump Sum 16000.00 18500.00 16500.00BRG APPR SLAB ***********

(13+88.750 -L-)
0113 8217000000-M 425  18,681 KG  1.00 18681.00 1.10 20549.10 1.50 28021.50REINF STEEL (BRIDGE)
0114 8238000000-M 425  2,615 KG  2.00 5230.00 2.00 5230.00 3.55 9283.25SPIRAL COL REINF STL STR
0115 8265000000-M 430 438.6 M   375.00 164475.00 427.00 187282.20 400.00 175440.001372MM PRESTR CONC GIRDER
0116 8364000000-M 450  164 M   76.00 12464.00 80.00 13120.00 80.00 13120.00HP310X79 STL PILE
0117 8503000000-M 460 221.324 M   100.00 22132.40 130.00 28772.12 120.00 26558.88CONC BARRIER RAIL
0118 8608000000-M 876  930 MTN 32.00 29760.00 34.00 31620.00 22.50 20925.00PLAIN RIP RAP II 600MM TK
0119 8622000000-M 876  943 M2  3.15 2970.45 4.00 3772.00 5.00 4715.00FILTER FABRIC FOR DRAINAGE
0120 8657000000-N 430 Lump Sum 2900.00 4600.00 4000.00ELASTOMERIC BEARINGS
0121 8692000000-N SP  Lump Sum 3200.00 3600.00 4000.00EVAZOTE JOINT SEALS

 

    TOTAL 1925735.92 TOTAL 1946013.15 TOTAL 2071757.12CONTRACT TOTAL

 

    SUB-TOTAL 785640.79 SUB-TOTAL 754385.19 SUB-TOTAL 785836.79ROADWAY ITEMS
    SUB-TOTAL 1140095.13 SUB-TOTAL 1191627.96 SUB-TOTAL 1285920.33STRUCTURE ITEMS



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3138 8.1801401 10:00AM 9 /  12 038

FED AID NO BRSTP-10(1) 0.280 KM FEB 19 2002 C200378
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FIRST BROAD RIVER AND APPROACHES ON NC-10 NEAR POLKVILLE.

CROWDER CONSTRUCTION
COMPANY

CAROLINA BRIDGE COMPANY, INC. SMITH-ROWE, INC.

CHARLOTTE,  NC ORANGEBURG,  SC MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 95000.00 106951.93 104500.00MOBILIZATION
0002 0001000000-M 200 Lump Sum 160000.00 130000.00 101000.00CLEARING & GRUBBING
0003 0008000000-M 200 0.4 HA  100.00 40.00 100.00 40.00 1000.00 400.00SUPP CLEARING & GRUBBING
0004 0022000000-M 225  16,250 M3  4.75 77187.50 4.75 77187.50 6.00 97500.00UNCLASSIFIED EXCAVATION
0005 0029000000-N SP  Lump Sum 13000.00 13000.00 20000.00REINF BRG APPR **********

(13+88.750 -L-)
0006 0036000000-M 225  700 M3  8.00 5600.00 8.00 5600.00 6.00 4200.00UNDERCUT EXCAVATION
0007 0080000000-M SP   325 MTN 20.00 6500.00 20.00 6500.00 20.00 6500.00CLASS IV SUBGRD STABILIZATION
0008 0106000000-M 230  8,000 M3  7.00 56000.00 7.00 56000.00 4.40 35200.00BORROW EXCAVATION
0009 0156000000-M 250  2,550 M2  2.00 5100.00 2.00 5100.00 2.50 6375.00REMOVAL OF EXT ASPHALT PVM'T
0010 0195000000-M 265  2,800 M3  13.00 36400.00 13.00 36400.00 33.00 92400.00SELECT GRANULAR MATERIAL
0011 0196000000-M 270  2,800 M2  3.00 8400.00 3.00 8400.00 3.50 9800.00SOIL STABILIZATION FABRIC
0012 0318000000-M 300  37 MTN 20.00 740.00 20.00 740.00 27.00 999.00FND CONDIT MAT'L MIN STR
0013 0576000000-M 310 74.4 M   60.00 4464.00 60.00 4464.00 45.00 3348.00***MM CS PIPE CULV ****MM

(300MM, 1.63MM)
0014 0636000000-M 310  6 EA  150.00 900.00 150.00 900.00 150.00 900.00***MM CSP ELB ****MM

(300MM, 1.63MM)
0015 0684000000-M 310  18 M   65.00 1170.00 65.00 1170.00 48.00 864.00***MM BCCSP B ****

(300MM, 1.63MM)
0016 0708000000-M 310  24 M   70.00 1680.00 70.00 1680.00 55.00 1320.00400MM BCCSP B 1.63
0017 0804000000-M 310  2 EA  150.00 300.00 150.00 300.00 150.00 300.00***MM BCCSP ELB B ****

(300MM, 1.63MM)
0018 0806000000-M 310  2 EA  150.00 300.00 150.00 300.00 175.00 350.00400MM BCCSP ELB B 1.63
0019 0995000000-M 340 83.4 M   22.00 1834.80 22.00 1834.80 18.00 1501.20PIPE REMOVAL
0020 1011000000-N 500 Lump Sum 30000.00 30000.00 6000.00FINE GRADING
0021 1121000000-M 520  1,700 MTN 20.00 34000.00 16.00 27200.00 22.00 37400.00AGGREGATE BASE COURSE
0022 1220000000-M 545  75 MTN 30.00 2250.00 30.00 2250.00 27.00 2025.00INCIDENTAL STONE BASE
0023 1275000000-M 600  5,600 L   2.50 14000.00 2.50 14000.00 2.50 14000.00PRIME COAT
0024 1489000000-M 610  525 MTN 54.80 28770.00 54.80 28770.00 54.80 28770.00ASP CONC BASE CRS B25.0B
0025 1498000000-M 610  180 MTN 54.42 9795.60 54.42 9795.60 54.42 9795.60ASP CONC INTR CRS I19.0B
0026 1519000000-M 610  575 MTN 53.58 30808.50 53.58 30808.50 53.58 30808.50ASP CONC SURF CRS S9.5B
0027 1560000000-M 620  69 MTN 230.00 15870.00 230.00 15870.00 230.00 15870.00ASP FOR PLANT MIX  PG64-22
0028 1693000000-M 654  50 MTN 110.00 5500.00 110.00 5500.00 150.00 7500.00ASPH PLT MIX PVMT REPAIR
0029 2286000000-N 840  3 EA  1500.00 4500.00 1500.00 4500.00 1400.00 4200.00MASNRY DRAINAGE STRUCT
0030 2363000000-N 840  1 EA  400.00 400.00 400.00 400.00 360.00 360.00FRAME W/2GRTS 840.***** STD

(840.16)
0031 2363000000-N 840  2 EA  400.00 800.00 400.00 800.00 360.00 720.00FRAME W/2GRTS 840.***** STD

(840.29)
0032 2556000000-M 846  20 M   150.00 3000.00 72.00 1440.00 82.00 1640.00SHLDR BERM GUTTER
0033 3030000000-M 862 236.22 M   29.53 6975.58 29.53 6975.58 29.53 6975.58STL BM GRDRAIL
0034 3150000000-N 862  5 EA  30.00 150.00 30.00 150.00 30.00 150.00ADDIT GUARDRAIL POSTS
0035 3180000000-N 862  1 EA  900.00 900.00 900.00 900.00 900.00 900.00GR ANCHOR TYPE **********

(BIC)
0036 3215000000-N 862  4 EA  1050.00 4200.00 1050.00 4200.00 1090.00 4360.00GR ANCHOR TYPE III



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3138 8.1801401 10:00AM 10 /  12 038

FED AID NO BRSTP-10(1) 0.280 KM FEB 19 2002 C200378
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FIRST BROAD RIVER AND APPROACHES ON NC-10 NEAR POLKVILLE.

CROWDER CONSTRUCTION
COMPANY

CAROLINA BRIDGE COMPANY, INC. SMITH-ROWE, INC.

CHARLOTTE,  NC ORANGEBURG,  SC MOUNT AIRY,  NC

0037 3270000000-N SP   3 EA  1600.00 4800.00 1600.00 4800.00 1600.00 4800.00GR ANCHOR TYPE 350
0038 3380000000-M 862 312.42 M   16.40 5123.69 16.40 5123.69 16.46 5142.43TEMP STL BM GUARDRAIL
0039 3387000000-N 862  4 EA  600.00 2400.00 600.00 2400.00 600.00 2400.00GDRL ANCH UNITS ****** TEMP

(III)
0040 3389100000-N SP   4 EA  800.00 3200.00 800.00 3200.00 800.00 3200.00GDRL ANCH UNITS 350 TEMP
0041 3503000000-M 866  450 M   3.50 1575.00 6.60 2970.00 4.00 1800.00WW WIRE FENCE 1200MM FABR
0042 3509000000-M 866  86 EA  10.00 860.00 16.00 1376.00 15.00 1290.00100MM FENCE POSTS 2.30M
0043 3515000000-M 866  35 EA  10.00 350.00 38.00 1330.00 30.00 1050.00125MM FENCE POSTS 2.50M
0044 3557000000-M 866  25 M   2.00 50.00 3.30 82.50 10.00 250.00ADDITIONAL BARBED WIRE
0045 3559000000-M 866  135 M   15.00 2025.00 12.90 1741.50 20.00 2700.00** STRAND BW FENCE W/POSTS

(3)
0046 3563000000-M SP   475 M   10.00 4750.00 13.10 6222.50 9.00 4275.00TEMP ****MM WW F W/POSTS

(1200MM)
0047 3575000000-M SP   135 M   13.00 1755.00 9.35 1262.25 9.00 1215.00GENERIC FENCING ITEM (M)

TEMPORARY 3 STRAND BARBED WIRE FENCE W/POSTS
0048 3649000000-M 876  45 MTN 29.00 1305.00 29.00 1305.00 50.00 2250.00PLN RIP RAP, CLASS B
0049 3656000000-M 876  410 M2  2.00 820.00 2.00 820.00 3.00 1230.00FILTER FABRIC FOR DRAINGE
0050 4400000000-M 1110  14 M2  80.00 1120.00 161.00 2254.00 80.00 1120.00WORK ZONE SIGNS (STAT)
0051 4405000000-M 1110  9 M2  45.00 405.00 161.00 1449.00 45.00 405.00WORK ZONE SIGNS (PORT)
0052 4410000000-M 1110  3 M2  50.00 150.00 161.00 483.00 50.00 150.00WORK ZONE SIGNS (BARRICAD
0053 4430000000-N 1130  30 EA  45.00 1350.00 60.00 1800.00 60.00 1800.00DRUMS
0054 4435000000-N 1135  40 EA  14.00 560.00 30.00 1200.00 15.00 600.00CONES
0055 4445000000-M 1145  15 M   36.00 540.00 40.00 600.00 26.00 390.00BARRICADES (TYPE III)
0056 4455000000-N 1150  100 MD  200.00 20000.00 200.00 20000.00 150.00 15000.00FLAGGER
0057 4460000000-N 1155  4 EA  250.00 1000.00 500.00 2000.00 200.00 800.00WARNING LIGHTS (TYPE B)
0058 4650000000-N 1251  86 EA  8.33 716.38 5.00 430.00 5.00 430.00TEMP RAISED PVMT MRKS
0059 4810000000-M 1205  10,444 M   0.71 7415.24 0.75 7833.00 0.75 7833.00PAINT PVT MKG LINES 100MM
0060 4850000000-M 1205  600 M   4.11 2466.00 3.30 1980.00 3.30 1980.00REMVL OF 100MM LINES
0061 4900000000-N 1252  43 EA  8.50 365.50 6.00 258.00 6.00 258.00PERM RAISED PVMT MARKERS
0062 5300000000-M 1505  6 MTN 18.00 108.00 18.00 108.00 100.00 600.00FND CONDIT MAT'L ********

(VI)
0063 5306000000-M SP   6 MTN 20.00 120.00 20.00 120.00 100.00 600.00BEDDN MAT'L CL **********

(IV)
0064 5414000000-M 1510  2 M   40.00 80.00 40.00 80.00 50.00 100.0020MM CU WATER PIPE TYPE K
0065 5426000000-M 1510  8 M   50.00 400.00 50.00 400.00 100.00 800.00***MM PVC H2O P SDR **********

(75MM, 21, 1.38MPA WP)
0066 5444000000-M 1510  116 M   55.00 6380.00 55.00 6380.00 80.00 9280.00150MM PVC H2O P SD21 1.38
0067 5480000000-M 1510  92 KG  6.00 552.00 6.00 552.00 8.00 736.00DI H2O FITTINGS 1.72MPA
0068 5504000000-M 1510  2 EA  300.00 600.00 300.00 600.00 400.00 800.00***MM CORPORATION STOP

(75MM)
0069 5510000000-M 1510  1 EA  75.00 75.00 75.00 75.00 200.00 200.0020MM CORPORATION STOP
0070 5540000000-M 1510  1 EA  875.00 875.00 875.00 875.00 1000.00 1000.00150MM GATE V & V BX
0071 5582000000-M 1510  1 EA  200.00 200.00 200.00 200.00 2500.00 2500.00*** X ***MM TAPPING SADDL

(150MM, 20MM)



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3138 8.1801401 10:00AM 11 /  12 038

FED AID NO BRSTP-10(1) 0.280 KM FEB 19 2002 C200378
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FIRST BROAD RIVER AND APPROACHES ON NC-10 NEAR POLKVILLE.

CROWDER CONSTRUCTION
COMPANY

CAROLINA BRIDGE COMPANY, INC. SMITH-ROWE, INC.

CHARLOTTE,  NC ORANGEBURG,  SC MOUNT AIRY,  NC

0072 5600000000-M SP   1 EA  600.00 600.00 600.00 600.00 1000.00 1000.00***MM BLOW OFF ASSEMBLY
(25MM)

0073 5888000000-M SP   155 M   450.00 69750.00 121.50 18832.50 550.00 85250.00GENERIC UTILITY ITEM (M)
150MM HDPE WATER PIPE BY DI- RECTIONAL BORE

0074 6000000000-M 1605  140 M   12.00 1680.00 9.05 1267.00 5.00 700.00TEMPORARY SILT FENCE
0075 6006000000-M 1610  46 MTN 28.00 1288.00 28.00 1288.00 50.00 2300.00EROS CONTRL STONE CL A
0076 6009000000-M 1610  250 MTN 28.00 7000.00 28.00 7000.00 40.00 10000.00EROS CONTRL STONE CL B
0077 6012000000-M 1610  200 MTN 20.00 4000.00 20.00 4000.00 40.00 8000.00SEDIMENT CONTROL STONE
0078 6015000000-M 1615  2 HA  750.00 1500.00 1500.00 3000.00 750.00 1500.00TEMPORARY MULCHING
0079 6018000000-M 1620  100 KG  5.00 500.00 11.00 1100.00 5.00 500.00SEED FOR TEMP SEEDING
0080 6021000000-M 1620 0.75 MTN 320.00 240.00 750.00 562.50 320.00 240.00FERT FOR TEMP SEEDING
0081 6024000000-M 1622  50 M   50.00 2500.00 50.00 2500.00 15.00 750.00TEMPORARY SLOPE DRAINS
0082 6027000000-N 1622  5 EA  150.00 750.00 150.00 750.00 180.00 900.00INLET PROTCN @ SLOPE DRNS
0083 6030000000-M 1630  650 M3  6.00 3900.00 6.00 3900.00 6.00 3900.00SILT EXCAVATION
0084 6033000000-M 1631  280 M2  1.00 280.00 2.10 588.00 1.00 280.00SYNTHETIC ROVING
0085 6036000000-M 1631  140 M2  3.00 420.00 2.10 294.00 3.00 420.00MATTING FOR EROS CONTROL
0086 6042000000-M 1632  18 M   35.00 630.00 35.00 630.00 10.00 180.006.4MM HARDWARE CLOTH
0087 6048000000-M SP   20 M2  150.00 3000.00 50.00 1000.00 200.00 4000.00FLOAT TURBIDITY CURTAIN
0088 6070000000-N SP   6 EA  750.00 4500.00 1000.00 6000.00 1000.00 6000.00SPECIAL STILLING BASINS
0089 6084000000-M 1660 2.5 HA  2500.00 6250.00 3695.00 9237.50 2500.00 6250.00SEEDING & MULCHING
0090 6087000000-M 1660  1 HA  100.00 100.00 200.00 200.00 100.00 100.00MOWING
0091 6090000000-M 1661  25 KG  10.00 250.00 13.50 337.50 10.00 250.00SEED FOR REPAIR SEEDING
0092 6093000000-M 1661 0.25 MTN 1000.00 250.00 2500.00 625.00 1000.00 250.00FERT FOR REPAIR SEEDING
0093 6096000000-M 1662  75 KG  3.00 225.00 7.00 525.00 3.00 225.00SEED FOR SUPP SEEDING
0094 6102000000-M 1664  815 M2  6.00 4890.00 7.00 5705.00 6.00 4890.00SODDING
0095 6105000000-M 1664  62 KL  25.00 1550.00 25.00 1550.00 25.00 1550.00WATER
0096 6108000000-M 1665 4.25 MTN 220.00 935.00 600.00 2550.00 220.00 935.00FERTILIZER TOPDRESSING
0097 6114000000-N SP   5 HR  10.00 50.00 45.00 225.00 10.00 50.00SPECIALIZED HAND MOWING
0098 6117000000-N 1675  8 EA  1.00 8.00 100.00 800.00 1.00 8.00RESPONSE FOR EROS CONTROL
0099 6123000000-M 1670 0.25 HA  3000.00 750.00 4000.00 1000.00 3000.00 750.00REFORESTATION

STRUCTURE ITEMS

0100 8007000000-N SP  Lump Sum 300000.00 173447.33 350000.00CM&R TEMP STR ***********
(13+88.750 -L-)

0101 8017000000-N SP  Lump Sum 20000.00 102.67 60000.00CM&R TEMP ACCESS ***********
(13+88.750 -L-)

0102 8021000000-N SP  Lump Sum 50000.00 166654.01 100000.00REMV EXIST STR **********
(13+88.750 -L-)

0103 8105500000-M SP  10.9 M   830.00 9047.00 1224.01 13341.71 1025.00 11172.50****MM DRILLD PIER IN SOIL
(1220MM)

0104 8105500000-M SP  6.3 M   1200.00 7560.00 1437.34 9055.24 845.00 5323.50****MM DRILLD PIER IN SOIL
(1828MM)

0105 8105600000-M SP   8 M   4750.00 38000.00 6237.34 49898.72 10000.00 80000.00****MM DRILLD PIER NO SOIL
(1220MM)



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3138 8.1801401 10:00AM 12 /  12 038

FED AID NO BRSTP-10(1) 0.280 KM FEB 19 2002 C200378
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER FIRST BROAD RIVER AND APPROACHES ON NC-10 NEAR POLKVILLE.

CROWDER CONSTRUCTION
COMPANY

CAROLINA BRIDGE COMPANY, INC. SMITH-ROWE, INC.

CHARLOTTE,  NC ORANGEBURG,  SC MOUNT AIRY,  NC

0106 8105600000-M SP   12 M   7820.00 93840.00 10237.34 122848.08 7000.00 84000.00****MM DRILLD PIER NO SOIL
(1828MM)

0107 8111000000-M SP  7.3 M   800.00 5840.00 1225.06 8942.94 1150.00 8395.00PERM STL CASING FOR *** PIER
(1828MM)

0108 8119000000-M 412  387 M3  25.00 9675.00 17.41 6737.67 14.00 5418.00UNCL STR EXCAV
0109 8147000000-M 420 1,122.1 M2  180.00 201978.00 225.18 252674.48 179.25 201136.43REINF CONC DECK SLAB
0110 8161000000-M 420 914.9 M2  3.00 2744.70 3.33 3046.62 3.75 3430.88GROOVING BRIDGE FLOORS
0111 8182000000-M 420 123.6 M3  1400.00 173040.00 608.38 75195.77 709.00 87632.40CL A CONC, BRIDGE
0112 8210000000-N 422 Lump Sum 14000.00 20610.75 23000.00BRG APPR SLAB ***********

(13+88.750 -L-)
0113 8217000000-M 425  18,681 KG  1.00 18681.00 1.52 28395.12 1.12 20922.72REINF STEEL (BRIDGE)
0114 8238000000-M 425  2,615 KG  2.00 5230.00 2.72 7112.80 3.00 7845.00SPIRAL COL REINF STL STR
0115 8265000000-M 430 438.6 M   450.00 197370.00 531.14 232958.00 384.50 168641.701372MM PRESTR CONC GIRDER
0116 8364000000-M 450  164 M   100.00 16400.00 111.87 18346.68 86.00 14104.00HP310X79 STL PILE
0117 8503000000-M 460 221.324 M   100.00 22132.40 177.96 39386.82 116.00 25673.58CONC BARRIER RAIL
0118 8608000000-M 876  930 MTN 25.00 23250.00 35.57 33080.10 34.00 31620.00PLAIN RIP RAP II 600MM TK
0119 8622000000-M 876  943 M2  2.00 1886.00 14.53 13701.79 4.00 3772.00FILTER FABRIC FOR DRAINAGE
0120 8657000000-N 430 Lump Sum 5000.00 9202.88 3400.00ELASTOMERIC BEARINGS
0121 8692000000-N SP  Lump Sum 3500.00 3476.75 2900.00EVAZOTE JOINT SEALS

 

    TOTAL 2077997.89 TOTAL 2086722.28 TOTAL 2177482.02CONTRACT TOTAL

 

    SUB-TOTAL 858823.79 SUB-TOTAL 798505.35 SUB-TOTAL 879094.31ROADWAY ITEMS
    SUB-TOTAL 1219174.10 SUB-TOTAL 1288216.93 SUB-TOTAL 1298387.71STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1745549.31SLOAN CONSTRUCTION CO., INC.
     2  1888273.74TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     3  1907804.94BLYTHE CONSTRUCTION, INC.
     4  1925735.92DANE CONSTRUCTION, INC.
     5  1946013.15ENGLISH CONSTRUCTION CO., INC.
     6  2071757.12R. E. BURNS & SONS CO., INC.
     7  2077997.89CROWDER CONSTRUCTION COMPANY
     8  2086722.28CAROLINA BRIDGE COMPANY, INC.
     9  2177482.02SMITH-ROWE, INC.



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3139 8.1801501 10:00AM 1 /  12 039

FED AID NO BRSTP-150(9) 0.402 KM FEB 19 2002 C200372
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAVERDAM CREEK & APPROACHES ON NC-150 NEAR BOILING SPRINGS.

SLOAN CONSTRUCTION CO., INC. R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

GREENVILLE,  SC STATESVILLE,  NC ASHEVILLE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 88500.00 88000.00 89000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 17000.00 16000.00 22500.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 39000.00 36000.00 60655.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  1000.00 400.00 1.00 0.40 100.00 40.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  22,300 M3  2.23 49729.00 3.75 83625.00 4.29 95667.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 15000.00 14100.00 20000.00REINF BRG APPR **********

(12+47.500)
0007 0036000000-M 225  250 M3  5.25 1312.50 8.00 2000.00 5.05 1262.50UNDERCUT EXCAVATION
0008 0106000000-M 230  34,400 M3  3.76 129344.00 5.25 180600.00 5.42 186448.00BORROW EXCAVATION
0009 0134000000-M 240  550 M3  6.50 3575.00 8.00 4400.00 4.65 2557.50DRAINAGE DITCH EXCAVATION
0010 0156000000-M 250  4,200 M2  2.50 10500.00 2.00 8400.00 1.81 7602.00REMOVAL OF EXT ASPHALT PVM'T
0011 0177000000-M 250  2,200 M2  2.00 4400.00 2.00 4400.00 1.21 2662.00BREAKING OF EXT ASPH PVMT
0012 0195000000-M 265  1,250 M3  33.00 41250.00 12.00 15000.00 9.09 11362.50SELECT GRANULAR MATERIAL
0013 0196000000-M 270  1,250 M2  3.00 3750.00 3.00 3750.00 3.89 4862.50SOIL STABILIZATION FABRIC
0014 0318000000-M 300  85 MTN 27.00 2295.00 18.00 1530.00 44.69 3798.65FND CONDIT MAT'L MIN STR
0015 0342000000-M 310  6 M   60.00 360.00 75.00 450.00 66.33 397.98****MM SIDE DRAIN PIPE

(375MM)
0016 0342000000-M 310  12 M   120.00 1440.00 110.00 1320.00 155.54 1866.48****MM SIDE DRAIN PIPE

(900MM)
0017 0372000000-M 310 64.8 M   65.00 4212.00 130.00 8424.00 69.69 4515.91450MM RCP CULV CLASS III
0018 0576000000-M 310 39.6 M   44.00 1742.40 65.00 2574.00 41.42 1640.23***MM CS PIPE CULV ****MM

(300MM, 1.63MM)
0019 0582000000-M 310 26.4 M   55.00 1452.00 65.00 1716.00 52.52 1386.53400MM CS PIPE CULV 1.63MM
0020 0588000000-M 310 22.8 M   65.00 1482.00 70.00 1596.00 60.60 1381.68450MM CS PIPE CULV 1.63MM
0021 0636000000-M 310  4 EA  150.00 600.00 150.00 600.00 181.80 727.20***MM CSP ELB ****MM

(300MM, 1.63MM)
0022 0636000000-M 310  2 EA  200.00 400.00 200.00 400.00 202.00 404.00***MM CSP ELB ****MM

(450MM, 1.63MM)
0023 0684000000-M 310 75.6 M   48.00 3628.80 65.00 4914.00 46.76 3535.06***MM BCCSP B ****

(300MM, 1.63MM)
0024 0714000000-M 310 20.4 M   70.00 1428.00 65.00 1326.00 76.26 1555.70450MM BCCSP B 1.63
0025 0804000000-M 310  8 EA  150.00 1200.00 150.00 1200.00 181.80 1454.40***MM BCCSP ELB B ****

(300MM, 163MM)
0026 0807000000-M 310  2 EA  175.00 350.00 200.00 400.00 202.00 404.00450MM BCCSP ELB B 1.63
0027 0986000000-M SP   12 M   90.00 1080.00 300.00 3600.00 67.37 808.44GENERIC PIPE ITEM (M)

400MM CS SLOTTED DRAIN, 2.0MM THICK
0028 0995000000-M 340 122.4 M   16.00 1958.40 16.00 1958.40 33.18 4061.23PIPE REMOVAL
0029 1011000000-N 500 Lump Sum 9500.00 25000.00 8080.00FINE GRADING
0030 1121000000-M 520  1,850 MTN 27.00 49950.00 16.00 29600.00 20.00 37000.00AGGREGATE BASE COURSE
0031 1220000000-M 545  50 MTN 30.00 1500.00 33.00 1650.00 25.25 1262.50INCIDENTAL STONE BASE
0032 1275000000-M 600  5,920 L   0.20 1184.00 2.00 11840.00 2.02 11958.40PRIME COAT
0033 1489000000-M 610  1,410 MTN 32.60 45966.00 38.00 53580.00 40.00 56400.00ASP CONC BASE CRS B25.0B
0034 1498000000-M 610  1,360 MTN 32.60 44336.00 37.00 50320.00 40.00 54400.00ASP CONC INTR CRS I19.0B
0035 1519000000-M 610  860 MTN 40.30 34658.00 35.00 30100.00 40.00 34400.00ASP CONC SURF CRS S9.5B



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3139 8.1801501 10:00AM 2 /  12 039

FED AID NO BRSTP-150(9) 0.402 KM FEB 19 2002 C200372
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAVERDAM CREEK & APPROACHES ON NC-150 NEAR BOILING SPRINGS.

SLOAN CONSTRUCTION CO., INC. R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

GREENVILLE,  SC STATESVILLE,  NC ASHEVILLE,  NC

0036 1560000000-M 620  181 MTN 165.00 29865.00 230.00 41630.00 250.00 45250.00ASP FOR PLANT MIX  PG64-22
0037 1693000000-M 654  25 MTN 111.00 2775.00 110.00 2750.00 150.00 3750.00ASPH PLT MIX PVMT REPAIR
0038 2253000000-M 840  2 M3  500.00 1000.00 500.00 1000.00 404.00 808.00PIPE COLLARS
0039 2286000000-N 840  4 EA  1500.00 6000.00 1500.00 6000.00 1800.00 7200.00MASNRY DRAINAGE STRUCT
0040 2363000000-N 840  4 EA  360.00 1440.00 400.00 1600.00 353.00 1412.00FRAME W/2GRTS 840.***** STD

(840.29)
0041 2556000000-M 846  240 M   50.00 12000.00 63.00 15120.00 65.81 15794.40SHLDR BERM GUTTER
0042 3030000000-M 862 281.94 M   29.50 8317.23 29.53 8325.69 29.80 8401.81STL BM GRDRAIL
0043 3045000000-M 862 22.86 M   33.00 754.38 31.17 712.55 33.13 757.35STL BM GRDRAIL SHOP CURV
0044 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00 35.35 176.75ADDIT GUARDRAIL POSTS
0045 3195000000-N 862  1 EA  300.00 300.00 350.00 350.00 303.00 303.00GR ANCHOR TYPE AT-1
0046 3215000000-N 862  4 EA  1100.00 4400.00 1000.00 4000.00 1111.00 4444.00GR ANCHOR TYPE III
0047 3270000000-N SP   3 EA  1750.00 5250.00 1600.00 4800.00 1767.50 5302.50GR ANCHOR TYPE 350
0048 3380000000-M 862 407.67 M   19.75 8051.48 16.40 6685.79 20.00 8153.40TEMP STL BM GUARDRAIL
0049 3382000000-M 862 11.43 M   23.00 262.89 20.00 228.60 23.25 265.75TEMP STL BM GDRAIL, SHP CURV
0050 3387000000-N 862  1 EA  150.00 150.00 660.00 660.00 151.50 151.50GDRL ANCH UNITS ****** TEMP

(AT-1)
0051 3387000000-N 862  4 EA  600.00 2400.00 660.00 2640.00 606.00 2424.00GDRL ANCH UNITS ****** TEMP

(III)
0052 3389100000-N SP   4 EA  1000.00 4000.00 880.00 3520.00 1010.00 4040.00GDRL ANCH UNITS 350 TEMP
0053 3503000000-M 866  620 M   7.50 4650.00 3.00 1860.00 4.00 2480.00WW WIRE FENCE 1200MM FABR
0054 3509000000-M 866  125 EA  16.00 2000.00 7.00 875.00 15.15 1893.75100MM FENCE POSTS 2.30M
0055 3515000000-M 866  38 EA  38.00 1444.00 10.00 380.00 30.30 1151.40125MM FENCE POSTS 2.50M
0056 3557000000-M 866  25 M   3.30 82.50 1.50 37.50 10.10 252.50ADDITIONAL BARBED WIRE
0057 3563000000-M SP   560 M   12.80 7168.00 10.00 5600.00 9.09 5090.40TEMP ****MM WW F W/POSTS

(1200MM)
0058 3575000000-M SP   60 M   53.00 3180.00 30.00 1800.00 15.15 909.00GENERIC FENCING ITEM (M)

SPLIT RAIL FENCE, COMPLETE WITH POSTS
0059 3628000000-M 876 24.3 MTN 55.00 1336.50 29.00 704.70 50.00 1215.00PLN RIP RAP CL I
0060 3635000000-M 876  105 MTN 45.00 4725.00 29.00 3045.00 50.00 5250.00PLN RIP RAP CL II
0061 3649000000-M 876 264.5 MTN 45.00 11902.50 29.00 7670.50 45.00 11902.50PLN RIP RAP, CLASS B
0062 3656000000-M 876 1,275.3 M2  3.00 3825.90 3.00 3825.90 3.64 4642.09FILTER FABRIC FOR DRAINGE
0063 4400000000-M 1110  38 M2  95.00 3610.00 85.00 3230.00 80.80 3070.40WORK ZONE SIGNS (STAT)
0064 4405000000-M 1110  9 M2  32.00 288.00 125.00 1125.00 45.00 405.00WORK ZONE SIGNS (PORT)
0065 4410000000-M 1110  9 M2  43.00 387.00 52.00 468.00 50.00 450.00WORK ZONE SIGNS (BARRICAD
0066 4425000000-N 1125  4 EA  36.00 144.00 10.00 40.00 15.00 60.00WARNING FLAG SETS
0067 4430000000-N 1130  30 EA  50.00 1500.00 100.00 3000.00 50.00 1500.00DRUMS
0068 4435000000-N 1135  12 EA  10.00 120.00 30.00 360.00 10.00 120.00CONES
0069 4440000000-M 1145  18 M   150.00 2700.00 50.00 900.00 50.00 900.00BARRICADES (TYPE II)
0070 4445000000-M 1145  36 M   40.00 1440.00 50.00 1800.00 30.00 1080.00BARRICADES (TYPE III)
0071 4450000000-N 1150  960 HR  10.00 9600.00 20.00 19200.00 18.00 17280.00FLAGGER
0072 4460000000-N 1155  6 EA  800.00 4800.00 175.00 1050.00 60.60 363.60WARNING LIGHTS (TYPE B)
0073 4650000000-N 1251  60 EA  8.00 480.00 5.00 300.00 8.41 504.60TEMP RAISED PVMT MRKS



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3139 8.1801501 10:00AM 3 /  12 039

FED AID NO BRSTP-150(9) 0.402 KM FEB 19 2002 C200372
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAVERDAM CREEK & APPROACHES ON NC-150 NEAR BOILING SPRINGS.

SLOAN CONSTRUCTION CO., INC. R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

GREENVILLE,  SC STATESVILLE,  NC ASHEVILLE,  NC

0074 4810000000-M 1205  12,456 M   0.85 10587.60 0.75 9342.00 0.74 9217.44PAINT PVT MKG LINES 100MM
0075 4820000000-M 1205  80 M   4.10 328.00 3.00 240.00 2.27 181.60PAINT PVT MKG LINES 200MM
0076 4835000000-M 1205  20 M   10.00 200.00 10.00 200.00 4.32 86.40PAINT PVT MKG LINES 600MM
0077 4845000000-N 1205  8 EA  75.00 600.00 35.00 280.00 55.50 444.00PAINT PVT MKG SYMBOL
0078 4850000000-M 1205  200 M   3.30 660.00 3.30 660.00 4.14 828.00REMVL OF 100MM LINES
0079 4900000000-N 1252  33 EA  6.50 214.50 6.00 198.00 9.10 300.30PERM RAISED PVMT MARKERS
0080 5360000000-M 1510  2 M   160.00 320.00 150.00 300.00 100.00 200.00150MM DI H2O PIPE 2.41MPA
0081 5480000000-M 1510  12 KG  10.00 120.00 10.00 120.00 40.00 480.00DI H2O FITTINGS 1.72MPA
0082 5576000000-M 1510  1 EA  2500.00 2500.00 2500.00 2500.00 500.00 500.00*** X ***MM TAPN SLV V BX

(400MM X 150MM, 1.38MPA WP)
0083 5672000000-N 1510  1 EA  2000.00 2000.00 3000.00 3000.00 500.00 500.00RELOCATE EXIST FIRE HYD
0084 6000000000-M 1605  215 M   10.00 2150.00 10.00 2150.00 7.10 1526.50TEMPORARY SILT FENCE
0085 6006000000-M 1610  65 MTN 55.00 3575.00 29.00 1885.00 50.35 3272.75EROS CONTRL STONE CL A
0086 6009000000-M 1610  590 MTN 38.00 22420.00 29.00 17110.00 44.54 26278.60EROS CONTRL STONE CL B
0087 6012000000-M 1610  170 MTN 30.00 5100.00 18.00 3060.00 45.15 7675.50SEDIMENT CONTROL STONE
0088 6015000000-M 1615 3.5 HA  1500.00 5250.00 700.00 2450.00 707.00 2474.50TEMPORARY MULCHING
0089 6018000000-M 1620  200 KG  11.00 2200.00 5.00 1000.00 5.05 1010.00SEED FOR TEMP SEEDING
0090 6021000000-M 1620 1.75 MTN 550.00 962.50 320.00 560.00 323.20 565.60FERT FOR TEMP SEEDING
0091 6024000000-M 1622  130 M   50.00 6500.00 50.00 6500.00 26.51 3446.30TEMPORARY SLOPE DRAINS
0092 6027000000-N 1622  8 EA  160.00 1280.00 100.00 800.00 126.25 1010.00INLET PROTCN @ SLOPE DRNS
0093 6030000000-M 1630  2,000 M3  7.00 14000.00 6.00 12000.00 5.96 11920.00SILT EXCAVATION
0094 6033000000-M 1631  410 M2  2.10 861.00 1.00 410.00 1.01 414.10SYNTHETIC ROVING
0095 6036000000-M 1631  205 M2  3.50 717.50 2.00 410.00 2.02 414.10MATTING FOR EROS CONTROL
0096 6042000000-M 1632  24 M   30.00 720.00 30.00 720.00 3.03 72.726.4MM HARDWARE CLOTH
0097 6048000000-M SP   10 M2  260.00 2600.00 75.00 750.00 95.95 959.50FLOAT TURBIDITY CURTAIN
0098 6070000000-N SP   6 EA  310.00 1860.00 250.00 1500.00 500.00 3000.00SPECIAL STILLING BASINS
0099 6084000000-M 1660  5 HA  3500.00 17500.00 2500.00 12500.00 2525.00 12625.00SEEDING & MULCHING
0100 6087000000-M 1660  2 HA  200.00 400.00 50.00 100.00 50.50 101.00MOWING
0101 6090000000-M 1661  50 KG  13.50 675.00 10.00 500.00 10.10 505.00SEED FOR REPAIR SEEDING
0102 6093000000-M 1661 0.25 MTN 2500.00 625.00 500.00 125.00 505.00 126.25FERT FOR REPAIR SEEDING
0103 6096000000-M 1662  150 KG  7.00 1050.00 3.70 555.00 3.74 561.00SEED FOR SUPP SEEDING
0104 6102000000-M 1664  340 M2  10.00 3400.00 6.00 2040.00 6.06 2060.40SODDING
0105 6105000000-M 1664  26 KL  26.00 676.00 25.00 650.00 25.25 656.50WATER
0106 6108000000-M 1665 8.5 MTN 600.00 5100.00 320.00 2720.00 323.20 2747.20FERTILIZER TOPDRESSING
0107 6114000000-N SP  2.5 HR  45.00 112.50 25.00 62.50 25.25 63.13SPECIALIZED HAND MOWING
0108 6117000000-N 1675  8 EA  200.00 1600.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0109 6123000000-M 1670 0.5 HA  2200.00 1100.00 1500.00 750.00 1515.00 757.50REFORESTATION
0110 6126000000-M SP  0.15 HA  3500.00 525.00 10000.00 1500.00 10100.00 1515.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0111 8007000000-N SP  Lump Sum 160000.00 265000.00 160000.00CM&R TEMP STR ***********
(12+47.500-L-)
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FED AID NO BRSTP-150(9) 0.402 KM FEB 19 2002 C200372
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAVERDAM CREEK & APPROACHES ON NC-150 NEAR BOILING SPRINGS.

SLOAN CONSTRUCTION CO., INC. R. E. BURNS & SONS CO., INC. TAYLOR & MURPHY CONSTRUCTION
CO., INC.

GREENVILLE,  SC STATESVILLE,  NC ASHEVILLE,  NC

0112 8017000000-N SP  Lump Sum 10000.00 10000.00 9300.00CM&R TEMP ACCESS ***********
(12+47.500-L-)

0113 8056000000-N 402 Lump Sum 30000.00 15000.00 27000.00REMV EXIST STR **********
(12+47.500-L-)

0114 8105500000-M SP  22.6 M   1800.00 40680.00 1200.00 27120.00 1135.00 25651.00****MM DRILLD PIER IN SOIL
(1372MM)

0115 8105600000-M SP   14 M   5100.00 71400.00 4626.00 64764.00 7600.00 106400.00****MM DRILLD PIER NO SOIL
(1372MM)

0116 8111000000-M SP  23.6 M   500.00 11800.00 375.00 8850.00 635.00 14986.00PERM STL CASING FOR *** PIER
(1372MM)

0117 8119000000-M 412  271 M3  6.00 1626.00 8.00 2168.00 7.00 1897.00UNCL STR EXCAV
0118 8147000000-M 420  615 M2  220.00 135300.00 200.00 123000.00 200.00 123000.00REINF CONC DECK SLAB
0119 8161000000-M 420 505.2 M2  4.00 2020.80 4.00 2020.80 4.40 2222.88GROOVING BRIDGE FLOORS
0120 8182000000-M 420 101.3 M3  775.00 78507.50 750.00 75975.00 750.00 75975.00CL A CONC, BRIDGE
0121 8210000000-N 422 Lump Sum 30000.00 17000.00 17500.00BRG APPR SLAB ***********

(12+47.500-L-)
0122 8217000000-M 425  13,290 KG  1.20 15948.00 1.60 21264.00 1.13 15017.70REINF STEEL (BRIDGE)
0123 8238000000-M 425  3,063 KG  2.25 6891.75 3.00 9189.00 1.78 5452.14SPIRAL COL REINF STL STR
0124 8262000000-M 430 288.16 M   310.00 89329.60 388.60 111978.98 365.00 105178.401143MM PRESTR CONC GIRDER
0125 8364000000-M 450  181 M   85.00 15385.00 98.00 17738.00 80.00 14480.00HP310X79 STL PILE
0126 8503000000-M 460 116.708 M   150.00 17506.20 130.00 15172.04 138.00 16105.70CONC BARRIER RAIL
0127 8608000000-M 876  549 MTN 36.00 19764.00 32.00 17568.00 28.00 15372.00PLAIN RIP RAP II 600MM TK
0128 8622000000-M 876  560 M2  2.20 1232.00 3.00 1680.00 10.00 5600.00FILTER FABRIC FOR DRAINAGE
0129 8657000000-N 430 Lump Sum 3000.00 2500.00 2500.00ELASTOMERIC BEARINGS
0130 8692000000-N SP  Lump Sum 2000.00 3800.00 2500.00EVAZOTE JOINT SEALS

 

    TOTAL 1629887.93 TOTAL 1749261.35 TOTAL 1749853.80CONTRACT TOTAL

 

    SUB-TOTAL 887497.08 SUB-TOTAL 937473.53 SUB-TOTAL 1003715.98ROADWAY ITEMS
    SUB-TOTAL 742390.85 SUB-TOTAL 811787.82 SUB-TOTAL 746137.82STRUCTURE ITEMS
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FED AID NO BRSTP-150(9) 0.402 KM FEB 19 2002 C200372
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAVERDAM CREEK & APPROACHES ON NC-150 NEAR BOILING SPRINGS.

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

BLYTHE CONSTRUCTION, INC.

MOORESVILLE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 87750.00 90000.00 85000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 16500.00 18000.00 25000.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 75000.00 120000.00 100000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  100.00 40.00 1000.00 400.00 10000.00 4000.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  22,300 M3  3.75 83625.00 2.23 49729.00 4.55 101465.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 13000.00 14000.00 10000.00REINF BRG APPR **********

(12+47.500)
0007 0036000000-M 225  250 M3  8.00 2000.00 5.25 1312.50 7.65 1912.50UNDERCUT EXCAVATION
0008 0106000000-M 230  34,400 M3  5.00 172000.00 3.76 129344.00 6.70 230480.00BORROW EXCAVATION
0009 0134000000-M 240  550 M3  8.00 4400.00 6.50 3575.00 4.50 2475.00DRAINAGE DITCH EXCAVATION
0010 0156000000-M 250  4,200 M2  2.00 8400.00 2.50 10500.00 3.00 12600.00REMOVAL OF EXT ASPHALT PVM'T
0011 0177000000-M 250  2,200 M2  2.00 4400.00 2.00 4400.00 1.00 2200.00BREAKING OF EXT ASPH PVMT
0012 0195000000-M 265  1,250 M3  12.00 15000.00 33.00 41250.00 25.00 31250.00SELECT GRANULAR MATERIAL
0013 0196000000-M 270  1,250 M2  3.00 3750.00 3.00 3750.00 1.50 1875.00SOIL STABILIZATION FABRIC
0014 0318000000-M 300  85 MTN 18.00 1530.00 27.00 2295.00 22.00 1870.00FND CONDIT MAT'L MIN STR
0015 0342000000-M 310  6 M   75.00 450.00 60.00 360.00 56.00 336.00****MM SIDE DRAIN PIPE

(375MM)
0016 0342000000-M 310  12 M   110.00 1320.00 120.00 1440.00 95.00 1140.00****MM SIDE DRAIN PIPE

(900MM)
0017 0372000000-M 310 64.8 M   130.00 8424.00 65.00 4212.00 67.50 4374.00450MM RCP CULV CLASS III
0018 0576000000-M 310 39.6 M   65.00 2574.00 44.00 1742.40 57.00 2257.20***MM CS PIPE CULV ****MM

(300MM, 1.63MM)
0019 0582000000-M 310 26.4 M   65.00 1716.00 55.00 1452.00 56.00 1478.40400MM CS PIPE CULV 1.63MM
0020 0588000000-M 310 22.8 M   70.00 1596.00 65.00 1482.00 60.00 1368.00450MM CS PIPE CULV 1.63MM
0021 0636000000-M 310  4 EA  150.00 600.00 150.00 600.00 165.00 660.00***MM CSP ELB ****MM

(300MM, 1.63MM)
0022 0636000000-M 310  2 EA  200.00 400.00 200.00 400.00 195.00 390.00***MM CSP ELB ****MM

(450MM, 1.63MM)
0023 0684000000-M 310 75.6 M   65.00 4914.00 48.00 3628.80 56.00 4233.60***MM BCCSP B ****

(300MM, 1.63MM)
0024 0714000000-M 310 20.4 M   65.00 1326.00 70.00 1428.00 67.00 1366.80450MM BCCSP B 1.63
0025 0804000000-M 310  8 EA  150.00 1200.00 150.00 1200.00 185.00 1480.00***MM BCCSP ELB B ****

(300MM, 163MM)
0026 0807000000-M 310  2 EA  200.00 400.00 175.00 350.00 205.00 410.00450MM BCCSP ELB B 1.63
0027 0986000000-M SP   12 M   300.00 3600.00 90.00 1080.00 228.00 2736.00GENERIC PIPE ITEM (M)

400MM CS SLOTTED DRAIN, 2.0MM THICK
0028 0995000000-M 340 122.4 M   16.00 1958.40 16.00 1958.40 23.00 2815.20PIPE REMOVAL
0029 1011000000-N 500 Lump Sum 25000.00 9500.00 25000.00FINE GRADING
0030 1121000000-M 520  1,850 MTN 15.00 27750.00 20.00 37000.00 15.00 27750.00AGGREGATE BASE COURSE
0031 1220000000-M 545  50 MTN 30.00 1500.00 27.00 1350.00 15.00 750.00INCIDENTAL STONE BASE
0032 1275000000-M 600  5,920 L   2.00 11840.00 2.00 11840.00 2.00 11840.00PRIME COAT
0033 1489000000-M 610  1,410 MTN 37.00 52170.00 37.00 52170.00 37.00 52170.00ASP CONC BASE CRS B25.0B
0034 1498000000-M 610  1,360 MTN 35.62 48443.20 35.62 48443.20 35.62 48443.20ASP CONC INTR CRS I19.0B
0035 1519000000-M 610  860 MTN 33.78 29050.80 33.78 29050.80 33.78 29050.80ASP CONC SURF CRS S9.5B
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FED AID NO BRSTP-150(9) 0.402 KM FEB 19 2002 C200372
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAVERDAM CREEK & APPROACHES ON NC-150 NEAR BOILING SPRINGS.

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

BLYTHE CONSTRUCTION, INC.

MOORESVILLE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0036 1560000000-M 620  181 MTN 230.00 41630.00 230.00 41630.00 230.00 41630.00ASP FOR PLANT MIX  PG64-22
0037 1693000000-M 654  25 MTN 110.00 2750.00 110.00 2750.00 59.57 1489.25ASPH PLT MIX PVMT REPAIR
0038 2253000000-M 840  2 M3  500.00 1000.00 500.00 1000.00 1000.00 2000.00PIPE COLLARS
0039 2286000000-N 840  4 EA  1500.00 6000.00 1500.00 6000.00 1250.00 5000.00MASNRY DRAINAGE STRUCT
0040 2363000000-N 840  4 EA  400.00 1600.00 360.00 1440.00 325.00 1300.00FRAME W/2GRTS 840.***** STD

(840.29)
0041 2556000000-M 846  240 M   70.00 16800.00 60.00 14400.00 45.00 10800.00SHLDR BERM GUTTER
0042 3030000000-M 862 281.94 M   29.50 8317.23 29.53 8325.69 29.50 8317.23STL BM GRDRAIL
0043 3045000000-M 862 22.86 M   32.80 749.81 31.17 712.55 32.80 749.81STL BM GRDRAIL SHOP CURV
0044 3150000000-N 862  5 EA  35.00 175.00 30.00 150.00 35.00 175.00ADDIT GUARDRAIL POSTS
0045 3195000000-N 862  1 EA  300.00 300.00 350.00 350.00 300.00 300.00GR ANCHOR TYPE AT-1
0046 3215000000-N 862  4 EA  1100.00 4400.00 1000.00 4000.00 1100.00 4400.00GR ANCHOR TYPE III
0047 3270000000-N SP   3 EA  1600.00 4800.00 1600.00 4800.00 1750.00 5250.00GR ANCHOR TYPE 350
0048 3380000000-M 862 407.67 M   19.75 8051.48 16.40 6685.79 19.75 8051.48TEMP STL BM GUARDRAIL
0049 3382000000-M 862 11.43 M   23.00 262.89 18.04 206.20 23.00 262.89TEMP STL BM GDRAIL, SHP CURV
0050 3387000000-N 862  1 EA  150.00 150.00 600.00 600.00 150.00 150.00GDRL ANCH UNITS ****** TEMP

(AT-1)
0051 3387000000-N 862  4 EA  600.00 2400.00 600.00 2400.00 600.00 2400.00GDRL ANCH UNITS ****** TEMP

(III)
0052 3389100000-N SP   4 EA  800.00 3200.00 800.00 3200.00 1000.00 4000.00GDRL ANCH UNITS 350 TEMP
0053 3503000000-M 866  620 M   7.50 4650.00 4.00 2480.00 7.50 4650.00WW WIRE FENCE 1200MM FABR
0054 3509000000-M 866  125 EA  16.00 2000.00 15.00 1875.00 16.00 2000.00100MM FENCE POSTS 2.30M
0055 3515000000-M 866  38 EA  32.00 1216.00 30.00 1140.00 32.00 1216.00125MM FENCE POSTS 2.50M
0056 3557000000-M 866  25 M   3.30 82.50 10.00 250.00 3.30 82.50ADDITIONAL BARBED WIRE
0057 3563000000-M SP   560 M   12.70 7112.00 9.00 5040.00 12.70 7112.00TEMP ****MM WW F W/POSTS

(1200MM)
0058 3575000000-M SP   60 M   52.50 3150.00 15.00 900.00 52.50 3150.00GENERIC FENCING ITEM (M)

SPLIT RAIL FENCE, COMPLETE WITH POSTS
0059 3628000000-M 876 24.3 MTN 29.00 704.70 55.00 1336.50 39.00 947.70PLN RIP RAP CL I
0060 3635000000-M 876  105 MTN 29.00 3045.00 45.00 4725.00 41.00 4305.00PLN RIP RAP CL II
0061 3649000000-M 876 264.5 MTN 29.00 7670.50 45.00 11902.50 39.00 10315.50PLN RIP RAP, CLASS B
0062 3656000000-M 876 1,275.3 M2  3.00 3825.90 3.00 3825.90 1.50 1912.95FILTER FABRIC FOR DRAINGE
0063 4400000000-M 1110  38 M2  100.00 3800.00 80.00 3040.00 100.00 3800.00WORK ZONE SIGNS (STAT)
0064 4405000000-M 1110  9 M2  65.00 585.00 45.00 405.00 50.00 450.00WORK ZONE SIGNS (PORT)
0065 4410000000-M 1110  9 M2  120.00 1080.00 50.00 450.00 55.00 495.00WORK ZONE SIGNS (BARRICAD
0066 4425000000-N 1125  4 EA  16.00 64.00 15.00 60.00 16.00 64.00WARNING FLAG SETS
0067 4430000000-N 1130  30 EA  45.00 1350.00 55.00 1650.00 45.00 1350.00DRUMS
0068 4435000000-N 1135  12 EA  10.60 127.20 14.00 168.00 10.60 127.20CONES
0069 4440000000-M 1145  18 M   60.00 1080.00 55.00 990.00 60.00 1080.00BARRICADES (TYPE II)
0070 4445000000-M 1145  36 M   40.00 1440.00 36.00 1296.00 45.00 1620.00BARRICADES (TYPE III)
0071 4450000000-N 1150  960 HR  12.00 11520.00 20.00 19200.00 15.25 14640.00FLAGGER
0072 4460000000-N 1155  6 EA  250.00 1500.00 250.00 1500.00 110.00 660.00WARNING LIGHTS (TYPE B)
0073 4650000000-N 1251  60 EA  5.00 300.00 8.33 499.80 5.00 300.00TEMP RAISED PVMT MRKS
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FED AID NO BRSTP-150(9) 0.402 KM FEB 19 2002 C200372
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAVERDAM CREEK & APPROACHES ON NC-150 NEAR BOILING SPRINGS.

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

BLYTHE CONSTRUCTION, INC.

MOORESVILLE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0074 4810000000-M 1205  12,456 M   0.75 9342.00 0.73 9092.88 0.75 9342.00PAINT PVT MKG LINES 100MM
0075 4820000000-M 1205  80 M   3.00 240.00 2.25 180.00 3.00 240.00PAINT PVT MKG LINES 200MM
0076 4835000000-M 1205  20 M   10.00 200.00 4.28 85.60 10.00 200.00PAINT PVT MKG LINES 600MM
0077 4845000000-N 1205  8 EA  35.00 280.00 55.00 440.00 35.00 280.00PAINT PVT MKG SYMBOL
0078 4850000000-M 1205  200 M   3.30 660.00 4.10 820.00 3.30 660.00REMVL OF 100MM LINES
0079 4900000000-N 1252  33 EA  6.00 198.00 9.00 297.00 6.00 198.00PERM RAISED PVMT MARKERS
0080 5360000000-M 1510  2 M   140.00 280.00 150.00 300.00 155.00 310.00150MM DI H2O PIPE 2.41MPA
0081 5480000000-M 1510  12 KG  17.00 204.00 10.00 120.00 6.00 72.00DI H2O FITTINGS 1.72MPA
0082 5576000000-M 1510  1 EA  5350.00 5350.00 2500.00 2500.00 3250.00 3250.00*** X ***MM TAPN SLV V BX

(400MM X 150MM, 1.38MPA WP)
0083 5672000000-N 1510  1 EA  995.00 995.00 2000.00 2000.00 1100.00 1100.00RELOCATE EXIST FIRE HYD
0084 6000000000-M 1605  215 M   10.00 2150.00 10.00 2150.00 12.00 2580.00TEMPORARY SILT FENCE
0085 6006000000-M 1610  65 MTN 29.00 1885.00 55.00 3575.00 50.00 3250.00EROS CONTRL STONE CL A
0086 6009000000-M 1610  590 MTN 29.00 17110.00 38.00 22420.00 45.00 26550.00EROS CONTRL STONE CL B
0087 6012000000-M 1610  170 MTN 18.00 3060.00 30.00 5100.00 45.00 7650.00SEDIMENT CONTROL STONE
0088 6015000000-M 1615 3.5 HA  700.00 2450.00 700.00 2450.00 900.00 3150.00TEMPORARY MULCHING
0089 6018000000-M 1620  200 KG  5.00 1000.00 5.00 1000.00 8.00 1600.00SEED FOR TEMP SEEDING
0090 6021000000-M 1620 1.75 MTN 320.00 560.00 320.00 560.00 400.00 700.00FERT FOR TEMP SEEDING
0091 6024000000-M 1622  130 M   50.00 6500.00 50.00 6500.00 40.00 5200.00TEMPORARY SLOPE DRAINS
0092 6027000000-N 1622  8 EA  100.00 800.00 160.00 1280.00 150.00 1200.00INLET PROTCN @ SLOPE DRNS
0093 6030000000-M 1630  2,000 M3  6.00 12000.00 7.00 14000.00 5.50 11000.00SILT EXCAVATION
0094 6033000000-M 1631  410 M2  1.00 410.00 1.00 410.00 2.00 820.00SYNTHETIC ROVING
0095 6036000000-M 1631  205 M2  2.00 410.00 2.00 410.00 2.00 410.00MATTING FOR EROS CONTROL
0096 6042000000-M 1632  24 M   30.00 720.00 30.00 720.00 9.00 216.006.4MM HARDWARE CLOTH
0097 6048000000-M SP   10 M2  125.00 1250.00 150.00 1500.00 43.00 430.00FLOAT TURBIDITY CURTAIN
0098 6070000000-N SP   6 EA  400.00 2400.00 750.00 4500.00 275.00 1650.00SPECIAL STILLING BASINS
0099 6084000000-M 1660  5 HA  2500.00 12500.00 2500.00 12500.00 3060.00 15300.00SEEDING & MULCHING
0100 6087000000-M 1660  2 HA  50.00 100.00 50.00 100.00 100.00 200.00MOWING
0101 6090000000-M 1661  50 KG  10.00 500.00 10.00 500.00 15.00 750.00SEED FOR REPAIR SEEDING
0102 6093000000-M 1661 0.25 MTN 500.00 125.00 500.00 125.00 400.00 100.00FERT FOR REPAIR SEEDING
0103 6096000000-M 1662  150 KG  3.70 555.00 3.70 555.00 6.00 900.00SEED FOR SUPP SEEDING
0104 6102000000-M 1664  340 M2  6.00 2040.00 6.00 2040.00 8.00 2720.00SODDING
0105 6105000000-M 1664  26 KL  25.00 650.00 25.00 650.00 35.00 910.00WATER
0106 6108000000-M 1665 8.5 MTN 320.00 2720.00 320.00 2720.00 400.00 3400.00FERTILIZER TOPDRESSING
0107 6114000000-N SP  2.5 HR  25.00 62.50 25.00 62.50 30.00 75.00SPECIALIZED HAND MOWING
0108 6117000000-N 1675  8 EA  1.00 8.00 1.00 8.00 1.00 8.00RESPONSE FOR EROS CONTROL
0109 6123000000-M 1670 0.5 HA  1500.00 750.00 1500.00 750.00 1500.00 750.00REFORESTATION
0110 6126000000-M SP  0.15 HA  10000.00 1500.00 10000.00 1500.00 3000.00 450.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0111 8007000000-N SP  Lump Sum 300000.00 289000.00 185000.00CM&R TEMP STR ***********
(12+47.500-L-)



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3139 8.1801501 10:00AM 8 /  12 039

FED AID NO BRSTP-150(9) 0.402 KM FEB 19 2002 C200372
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAVERDAM CREEK & APPROACHES ON NC-150 NEAR BOILING SPRINGS.

DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION
COMPANY

BLYTHE CONSTRUCTION, INC.

MOORESVILLE,  NC CHARLOTTE,  NC CHARLOTTE,  NC

0112 8017000000-N SP  Lump Sum 8500.00 10000.00 30000.00CM&R TEMP ACCESS ***********
(12+47.500-L-)

0113 8056000000-N 402 Lump Sum 19000.00 15000.00 50000.00REMV EXIST STR **********
(12+47.500-L-)

0114 8105500000-M SP  22.6 M   515.00 11639.00 1590.00 35934.00 1725.00 38985.00****MM DRILLD PIER IN SOIL
(1372MM)

0115 8105600000-M SP   14 M   4715.00 66010.00 4770.00 66780.00 5625.00 78750.00****MM DRILLD PIER NO SOIL
(1372MM)

0116 8111000000-M SP  23.6 M   425.00 10030.00 450.00 10620.00 470.00 11092.00PERM STL CASING FOR *** PIER
(1372MM)

0117 8119000000-M 412  271 M3  14.00 3794.00 25.00 6775.00 10.00 2710.00UNCL STR EXCAV
0118 8147000000-M 420  615 M2  190.00 116850.00 180.00 110700.00 155.00 95325.00REINF CONC DECK SLAB
0119 8161000000-M 420 505.2 M2  4.65 2349.18 5.00 2526.00 4.30 2172.36GROOVING BRIDGE FLOORS
0120 8182000000-M 420 101.3 M3  705.50 71467.15 800.00 81040.00 500.00 50650.00CL A CONC, BRIDGE
0121 8210000000-N 422 Lump Sum 21500.00 14000.00 17000.00BRG APPR SLAB ***********

(12+47.500-L-)
0122 8217000000-M 425  13,290 KG  1.05 13954.50 1.00 13290.00 1.00 13290.00REINF STEEL (BRIDGE)
0123 8238000000-M 425  3,063 KG  1.55 4747.65 2.00 6126.00 1.75 5360.25SPIRAL COL REINF STL STR
0124 8262000000-M 430 288.16 M   315.00 90770.40 400.00 115264.00 309.60 89214.341143MM PRESTR CONC GIRDER
0125 8364000000-M 450  181 M   78.00 14118.00 80.00 14480.00 65.00 11765.00HP310X79 STL PILE
0126 8503000000-M 460 116.708 M   115.00 13421.42 100.00 11670.80 105.00 12254.34CONC BARRIER RAIL
0127 8608000000-M 876  549 MTN 30.50 16744.50 25.00 13725.00 1.00 549.00PLAIN RIP RAP II 600MM TK
0128 8622000000-M 876  560 M2  2.25 1260.00 2.00 1120.00 1.50 840.00FILTER FABRIC FOR DRAINAGE
0129 8657000000-N 430 Lump Sum 2000.00 4000.00 5000.00ELASTOMERIC BEARINGS
0130 8692000000-N SP  Lump Sum 3000.00 3000.00 2000.00EVAZOTE JOINT SEALS

 

    TOTAL 1755636.91 TOTAL 1789598.81 TOTAL 1796308.50CONTRACT TOTAL

 

    SUB-TOTAL 964481.11 SUB-TOTAL 964548.01 SUB-TOTAL 1094351.21ROADWAY ITEMS
    SUB-TOTAL 791155.80 SUB-TOTAL 825050.80 SUB-TOTAL 701957.29STRUCTURE ITEMS



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3139 8.1801501 10:00AM 9 /  12 039

FED AID NO BRSTP-150(9) 0.402 KM FEB 19 2002 C200372
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAVERDAM CREEK & APPROACHES ON NC-150 NEAR BOILING SPRINGS.

CAROLINA BRIDGE COMPANY, INC. ENGLISH CONSTRUCTION CO.,
INC.

SMITH-ROWE, INC.

ORANGEBURG,  SC LYNCHBURG,  VA MOUNT AIRY,  NC

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 84091.27 93000.00 95000.00MOBILIZATION
0002 0000400000-N 801 Lump Sum 20000.00 20000.00 26500.00CONSTRUCTION SURVEYING
0003 0001000000-M 200 Lump Sum 125000.00 74000.00 100000.00CLEARING & GRUBBING
0004 0008000000-M 200 0.4 HA  100.00 40.00 7500.00 3000.00 1000.00 400.00SUPP CLEARING & GRUBBING
0005 0022000000-M 225  22,300 M3  3.75 83625.00 5.00 111500.00 2.23 49729.00UNCLASSIFIED EXCAVATION
0006 0029000000-N SP  Lump Sum 13000.00 21000.00 18000.00REINF BRG APPR **********

(12+47.500)
0007 0036000000-M 225  250 M3  8.00 2000.00 10.00 2500.00 5.25 1312.50UNDERCUT EXCAVATION
0008 0106000000-M 230  34,400 M3  5.00 172000.00 5.00 172000.00 3.76 129344.00BORROW EXCAVATION
0009 0134000000-M 240  550 M3  8.00 4400.00 7.00 3850.00 6.50 3575.00DRAINAGE DITCH EXCAVATION
0010 0156000000-M 250  4,200 M2  2.00 8400.00 2.50 10500.00 2.50 10500.00REMOVAL OF EXT ASPHALT PVM'T
0011 0177000000-M 250  2,200 M2  2.00 4400.00 2.00 4400.00 2.00 4400.00BREAKING OF EXT ASPH PVMT
0012 0195000000-M 265  1,250 M3  12.00 15000.00 35.00 43750.00 33.00 41250.00SELECT GRANULAR MATERIAL
0013 0196000000-M 270  1,250 M2  3.00 3750.00 3.00 3750.00 3.00 3750.00SOIL STABILIZATION FABRIC
0014 0318000000-M 300  85 MTN 18.00 1530.00 26.00 2210.00 27.00 2295.00FND CONDIT MAT'L MIN STR
0015 0342000000-M 310  6 M   75.00 450.00 80.00 480.00 60.00 360.00****MM SIDE DRAIN PIPE

(375MM)
0016 0342000000-M 310  12 M   110.00 1320.00 200.00 2400.00 120.00 1440.00****MM SIDE DRAIN PIPE

(900MM)
0017 0372000000-M 310 64.8 M   130.00 8424.00 87.00 5637.60 65.00 4212.00450MM RCP CULV CLASS III
0018 0576000000-M 310 39.6 M   65.00 2574.00 54.00 2138.40 44.00 1742.40***MM CS PIPE CULV ****MM

(300MM, 1.63MM)
0019 0582000000-M 310 26.4 M   65.00 1716.00 73.00 1927.20 55.00 1452.00400MM CS PIPE CULV 1.63MM
0020 0588000000-M 310 22.8 M   70.00 1596.00 81.00 1846.80 65.00 1482.00450MM CS PIPE CULV 1.63MM
0021 0636000000-M 310  4 EA  150.00 600.00 175.00 700.00 150.00 600.00***MM CSP ELB ****MM

(300MM, 1.63MM)
0022 0636000000-M 310  2 EA  200.00 400.00 210.00 420.00 200.00 400.00***MM CSP ELB ****MM

(450MM, 1.63MM)
0023 0684000000-M 310 75.6 M   65.00 4914.00 60.00 4536.00 48.00 3628.80***MM BCCSP B ****

(300MM, 1.63MM)
0024 0714000000-M 310 20.4 M   65.00 1326.00 90.00 1836.00 70.00 1428.00450MM BCCSP B 1.63
0025 0804000000-M 310  8 EA  150.00 1200.00 180.00 1440.00 150.00 1200.00***MM BCCSP ELB B ****

(300MM, 163MM)
0026 0807000000-M 310  2 EA  200.00 400.00 215.00 430.00 175.00 350.00450MM BCCSP ELB B 1.63
0027 0986000000-M SP   12 M   300.00 3600.00 222.00 2664.00 90.00 1080.00GENERIC PIPE ITEM (M)

400MM CS SLOTTED DRAIN, 2.0MM THICK
0028 0995000000-M 340 122.4 M   16.00 1958.40 33.00 4039.20 16.00 1958.40PIPE REMOVAL
0029 1011000000-N 500 Lump Sum 25000.00 5000.00 9500.00FINE GRADING
0030 1121000000-M 520  1,850 MTN 15.00 27750.00 15.00 27750.00 22.00 40700.00AGGREGATE BASE COURSE
0031 1220000000-M 545  50 MTN 30.00 1500.00 20.00 1000.00 27.00 1350.00INCIDENTAL STONE BASE
0032 1275000000-M 600  5,920 L   2.00 11840.00 2.06 12195.20 2.00 11840.00PRIME COAT
0033 1489000000-M 610  1,410 MTN 37.00 52170.00 38.11 53735.10 37.00 52170.00ASP CONC BASE CRS B25.0B
0034 1498000000-M 610  1,360 MTN 35.62 48443.20 36.69 49898.40 35.62 48443.20ASP CONC INTR CRS I19.0B
0035 1519000000-M 610  860 MTN 33.78 29050.80 34.79 29919.40 33.78 29050.80ASP CONC SURF CRS S9.5B



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3139 8.1801501 10:00AM 10 /  12 039

FED AID NO BRSTP-150(9) 0.402 KM FEB 19 2002 C200372
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAVERDAM CREEK & APPROACHES ON NC-150 NEAR BOILING SPRINGS.

CAROLINA BRIDGE COMPANY, INC. ENGLISH CONSTRUCTION CO.,
INC.

SMITH-ROWE, INC.

ORANGEBURG,  SC LYNCHBURG,  VA MOUNT AIRY,  NC

0036 1560000000-M 620  181 MTN 230.00 41630.00 237.00 42897.00 230.00 41630.00ASP FOR PLANT MIX  PG64-22
0037 1693000000-M 654  25 MTN 110.00 2750.00 113.00 2825.00 110.00 2750.00ASPH PLT MIX PVMT REPAIR
0038 2253000000-M 840  2 M3  500.00 1000.00 600.00 1200.00 700.00 1400.00PIPE COLLARS
0039 2286000000-N 840  4 EA  1500.00 6000.00 1500.00 6000.00 1500.00 6000.00MASNRY DRAINAGE STRUCT
0040 2363000000-N 840  4 EA  400.00 1600.00 350.00 1400.00 360.00 1440.00FRAME W/2GRTS 840.***** STD

(840.29)
0041 2556000000-M 846  240 M   72.00 17280.00 55.00 13200.00 70.00 16800.00SHLDR BERM GUTTER
0042 3030000000-M 862 281.94 M   29.53 8325.69 31.00 8740.14 29.53 8325.69STL BM GRDRAIL
0043 3045000000-M 862 22.86 M   31.17 712.55 35.00 800.10 31.17 712.55STL BM GRDRAIL SHOP CURV
0044 3150000000-N 862  5 EA  30.00 150.00 37.00 185.00 30.00 150.00ADDIT GUARDRAIL POSTS
0045 3195000000-N 862  1 EA  350.00 350.00 315.00 315.00 350.00 350.00GR ANCHOR TYPE AT-1
0046 3215000000-N 862  4 EA  1000.00 4000.00 1155.00 4620.00 1000.00 4000.00GR ANCHOR TYPE III
0047 3270000000-N SP   3 EA  1600.00 4800.00 1840.00 5520.00 1600.00 4800.00GR ANCHOR TYPE 350
0048 3380000000-M 862 407.67 M   16.40 6685.79 21.00 8561.07 16.40 6685.79TEMP STL BM GUARDRAIL
0049 3382000000-M 862 11.43 M   18.04 206.20 24.00 274.32 18.04 206.20TEMP STL BM GDRAIL, SHP CURV
0050 3387000000-N 862  1 EA  600.00 600.00 160.00 160.00 600.00 600.00GDRL ANCH UNITS ****** TEMP

(AT-1)
0051 3387000000-N 862  4 EA  600.00 2400.00 630.00 2520.00 600.00 2400.00GDRL ANCH UNITS ****** TEMP

(III)
0052 3389100000-N SP   4 EA  800.00 3200.00 1050.00 4200.00 800.00 3200.00GDRL ANCH UNITS 350 TEMP
0053 3503000000-M 866  620 M   6.60 4092.00 7.00 4340.00 4.00 2480.00WW WIRE FENCE 1200MM FABR
0054 3509000000-M 866  125 EA  16.00 2000.00 17.00 2125.00 15.00 1875.00100MM FENCE POSTS 2.30M
0055 3515000000-M 866  38 EA  38.00 1444.00 40.00 1520.00 30.00 1140.00125MM FENCE POSTS 2.50M
0056 3557000000-M 866  25 M   3.30 82.50 4.00 100.00 10.00 250.00ADDITIONAL BARBED WIRE
0057 3563000000-M SP   560 M   9.35 5236.00 9.80 5488.00 9.00 5040.00TEMP ****MM WW F W/POSTS

(1200MM)
0058 3575000000-M SP   60 M   26.20 1572.00 27.50 1650.00 15.00 900.00GENERIC FENCING ITEM (M)

SPLIT RAIL FENCE, COMPLETE WITH POSTS
0059 3628000000-M 876 24.3 MTN 29.00 704.70 32.00 777.60 55.00 1336.50PLN RIP RAP CL I
0060 3635000000-M 876  105 MTN 29.00 3045.00 32.00 3360.00 45.00 4725.00PLN RIP RAP CL II
0061 3649000000-M 876 264.5 MTN 29.00 7670.50 32.00 8464.00 45.00 11902.50PLN RIP RAP, CLASS B
0062 3656000000-M 876 1,275.3 M2  3.00 3825.90 2.50 3188.25 3.00 3825.90FILTER FABRIC FOR DRAINGE
0063 4400000000-M 1110  38 M2  161.00 6118.00 110.00 4180.00 95.00 3610.00WORK ZONE SIGNS (STAT)
0064 4405000000-M 1110  9 M2  161.00 1449.00 150.00 1350.00 31.75 285.75WORK ZONE SIGNS (PORT)
0065 4410000000-M 1110  9 M2  161.00 1449.00 110.00 990.00 42.95 386.55WORK ZONE SIGNS (BARRICAD
0066 4425000000-N 1125  4 EA  20.00 80.00 100.00 400.00 10.00 40.00WARNING FLAG SETS
0067 4430000000-N 1130  30 EA  60.00 1800.00 75.00 2250.00 65.00 1950.00DRUMS
0068 4435000000-N 1135  12 EA  30.00 360.00 50.00 600.00 15.00 180.00CONES
0069 4440000000-M 1145  18 M   40.00 720.00 50.00 900.00 40.00 720.00BARRICADES (TYPE II)
0070 4445000000-M 1145  36 M   65.00 2340.00 50.00 1800.00 35.00 1260.00BARRICADES (TYPE III)
0071 4450000000-N 1150  960 HR  20.00 19200.00 15.00 14400.00 20.00 19200.00FLAGGER
0072 4460000000-N 1155  6 EA  500.00 3000.00 250.00 1500.00 200.00 1200.00WARNING LIGHTS (TYPE B)
0073 4650000000-N 1251  60 EA  5.00 300.00 5.25 315.00 5.00 300.00TEMP RAISED PVMT MRKS



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3139 8.1801501 10:00AM 11 /  12 039

FED AID NO BRSTP-150(9) 0.402 KM FEB 19 2002 C200372
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAVERDAM CREEK & APPROACHES ON NC-150 NEAR BOILING SPRINGS.

CAROLINA BRIDGE COMPANY, INC. ENGLISH CONSTRUCTION CO.,
INC.

SMITH-ROWE, INC.

ORANGEBURG,  SC LYNCHBURG,  VA MOUNT AIRY,  NC

0074 4810000000-M 1205  12,456 M   0.75 9342.00 0.79 9840.24 0.75 9342.00PAINT PVT MKG LINES 100MM
0075 4820000000-M 1205  80 M   3.00 240.00 4.00 320.00 3.00 240.00PAINT PVT MKG LINES 200MM
0076 4835000000-M 1205  20 M   10.00 200.00 11.00 220.00 10.00 200.00PAINT PVT MKG LINES 600MM
0077 4845000000-N 1205  8 EA  35.00 280.00 37.00 296.00 35.00 280.00PAINT PVT MKG SYMBOL
0078 4850000000-M 1205  200 M   3.30 660.00 4.00 800.00 3.30 660.00REMVL OF 100MM LINES
0079 4900000000-N 1252  33 EA  6.00 198.00 7.00 231.00 6.00 198.00PERM RAISED PVMT MARKERS
0080 5360000000-M 1510  2 M   150.00 300.00 200.00 400.00 500.00 1000.00150MM DI H2O PIPE 2.41MPA
0081 5480000000-M 1510  12 KG  10.00 120.00 20.00 240.00 50.00 600.00DI H2O FITTINGS 1.72MPA
0082 5576000000-M 1510  1 EA  2500.00 2500.00 2500.00 2500.00 7500.00 7500.00*** X ***MM TAPN SLV V BX

(400MM X 150MM, 1.38MPA WP)
0083 5672000000-N 1510  1 EA  2000.00 2000.00 2000.00 2000.00 500.00 500.00RELOCATE EXIST FIRE HYD
0084 6000000000-M 1605  215 M   9.05 1945.75 9.50 2042.50 5.00 1075.00TEMPORARY SILT FENCE
0085 6006000000-M 1610  65 MTN 29.00 1885.00 34.00 2210.00 55.00 3575.00EROS CONTRL STONE CL A
0086 6009000000-M 1610  590 MTN 29.00 17110.00 34.00 20060.00 38.00 22420.00EROS CONTRL STONE CL B
0087 6012000000-M 1610  170 MTN 18.00 3060.00 34.00 5780.00 30.00 5100.00SEDIMENT CONTROL STONE
0088 6015000000-M 1615 3.5 HA  1500.00 5250.00 1575.00 5512.50 700.00 2450.00TEMPORARY MULCHING
0089 6018000000-M 1620  200 KG  11.00 2200.00 11.50 2300.00 5.00 1000.00SEED FOR TEMP SEEDING
0090 6021000000-M 1620 1.75 MTN 550.00 962.50 578.00 1011.50 320.00 560.00FERT FOR TEMP SEEDING
0091 6024000000-M 1622  130 M   50.00 6500.00 35.00 4550.00 20.00 2600.00TEMPORARY SLOPE DRAINS
0092 6027000000-N 1622  8 EA  100.00 800.00 300.00 2400.00 160.00 1280.00INLET PROTCN @ SLOPE DRNS
0093 6030000000-M 1630  2,000 M3  6.00 12000.00 1.00 2000.00 7.00 14000.00SILT EXCAVATION
0094 6033000000-M 1631  410 M2  2.10 861.00 2.20 902.00 1.00 410.00SYNTHETIC ROVING
0095 6036000000-M 1631  205 M2  2.10 430.50 2.20 451.00 2.00 410.00MATTING FOR EROS CONTROL
0096 6042000000-M 1632  24 M   30.00 720.00 20.00 480.00 5.00 120.006.4MM HARDWARE CLOTH
0097 6048000000-M SP   10 M2  100.00 1000.00 100.00 1000.00 200.00 2000.00FLOAT TURBIDITY CURTAIN
0098 6070000000-N SP   6 EA  1000.00 6000.00 2000.00 12000.00 1000.00 6000.00SPECIAL STILLING BASINS
0099 6084000000-M 1660  5 HA  3447.00 17235.00 3619.00 18095.00 2500.00 12500.00SEEDING & MULCHING
0100 6087000000-M 1660  2 HA  200.00 400.00 210.00 420.00 50.00 100.00MOWING
0101 6090000000-M 1661  50 KG  13.50 675.00 14.00 700.00 10.00 500.00SEED FOR REPAIR SEEDING
0102 6093000000-M 1661 0.25 MTN 2500.00 625.00 2625.00 656.25 500.00 125.00FERT FOR REPAIR SEEDING
0103 6096000000-M 1662  150 KG  7.00 1050.00 7.50 1125.00 3.70 555.00SEED FOR SUPP SEEDING
0104 6102000000-M 1664  340 M2  10.00 3400.00 10.50 3570.00 6.00 2040.00SODDING
0105 6105000000-M 1664  26 KL  26.00 676.00 28.00 728.00 25.00 650.00WATER
0106 6108000000-M 1665 8.5 MTN 600.00 5100.00 630.00 5355.00 320.00 2720.00FERTILIZER TOPDRESSING
0107 6114000000-N SP  2.5 HR  45.00 112.50 48.00 120.00 25.00 62.50SPECIALIZED HAND MOWING
0108 6117000000-N 1675  8 EA  100.00 800.00 105.00 840.00 1.00 8.00RESPONSE FOR EROS CONTROL
0109 6123000000-M 1670 0.5 HA  2200.00 1100.00 2310.00 1155.00 1500.00 750.00REFORESTATION
0110 6126000000-M SP  0.15 HA  3500.00 525.00 3675.00 551.25 10000.00 1500.00STREAMBANK REFORESTATION

STRUCTURE ITEMS

0111 8007000000-N SP  Lump Sum 147640.13 240000.00 335000.00CM&R TEMP STR ***********
(12+47.500-L-)



FEB 20, 2002 07:05 AM CLEVELAND

TIP NO B-3139 8.1801501 10:00AM 12 /  12 039

FED AID NO BRSTP-150(9) 0.402 KM FEB 19 2002 C200372
GRADING, DRAINAGE, PAVING & STRUCTURE.

BRIDGE OVER BEAVERDAM CREEK & APPROACHES ON NC-150 NEAR BOILING SPRINGS.

CAROLINA BRIDGE COMPANY, INC. ENGLISH CONSTRUCTION CO.,
INC.

SMITH-ROWE, INC.

ORANGEBURG,  SC LYNCHBURG,  VA MOUNT AIRY,  NC

0112 8017000000-N SP  Lump Sum 29.33 18500.00 40000.00CM&R TEMP ACCESS ***********
(12+47.500-L-)

0113 8056000000-N 402 Lump Sum 23804.96 39000.00 80000.00REMV EXIST STR **********
(12+47.500-L-)

0114 8105500000-M SP  22.6 M   2171.24 49070.02 840.00 18984.00 1850.00 41810.00****MM DRILLD PIER IN SOIL
(1372MM)

0115 8105600000-M SP   14 M   6311.86 88366.04 4800.00 67200.00 6000.00 84000.00****MM DRILLD PIER NO SOIL
(1372MM)

0116 8111000000-M SP  23.6 M   571.56 13488.82 450.00 10620.00 575.00 13570.00PERM STL CASING FOR *** PIER
(1372MM)

0117 8119000000-M 412  271 M3  22.18 6010.78 12.00 3252.00 15.00 4065.00UNCL STR EXCAV
0118 8147000000-M 420  615 M2  192.59 118442.85 195.00 119925.00 179.00 110085.00REINF CONC DECK SLAB
0119 8161000000-M 420 505.2 M2  5.33 2692.72 6.00 3031.20 6.00 3031.20GROOVING BRIDGE FLOORS
0120 8182000000-M 420 101.3 M3  714.61 72389.99 852.00 86307.60 634.00 64224.20CL A CONC, BRIDGE
0121 8210000000-N 422 Lump Sum 23650.91 22000.00 24000.00BRG APPR SLAB ***********

(12+47.500-L-)
0122 8217000000-M 425  13,290 KG  1.50 19935.00 1.10 14619.00 1.18 15682.20REINF STEEL (BRIDGE)
0123 8238000000-M 425  3,063 KG  2.75 8423.25 2.00 6126.00 3.00 9189.00SPIRAL COL REINF STL STR
0124 8262000000-M 430 288.16 M   422.71 121808.11 382.00 110077.12 324.00 93363.841143MM PRESTR CONC GIRDER
0125 8364000000-M 450  181 M   91.56 16572.36 80.00 14480.00 70.00 12670.00HP310X79 STL PILE
0126 8503000000-M 460 116.708 M   187.17 21844.24 150.00 17506.20 125.00 14588.50CONC BARRIER RAIL
0127 8608000000-M 876  549 MTN 35.92 19720.08 34.00 18666.00 35.00 19215.00PLAIN RIP RAP II 600MM TK
0128 8622000000-M 876  560 M2  14.73 8248.80 4.00 2240.00 4.00 2240.00FILTER FABRIC FOR DRAINAGE
0129 8657000000-N 430 Lump Sum 5728.63 3300.00 2200.00ELASTOMERIC BEARINGS
0130 8692000000-N SP  Lump Sum 1794.53 3100.00 2400.00EVAZOTE JOINT SEALS

 

    TOTAL 1809572.30 TOTAL 1870365.14 TOTAL 1940864.97CONTRACT TOTAL

 

    SUB-TOTAL 1039910.75 SUB-TOTAL 1051431.02 SUB-TOTAL 969531.03ROADWAY ITEMS
    SUB-TOTAL 769661.55 SUB-TOTAL 818934.12 SUB-TOTAL 971333.94STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1629887.93SLOAN CONSTRUCTION CO., INC.
     2  1749261.35R. E. BURNS & SONS CO., INC.
     3  1749853.80TAYLOR & MURPHY CONSTRUCTION  CO., INC.
     4  1755636.91DANE CONSTRUCTION, INC.
     5  1789598.81CROWDER CONSTRUCTION COMPANY
     6  1796308.50BLYTHE CONSTRUCTION, INC.
     7  1809572.30CAROLINA BRIDGE COMPANY, INC.
     8  1870365.14ENGLISH CONSTRUCTION CO., INC.
     9  1940864.97SMITH-ROWE, INC.


